
ROAD USE AGREEMENT 
(Homer Village Highway System) 

This ROAD USE AGREEMENT (this "Agreement") is made and entered into this __7th___ 
day of ___July________, 2022 by and among the Village of Homer, a body politic acting by and 
through its Board (the "Village"), and Prairie Solar 1, LLC, a Delaware limited liability company 
("Company"). Company and the Village are sometimes referred to herein individually as a "Party" 
and collectively as the "Parties." The term "Company Representative(s)" shall include the Company's 
contractors, sub-contractors, employees, material suppliers, vendors, transport providers, 
representatives, and designees. 

RECITALS 

WHEREAS, Company intends to construct an approximately 135 megawatt photovoltaic 
solar energy facility with associated on-site substation, inverters, fencing, road and other ancillary 
facilities (the "Project") in Champaign County, Illinois, and 

WHEREAS, in connection with the construction of the Project, Company and the Village 
desire to address certain issues relating to the roads owned, operated and maintained by the Village 
(collectively, the "Village Highways") over which it will be necessary for Company and Company's 
Representative(s) to, among other things, (i) transport heavy equipment and materials over certain 
Village Highways which may in certain cases be in excess of the design limits of the Village Highways; 
(ii) transport certain locally sourced materials, such as concrete and gravel on such Village Highways;
(iii) widen certain Village Highways and make certain modifications and improvements (both
temporary and permanent) to such Village Highways (including to certain culverts, bridges, road
shoulders and other  related  fixtures)  to permit such equipment and materials to pass; and (iv) place
material and equipment for the Project adjacent to, or under certain Village Highways, and

WHEREAS, under 605 ILCS 5/5 et seq. the Village has broad power regarding the 
opening, construction, maintenance, relocation, access to or repair of highways in the Village 
Highway system, and 

WHEREAS, 605 ILCS 5/9-113 grants to the Village, authority to impose reasonable and 
necessary rules, regulations and specifications for the use of Village Highways by public and private 
utilities, and 

WHEREAS, 605 ILCS 5/9 113.01 imposes a liability on public or private utilities for any 
damage to Village Highways, and 

WHEREAS, 605 ILCS 5/9-122 imposes a liability on damage done to a bridge or culvert, and 

WHEREAS, it is in the best interest of the public health, safety and welfare that Company and 
the Village reach an agreement to address the majority of issues that will arise in a project of this size, 
and 

WHEREAS, Company has provided to the Village an alignment plan for the Project that 
shows the haul route, road crossings, and construction access roads, a copy of which is attached 
as the Principal Road Use Schedule (Exhibit A), and 

WHEREAS, Company and the Village wish to set forth their understanding and agreement 
as to the road issues relating to the construction of the Project, and 

WHEREAS, this Agreement shall apply to those Village Highways outlined on the Principal 
Road Use Schedule (Exhibit A) and, subject to Section 3.D. herein, used by Company, or 
Company's Representative(s) in direct support of the construction and operation of the Project. 
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AGREEMENT 
 

NOW, THEREFORE, in consideration of the mutual promise and covenants herein set 
forth, the parties, intending to be legally bound, agree as follows: 

 
Section 1.  Company agrees to undertake the following activities in accordance with the 
terms of this Agreement: 

 
A. Pay a sum of One Thousand Dollars ($1,000) to the Village for costs directly associated with the 

management and implementation of this Agreement. Said payment shall be made directly to the 
Village within 21 days of the signing of this Agreement. Such payment shall be made, at 
Company's discretion, by check or wire transfer. 
 

B. Provide contact information for the Company Construction Manager, the Company Field Engineer, 
and the Company Permit Manager. The Company's On-Site Superintendent for the Civil Site 
Construction Contractor will be stationed no farther than two (2) hours away from the Village. In 
addition, the following Company representatives may be contacted: 

 
Primary Construction Manager: 
_______________________ 
Email:   Mobile:  

 
Secondary Construction Manager: 
___________________________________________________  
Email: Mobile:  
 
Primary Field Engineer: 
______________________________________________________ 
Email: Mobile:  

 
Secondary Field Engineer: 
________________________________________________ 
Email: Mobile:  

 
Primary Permit Manager: 
______________________________________________________ 

                 Email:                                                                                      Mobile: 
 

Secondary Permit Manager: 
_______________________ 
Email:                                                                                      Mobile:  

 
C. Provide as much advance notice as is reasonable to the Village in advance of all "Super 

Load" moves and equipment crossings for separate review and permitting. At minimum, a load is 
considered a "Super Load" if ONE of the following is true: 

 
o WIDTH is greater than 14'-06" 
o LENGTH is greater than 145'-0" 
o HEIGHT is greater than 15'-0" 
o WEIGHT is greater than 120,000 lbs. gross 
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Additional information regarding what may be considered a "Super Load" is available from the 
Illinois Department of Transportation Permit Office. 

 
D. Transport the material and equipment and other oversize loads so as to minimize adverse impact 

on the local traffic. 
 

E. Provide as much advance notice as is commercially reasonable to obtain approval of the Village 
when it is necessary for a road to be closed due to a road crossing or for any other reason. 
Notwithstanding the generality of the aforementioned, Company or Company's Representative(s) 
will provide 48 hours notice to the extent reasonably practicable. 

 
F. Notify all relevant parties identified under Section 4 of any temporary road closures. 

 
G. Sign all highway work zones and closures in accordance with the Manual on Uniform Traffic 

Control Devices and the Illinois Department of Transportation Supplement to the Manual on 
Uniform Traffic Control Devices in accordance with Chapter 430 of the Illinois Compiled Statutes 
and current Illinois Department of Transportation Traffic Control Standards. 

 
H. Sign or mark on-site all truck routes, roads and highways approved on the Principal Road Use 

Schedule (Exhibit A) for use by Company or Company's Representative(s) for the movement of 
material and equipment and other oversize loads or equipment. 

 
I. Keep all Village Highways used by Company or Company's Representative(s) clear, by removing 

all mud, dirt, dust, spilled or tracked material, garbage, obstructions or other hazards created or 
caused by Company's construction activities, upon notice and within a reasonable time period. 

 
I. Prohibit the use of Village Highway right of way as storage or staging areas and as parking areas 

for vehicles and equipment of all contractors, sub-contractors, employees, material suppliers, 
vendors, transport providers, representatives and designees. 
 

K. Make the necessary improvements for the widening of any corner radius necessary to facilitate 
the turning movements of the transport trucks used by Company or Company's 
Representative(s) and once these widened radii are no longer needed to return the corners 
substantially to their original lines and grades unless the Village requests that the widened 
radii remain as improved. 
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J. Pay for the costs of all repairs to all Village Highways that are damaged by Company or 

Company's Representative(s) during the construction of the Project and restore such roads to the 
condition they were in at the time of the pre-construction inventory. 

 
K. Take such measures as are reasonably required during an extended work suspension to provide for 

safe vehicular travel on Village highways damaged as a direct result of Company or Company's 
Representative(s) use as directed by the Village. The extended work suspension may be caused 
by but not limited to seasonal weather conditions, "acts of God", or labor disagreements. 

 
L. Acknowledge that the estimates for road repairs or restorations are good faith estimates provided by 

the Village or an approved consultant, but the final actual costs may vary. 
 
M. Provide a Corporate Guaranty in accordance with Section 6 for the purposes of road repair or 

restoration. 
 
N. Anywhere this Agreement obligates Company to make a payment, except as called for in Section 1.A., 

said payment shall be made directly to the Village within 21 days of receipt of an invoice, containing 
such detail as Company may reasonably request, from the Village. Such payments shall be made, at 
Company's discretion, by check or wire transfer of immediately available funds. In the event the 
invoice is disputed, the parties will resolve the issue as described in Section 5.G.3-6. 

 
Section 2. The Village, in accordance with the terms of this Agreement, agrees to: 

  
A. Consent to the use of the Village Highway's rights-of-way for utility encroachments for the Project by 

separate permit. Consent granted herein shall be effective only to the extent of the property interest 
of the Village. Such consent shall not be binding on any owner of a fee over or under which the 
highway is located and shall not relieve Company or Company's Representative(s) from obtaining 
by purchase, condemnation or otherwise the necessary approval of any owner of the fee over or under 
which the highway is located if such approval is legally required. 
 

B. Review for approval all equipment crossings across the Village Highway system by giving 
consideration of road damage and traffic safety in a reasonable manner based on accepted 
engineering practices. 

 
C. Issue overweight and oversize permits for Village Highways in a timely manner for the roads 

scheduled on the Principal Road Use Schedule (Exhibit A) upon the filing of such applications on behalf 
of Company or Company's Representative(s) and concurrent with any applicable Illinois Department 
of Transportation OS/OW Permit(s). 

 
The Village understands and acknowledges that Company's Project requires the scheduling and 
delivery of a large number of material and equipment components necessary for the construction 
of the Project.   The Village will use all reasonable efforts to issue any necessary permits.  
 

D. Issue individual "Super Load" permits and provide recommended routing information for those loads 
based on timely information provided by Company or Company's Representative(s). At minimum, a 
load is considered a "Super Load" if ONE of the following is true: 

 
o WIDTH is greater than 14'-06" 
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o LENGTH is greater than 145'-0" 
o HEIGHT is greater than 15'-0" 
o WEIGHT is greater than 120,000 lbs. gross 

 
Additional information regarding what may be considered a "Super Load" is available from the 
Illinois Department of Transportation Permit Office. 

 
E. Coordinate with Company and Company's Representative(s) so as to minimize the impact of their 

use of the Village Highway System. 
 

F. Perform all routine maintenance on the Village Highways used as access roads for the 
construction of the Project in accordance with Section 5 of this Agreement. 

 
G. Review for approval all access points to the Village Highway system by giving consideration to 

sight distances, drainage and proximity to other entrances, in a reasonable manner and in 
accordance with accepted engineering practices. 

 
H. Prepare estimates in good faith based on the design of all road repairs or restorations in accordance 

with IDOT Bureau of Local Road and Streets Manual. 
 

I. Authorize a representative to agree on behalf of the Village to revisions to the Principal Road Use 
Schedule (Exhibit A) and to determine appropriate improvements. 

 
Section 3. Road Inventory 

 
A. Pre-Construction Inventory 

 
Company, prior to the commencement of construction, shall perform an inventory and/or survey to 
record the condition of the pavement surface of the Village Highways listed in the Principal Road Use 
Schedule (Exhibit A) prior to use by Company or Company's Representative(s). Company shall 
provide notice to Village of the start dates and completion dates of the road survey work. During this 
survey the entire length of the roads as listed in the Principal Road Use Schedule (Exhibit A) shall be 
videotaped and if necessary photographs may be taken. In addition, the Village will provide Company 
or Company's Representative(s) copies of any plans, cross-sections and specifications relevant to the 
existing road structure, if requested. The survey company(s) shall provide a network level analysis of 
the condition of the roads. The assessments may be conducted using the pavement condition index 
(PCI) methodology, adopted by ASTM Testing Standard D 6433 Standard Practice for Roads and 
Parking Lots Pavement Condition Index Surveys. The PCI provides a numerical indication of the 
overall pavement condition for each road and will be used to evaluate the effects of the Project 
construction traffic. 

 
The road inventory shall include: photographs which are date- and geo-stamped; pavement images 
with 1-mm crack resolution; ride quality; rutting; and road surface profiling. Company shall provide to 
the Village a copy of the final report describing the road inventory within ten (10) days of receiving the 
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report. For any drainage structures on the proposed routes that the Village reasonably determines 
may not carry the loads proposed by the Company or Company's Representative(s), the Village shall 
have the right to hire a consultant to make a study of the drainage structure to determine the load 
carrying capacity. Company or Company's Representative(s) shall furnish the consultant with 
drawings depicting the axle numbers, spacing and loading for the trucks moving the oversized loads. 
If it is determined that a structure will not carry the loads that are proposed, Company or Company's 
Representative(s) may propose a plan to strengthen the structure. The Village will then furnish 
Company or Company's Representative(s) with all available plans. Should Company or Company's 
Representative(s) present a plan to strengthen a structure, the Village will then have their consultant 
review these plans to determine if the improvements will carry the proposed loads. All reasonable 
costs incurred by the Village for these services shall be paid by Company. 

 
Copies of all pre-construction documentation shall be provided to each of the Parties. 

 
B. Post-Construction Inventory 

 
Upon completion of construction of the Project, Company will perform a post-construction inventory 
and/or survey, the methods of which shall be identical to those of the pre-construction survey. The 
two sets of data will be compared and if there is any wheel lane rutting, cracking or other damage in 
excess of the original survey, the parties shall negotiate to determine the extent of the repairs or 
improvements needed to return the roads to a pre-construction condition, and any inability to resolve 
any disputes shall be determined by the dispute resolution procedure in Section 5.G. The design of 
these repairs or improvements shall conform to standards provided in the IDOT Bureau of Local Roads 
and Streets Manual. The cost of these repairs or improvements shall be paid for by Company. 

 
C. Optional Interim Inventory 

 
If there is a significant span of time between the commencement and the completion of Company's 
construction project and during such time other parties make extraordinary use of some of the same 
roads that are subject to this Agreement which use also includes "Super Load" traffic, Company may 
conduct one or more interim inventories and/or surveys, using methods and formulating appropriate 
videotaping and/or photographs and other data comparable to that of the pre-construction inventory 
and the post-construction inventory to aid the Parties in ascertaining and differentiating the damage 
caused to those roads by the Company and its contractors from that caused by the other parties' use 
and traffic. 

 
D. Routing and Access Approval 

 
As soon as practical and as necessary throughout the construction of the Project, Company or 
Company's Representative(s) and the Village shall meet and by mutual agreement revise the 
Principal Road Use Schedule (Exhibit A) in so far as it affects the Village Highways and make it more 
definitive. 

 
E. Revisions 

 
As the Principal Road Use Schedule (Exhibit A) is revised and roads are added or removed by mutual 
agreement of Company and the Village or its designee, pre-construction and post construction 
improvement details shall be prepared and added to the Exhibit A using the same methodology 
as was used to establish the improvement descriptions included in Exhibit A. 
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F. Incidental/Accidental Use 
 

1. The Parties recognize that the Project traffic may, either through mistake or with the 
consent of the Village, use roads other than those listed on the Principal Road Use 
Schedule (Exhibit A). Repairs for damage caused by Company or Company's 
Representative(s) during such mistaken or permitted use shall be paid for or repaired as 
provided in Section 5.D. of this Agreement. 
 

2. The Parties intend that all construction traffic related to the Project shalI exclusively use 
the routes designated in Exhibit A and shall not use any other Village Highways or local 
roads other than those so designated. Construction traffic shall mean any traffic in support 
of the Project, including travel by workers to and from any job site in vehicles weighing five 
(5) tons or more. Subject to subsection (1) above, in the event any unauthorized 
construction vehicle of Company or Company Representative(s) uses a non-designated 
Village Highway or local road, then the Village in its reasonable discretion may give written 
notice to Company of the time and place of such use, the specific identity of the vehicle, 
and the owner and/or operator making use of such road, and the Village may impose a fine 
of $500.00 per occurrence on Company to be paid within thirty (30) days of the date of 
such written notice; provided, however, that on the first occurrence of any unauthorized 
use of a road as set forth in this subsection (2), the Village shall issue a warning to the 
operator of the offending vehicle, with a copy provided to Company. 

 
Section 4.  Construction Cooperation 

 
A.   With Others: 

 
Prior to the commencement of construction, Company and Company Representative(s) shall 
hold a meeting and shall invite all public or semi-public entities as designated by the Village 
that may be affected by the Project including, but not limited to, schools and fire protection 
districts. At said meeting, Company will discuss its plans for the construction of the Project and 
compile a list of contact persons that will need to be notified of any temporary road closures that 
may have an effect on the daily routine or routing of those agencies. Should all of the 
parties contacted not be represented, Company shall attempt to make contact with these entities 
in an effort to obtain the contact information. A copy of this list shall be furnished to the 
Village. 

 
B.  With the Village: 

 
During construction, the Village, Company and Company's Representative(s) may meet weekly 
to disclose and discuss Project activities, including anticipated material and equipment 
deliveries, equipment crossings, and traffic movement which may be reflected as changes to 
the construction plans and/or the Principal Road Use Schedule (Exhibit A). 

 
Section 5.   Repair and Maintenance of the Village Highways 

 
A. Upon mutual agreement between the parties, in order to minimize the adverse effect of the 

construction traffic on the Village Highways, certain repairs may be required on certain roads 
as described on the Principal Road Use Schedule (Exhibit A), attached hereto, as amended 
from time to time, the cost of which shall be paid by Company. Company will use good faith 
efforts to request scopes from local engineering firms in connection with any repair work 
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contemplated herein.   
 
B.  The daily routine maintenance of the Village Highways affected by the Project including snow 

removal, striping, dust control, and routine signage and regularly scheduled maintenance or 
repair shall be the responsibility of the Village. If repairs or maintenance, other than daily 
routine maintenance, are deemed necessary by mutual agreement of the parties because of 
activity of Company or Company's Representative(s), the Village will invoice Company for 
such cost and Company shall make payment to the Village therefore. In the event the invoice 
is disputed, the parties will resolve the issue as described in Section 5.G.3-6. 

 
C. For the preconstruction improvements to Village Highways listed on the Principal Road 

Use Schedule attached as Exhibit A, as such Exhibit may be amended by the Parties from 
time to time: 

 
1. The Company shall notify the Village of the work to be done and submit plans for 

approval prior to the construction of the improvements. 
 

2. The work shall be performed by or contract shall be let by Company. 
 

3. The Village reserves the right to inspect the improvements during construction and 
to allow the improvements to remain or to have the improvements removed and 
the area restored to its preconstruction condition, at no cost to the Village. 

 
D. For damage during construction to the roads listed on the Principal Road Use Summary 

(Exhibit A), as amended from time to time and those roads damaged by incidental or 
accidental use: 

 
1. Upon notification by the Village, Company or Company Representative(s) shall 

make all temporary road repairs necessitated by Company's activities at Company's 
cost. 
 

2. The work necessary to temporarily repair and reopen the Village Highway to traffic 
shall be performed by Company or its duly obligated contractor within three (3) days 
of notification of the work to be done. 
 

3. Should Company or its duly obligated contractor fail to complete the temporary 
repair within the given time period, the temporary repair work shall be performed by 
the Village. Payment for such work shall be made by Company. 
 

4. Final repairs to Village Highways shall be completed as described in Section 5.E. 
 

E. For the post construction final repairs or restoration of Village Highways listed on the Principal 
Road Use Schedule attached as Exhibit A, as such Exhibit may be amended by the Parties 
from time to time: 

 
1. The Village shall notify Company in writing of the work to be done based upon the 

pre-construction inspection and post-construction inspections (and interim 
inspections, if any) of the Village Highways in order to return the Village Highways 
to their pre-construction condition. 
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2. The Village shall prepare and provide a reasonable estimate of cost of the work to 

be completed for the repair or restoration due to Company's construction project. 
 

3. Payment for the repairs and restoration shall be made by Company in the form of 
direct monetary compensation equal to the final repair or restoration cost, plus any 
reasonable survey, design and construction inspection costs incurred by the Village. 
The survey, design and construction inspection cost shall either be based on the 
percentage of the estimated cost or those fees charged by a consultant providing 
the services to the Village. The cost percentages shall be those approved by the 
Illinois Department of Transportation for the Village. 
 

4. Upon completion of or upon receipt of the necessary funds to complete the final 
repairs or restoration, as detailed above, the Village shall provide Company with a 
Release of Claims in connection with Company's obligations pursuant to this 
Agreement. The Village reserves the right to have such Release of Claims be 
provided on a system wide or individual unit basis. 
 

5. Upon receipt of the necessary funds to complete the final repairs or restoration, the 
final repair or restoration work shall be completed at the discretion of the Village. 

 
F. Emergency Repairs. 

 
Notwithstanding the foregoing, in the event Company or Company's Representative(s) are 
reasonably believed by the Village to have caused damage to Village Highways of a magnitude 
sufficiently great to create a hazard to the motoring public, which in the Village's reasonable 
opinion warrants an immediate repair or road closing, the Village may unilaterally make or 
authorize repair, with the reasonable, documented costs thereof paid by Company. The Village 
shall photograph, videotape and otherwise document the conditions and make all such 
documentation available to Company. Any such emergency repair shall be subject to post-repair 
negotiations by the Parties, involvement of the intermediary and, if necessary, adjudication. If 
such post-repair proceedings favor Company, the Village will reimburse Company for amounts to 
fund the repair, if any. 

 
G. Procedure and Dispute Resolution 

 
1. The Village shall notify Company of the location and nature of the repair or restoration 

required, provide an estimate of cost and a time frame for completion of the work. 
 

2. If Company agrees, the Village or Village's contractor shall perform the repair in the time 
framework specified and recover its costs from Company. 

 
3. Should a disagreement exist as to the: 

 
o The extent of the damage done to a Village Highway based upon the pre- and 

post -construction inspections of the Village Highways; 
o The method, procedure or design used for the preparation of an estimate of a 

final repair or restoration of a Village Highway; or 
o Estimate of Cost plus fees for a final repair or restoration of a Village Highway; 
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The Village and Company will in good faith attempt to resolve the dispute. If, following such 
good faith attempt, the Parties are still unable to resolve the dispute, the Parties shall select a 
qualified independent third party road engineer for review and to act as a neutral intermediary 
to mediate the dispute within five (5) days of the effective date of such appointment. If the 
Parties cannot agree on a qualified independent third party road engineer, then each Party 
shall select a qualified independent road engineer, and those two shall select a third qualified 
independent third party engineer, and the three engineers shall provide to the Parties a 
proposed solution. The prevailing party shall have the right to seek reimbursement for the 
costs associated with this independent review process 

 
4. If the Parties agree and/or don't reject the intermediary's proposed solution, then the 

Village shall proceed in accordance with the agreed upon solution, complete the final 
repairs or restoration of the Village Highway and shall recover its costs from Company 
or the Corporate Guaranty as described in Section 6.C. 

 
5. If the Parties cannot agree and the Village rejects the intermediary's proposed solution, 

the Village may take unilateral action to prevent harm or protect public safety or the 
further degradation of its infrastructure, the cost of which shall be paid by the Village. If the 
appropriateness of the Village action is ultimately determined to be justified either by 
agreement or adjudication, Company shall promptly, in the form of direct monetary 
compensation, reimburse the Village for its expenses relating to the final repair or 
restoration of the Village Highway, if those expenses were paid directly by the Village. 

 
6. For the purposes of temporary or emergency repairs, the Village charges shall be based 

on Village maintained time and material cost records, which shall be made available to 
Company for review. Village billing rates for labor shall be those established by the 
Village and in regards to equipment and machinery, those rates approved by the Illinois 
Department of Transportation or the Federal Highway Administration. 

 
 

Section 6.  Corporate Guaranty  
 

6. No later than thirty (30) days prior to the commencement of construction of the 
Project, Company shall provide to Village a financial security in the form of a fully 
executed guaranty from its parent company, BayWa r.e. Development, LLC, or an 
affiliate of similar creditworthiness, in the amount of  Fifty Thousand Dollars ($50,000) 
(the “Corporate Guaranty”) which the Village may draw against in the event and only 
to the extent that Company fails to pay for the upgrade, repair and/or restoration 
expenses of the Village Highways in accordance with the terms of this Agreement. 
The Company may deliver a replacement Corporate Guaranty from an affiliate of 
similar creditworthiness if at any time BayWa r.e. Development, LLC is no longer an 
affiliate of Company. 

 
7. The Corporate Guaranty shall remain in place from a date thirty (30) days prior 

to the commencement of construction of the Project, including the transportation of 
materials or equipment on the roads identified on Exhibit A, until the date that is 
two (2) years after the completion of the Project, or the effective date of a full 
settlement and release of road issues executed by the Village and Company, 
whichever is earlier. For avoidance of doubt, the completion date shall be the 
date that the Project is placed into commercial operation. The Village agrees to 
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deliver any certification required for the surrender of the Corporate Guaranty when 
Company is released from its obligations under this Agreement. 

 
8. For so long as Company is required to maintain the Corporate Guaranty pursuant 

to the terms hereof, in the event that, pursuant to the terms of such Corporate 
Guaranty the Village shall be entitled to draw down the full outstanding amount of 
such Corporate Guaranty as a result of Company's failure or default to upgrade, 
repair or restore the Village Highways in accordance with the terms of this 
Agreement. The Village shall not make any claim on said Corporate Guaranty until 
sixty (60) days after the mailing of a written notice to Company specifying a default 
hereunder by Company, during which sixty (60) days Company may cure such 
default. 

 
Section 7.  Mutual Indemnification/Hold Harmless and Liability Insurance Provisions 

 
A.  Indemnification by Company. Company hereby release and agree to indemnify and hold 

harmless the Village and its officers, employees, elected or appointed officials, and agents, 
and their respective heirs, executors, administrators, successors and assigns (hereinafter 
collectively "Village Releasees") from any and all actions, cause of action, suits, claims, 
expenses (including reasonable attorney's fees) and demands against the Village 
Releasees arising out of or relating to the performance by Company or Company's 
Representative(s) of their obligations under this Agreement. More particularly, but without 
in any way limiting the foregoing, Company hereby releases the Village Releasees and 
agree to indemnify and hold harmless the Village Releasees from any and all actions, cause 
of action, suits, claims, expenses (including reasonable attorney's fees) and demands arising 
directly or indirectly from any personal injury, death or property damage arising out of the 
use, construction, modifications, repair or improvement of any road subject to this 
Agreement by Company, its employees, agents, representatives, material suppliers, 
vendors, transport providers or contractors, or their respective employees, agents or 
representatives. 

 
B. Indemnification by the Village. The Village hereby releases and agree to indemnify and 

hold harmless Company and its affiliates, officers, directors, contractors, subcontractors, 
employees and agents, and their respective employees, heirs, executors, administrators, 
successors and assigns (hereinafter collectively " Company Releasees") from any and all 
actions, causes of action, suits, claims, expenses (including reasonable attorney's fees) and 
demands against the Company Releasees arising out of or relating to the performance by the 
Village of its obligations under this Agreement. More particularly, but without in any way limiting 
the foregoing, the Village hereby releases the Company Releasees and agrees to indemnify 
and hold harmless the Company Releasees from any and all actions, causes of action, 
suits, claims, expenses (including reasonable attorney's fees) and demands arising directly 
or indirectly from any personal injury, death or property damage arising out of the use, 
construction, modifications, repair or improvement of any road subject to this Agreement 
by the Village, its employees, agents, representatives, suppliers or contractors, or their 
respective employees, agents or representatives. 

 
C. Limitations of Liability. In no event shall Company or any of their members, officers, directors 

or employees or the Village or any of its Board, officers or employees be liable (in contract or 
in tort, involving negligence, strict liability, or otherwise) to any other party or their contractors, 
suppliers, employees, members and shareholders for indirect, incidental, consequential or 

Case 898-S-18, ELUC 05/04/23, Attachment G Page 11 of 18



punitive damages resulting from the performance, non-performance or delay in performance 
under this Agreement. 

 
D. Required Insurance. Company shall at all times throughout the term of this Agreement 

maintain in full force and effect, the following insurance: 
 

1. If Company has employees, Workers Compensation and Employers Liability insurance 
covering all employees engaged in the work to the limits required by the applicable laws 
in the State of Illinois; 
 

2. Automobile Liability insurance covering all motor vehicles, including owned, hired and 
non-owned autos operated and/or licensed or leased by Company and engaged in 
constructing or overseeing construction of the Project. Limits of liability shall not be less 
than a combined single limit of Two Million Dollars ($2,000,000) for the accidental death 
of one or more persons, or damage to or destruction of property as a result of one 
accident; and 

 
3. Commercial General Liability Insurance with minimum limits of Ten Million Dollars 

($10,000,000) per occurrence and Ten Million Dollars ($10,000,000) in the aggregate 
covering the activities of the Company contemplated by this Agreement, without 
restricting the generality of the foregoing, such coverage shall include, but not be limited 
to bodily injury and property damage, products and completed operations and contractual 
liability.  Limits of liability can be achieved by a combination of General Liability and 
Umbrella/Excess Liability policies. 

 
4. General Provisions Applicable to the Foregoing Insurance Requirements: 

 
i. Company may utilize any combination of primary and/or excess insurance 

to satisfy the above requirements. 
ii. If requested, evidence of such insurance shall be submitted to the Village prior 

to the initiation of any work or transportation of any materials or equipment on 
the roads listed on Principal Road Use Schedule (Exhibit A). 

iii. The Village and its elected and appointed officials, agents, and employees 
shall be named as additional insureds with respect to the Commercial 
General Liability. 

 
Section 8.  Miscellaneous 

 
A.    Remedies and Enforcement. Each of the parties hereto covenant and agree that in the event 

of default of any of the terms, provisions or conditions of this Agreement by any Party 
(the "Defaulting Party"), which default is not caused by the party seeking to enforce said 
provisions (the "Non-Defaulting") and after notice and reasonable opportunity to cure has 
been provided to the Defaulting Party, then in such an event, the Non-Defaulting Party 
shall have the right of specific performance. The remedy of specific performance and 
injunctive relief shall not be exclusive of any other remedy available at law or in equity. 

 
Failure of either Party to this Agreement to insist upon the strict and prompt performance of 
the terms, covenants, agreements and conditions herein contained or any of them upon the 
other Party imposed, shall not constitute or be construed as a waiver or relinquishment of 
either Party's right thereafter to enforce and such terms, covenants, agreements and 
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conditions, but the same shall continue in full force and effect. 
 

B. Severability. If any provision of this Agreement is held invalid under any applicable law, 
such invalidity shall not affect any other provision of this Agreement that can be given effect 
without the invalid provision and, to this end, the provisions hereof are severable. 

 
C. Amendments. No amendment or modification to this Agreement or waiver of a Party's 

rights hereunder shall be binding unless it shall be in writing and signed by the Party 
against whom enforcement is sought. 

 
D. Notices. All notices shall be in writing and sent (including via facsimile transmission) to the 

parties hereto at their respective addresses or fax numbers (or to such other address or 
fax number as any such party shall designate in writing to the other parties from time to 
time). 

 
Company: Prairie Solar 1, LLC 
 
 Attn: Brandon Reinhardt, Director, Development  
 
 18575 Jamboree Road, Suite 850 
 Irvine, CA  92612 
 
 brandon.reinhardt@baywa-re.com  
 
 Phone :  949-398-3915       Cell:  916-532-9565 
 
With a copy to : BayWa r.e. Solar Projects LLC 
 
 Attn: Legal  
 
 18575 Jamboree Road, Suite 850 
 Irvine, CA  92612 
 
 ussp.legal@baywa-re.com  
 
Village: Homer Village 
 

Attn: Sharon Jeffers 
 
500 E Second St 
Homer, IL 61849 
 
villageofhomer@gmail.com    
 
Phone: (217) 896-2521 

 
E. Assignment.  This agreement may not be assigned without the written consent of the other 

Party; provided, however, that the Company may without the consent of the Village collaterally 
assign this Agreement in connection with any financing or refinancing of the Project. 

 
F. Counterparts. This Agreement may be executed in any number of counterparts, each of which 

shall be deemed an original, with the same effect as if the signatures thereto and hereto 
were upon the instrument. Delivery of an executed counterpart of a signature page to this 
Agreement by telecopy shall be as effective as delivery of a manually signed counterpart to this 
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Agreement. 
 
G. Governing Law. This Agreement shall be governed by and interpreted in accordance with the 

laws of the state of Illinois, irrespective of any conflict of law's provisions. 
 

H. Successors and Assigns. This Agreement shall inure to the benefit of and shall be binding 
upon the Parties hereto and their respective successors and permitted assignees. 

 
I. Termination. Company shall have the right to terminate this Agreement for convenience at any 

time prior to the commencement of construction of the Project by providing fifteen (15) days prior 
written notice to the Village of its intent to terminate this Agreement. In the event such termination 
occurs, then notwithstanding anything herein to the contrary, the Corporate Guaranty shall be 
returned to Company and Company shall have no further liability to the Village under this 
Agreement. 

 
This Agreement shall remain in place until a date two years after the completion of the Project 
or the effective date of a full settlement and release of road issues executed by the Village 
and Company, whichever is earlier. For avoidance of doubt, the completion date shall be the 
date that the Project is placed into commercial operation. 

 
J. Due Authorization. This Agreement contains the entire understanding of the Parties as to the 

matters set forth herein, and this Agreement supersedes any prior agreements or 
understandings by and between Parties, whether written or oral. Company hereby represents 
and warrants that this Agreement has been duly authorized, executed and delivered on behalf 
of Prairie Solar 1, LLC a Delaware limited liability company. The Village hereby represents and 
warrants that this Agreement has been duly authorized, executed and delivered on behalf of 
the Village. 

 
 
 

(Signatures appear on following page) 
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Board
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IN WITNESS WHEREOF, the Parties have caused the AGREEMENT to be executed in quadruplicate 
counterparts, each of which shall be considered as an original by their duly authorized officers. 

Executed by Prairie Solar 1, LLC 
. MCftaet Sta11tM By. Michael Stanton (Jul 7, 2022 08:33 EDT) 

Printed Name: Michael Stanton 

Title Sr Vice President 

16 



 EXHIBIT A: Principal Road Use Schedule 

(attached) 
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