




ADDENDUM NO. 1

Agency Name: Champaign County
Project Name: ITB #2017-010 Satellite Jail Asphalt Project
Project Location: 502 S. Lierman Ave., Urbana, IL 61802
BE No: 15029
To: All Bidders
From: Bailey Edward
Issue Date: August 9, 2017



Exp. 11.30.18

This addendum forms a part of the Contract Documents and modifies the original Bidding Documents dated July 6, 2017 and any subsequent addenda. Acknowledge receipt of this Addendum in the space provided on the Bid Form. Failure to do so may subject the Bidder to disqualification.

Changes to Project Manual:

1. **Section 01 23 00 – Alternates and Unit Prices, 2.1, ADD**, Striping for parking stalls shall be added to the scope of Alternate Bid 1 and Alternate Bid 6.
2. **Section 01 11 00 – Project Summary, 1.3, REPLACE**,
Replace the entire section 1.3 with the following:
 - A. Adult Detention Center / Satellite Jail:
 1. Base Scope: Rework of select areas to allow for ADA compliant slopes at parking areas and sidewalk approach. Striping will be included to allow for ADA compliant parking including van parking stalls. Portions of sidewalk will be removed and new concrete installed. The base scope of work should be substantially complete on or prior to October 20, 2017.
 2. Alternate Bids and Unit Prices – refer to Section 01 23 00.

Changes to Drawings:

3. **Sheet C1.2 GENERAL NOTES AND SPECIFICATIONS**,
 - a. **DELETE**, remove notes 11 and 12 completely
 - b. **CLARIFICATION**, revise note 9 to include: eight (8") inch aggregate base overlaid with four (4") inch course of hot mix asphalt.

End of Addendum 1