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Dana Brenner 
Facilities Director 
Champaign County 
1776 East Washington Street 
Urbana, IL 61802 
Phone: 217-493-8547 
e-mail: dbrenner@co.champaiqn.il.us 

Date: March 3, 2022 
RE: Champaign County Proposed Plaza Renovation - Structure 

Dear Dana, 
The following constitutes Bailey Edward's proposal for Professional Services on the above referenced project. 

1. Overview. Champaign County would like certain struclural improvements at the parking 
structure for the property at 106 E Main Street Urbana, IL. The following is the 
proposed scope of work: 
- Review lhe existing structural drawings and precast concrele shop drawings 
for the garage to find additional relevant information related to the garage 
construction 
- Prevent precast concrete beam joint failures by reinforcing the existing beam 
joints throughout the garage. 
- Reduce or eliminate ponding of water on upper level to prevent leakage and 
deck slab deterioration. 
- Protect the precast prestressed concrete deck slabs from deicing chlorides 
wilh new surface coaling 
- Remove and replace entry/exit ramps and stairs to prevent falling concrete at 
areas of spalling. 
- Remove or replace deteriorated parking blocks 
- Upgrade pedestrian and bicycle protection to meet current standards. 
- Clean and paint existing steel framing and connections in north section of 
garage to prevent further corrosion 
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- Review ADA accessibility for pedestrian entrances/exits along sidewalk ~ 
- Rehabilitate any miscellaneous items identified from existing drawing reviews ~ 
or anticipated future improvements/modifications. Q) 
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2. Project Design Team: 

3. Construction Budget: 

4. Schedule: 

5. Documents Reviewed: 

Professional Services: 
BASIC SERVICES 

ADDITIONAL SERVICES 

Deliverables 

Robin Whitehurst, Principal 

Karla Smalley, Project Manager 
Jake Wolfe, Structural Engineer 

$1,000,000 

$900,000.00 Design To Budget with $100,000 Construction Contingency 

TBD 

Scan of original drawings titled 'New Building Program - Phase 11, Champaign 
Co Bank and Trust' c. 1979 

Condition Study by BE and GHR, December 2021 

Schematic Design 
Design Development 

Construction Documents 

Bidding and Permit 

Construction Administration 

Warranty Review 
Environmental (hazardous) Design 
On Site Observation 
Special Meetings 

24'x361 Drawings 

8.5"x11" Project Manual 

PDF copies of documents 
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Compensation 
Based upon the Project Understanding and Professional Services above and upon the Qualifications section 
that follows, we propose professional service fees as follows: 

SERVICES FEE 
For the Services defined in the Professional Services section above, we propose a fixed amount as follows: 

Schematic Design $15,000 15% 
Design Development $28,000 28% 

Construction Documents $33,000 33% 
Bidding and Permit $4,000 4% 

Construction Administration $20,000 20% 
$100,000 100% 

REIMBURSABLE SERVICES 
The cost for allowable reimbursable expenses for this project is estimated to be: 
The cost of record drawings will be determined later and the Agreement amended accordingly (if required). 

Environmental Testing $1,000 
Plat/Topographic Survey (ADA site design access) $6,000 

Utility Survey $6,500 
Printing (estimate) $2,500 ----$16,000 

ADDITIONAL SERVICES FEE 
If Champaign County chooses to initiate construction, the following fees for Additional Services defined in the 
Professional Services section above is as follows: 

Construction On-Site Observation (additional site visits/hourly fee) $8,000 
Coordinate onsite testing $3,000 

Warranty Review (hourly fee) $3,500 
Environmental (hazardous) Design $8,500 
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$23,000 
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EXCLUSIONS: 

QUALi Fl CATIONS 

Respectfully Submitted, 

Robin Whitehurst, Principal 
312.789.4012 
rwhitehurst@baileyedward.com 

Printing of Bidding and Permit Sets Beyond allowance indicated above 

Permit Fees 
LEED Building Design 

Record Drawings 

Registration Services 

Landscape 

GPR 

Utility use projections 

Three (3) ClienUUser meetings are included. 

Opinions of Probable Construction Cost will be provided at the DD and 100% 
Documenl Submissions, two (2) total. 

Three (3) total site visits (one per month of anticipated construction) during 
construction by either the Project Manager, Project Architect, Construction 
Observer or Project Engineers are included in the Construction Administratlon 
fee. 

Construction Administration and Construction Observation services will be 
provided for a maximum of one hundred (100) days from award of contract to 
preferred bidder. 

One (1) field survey visit is included. 

Karla Smalley 

217.866.1973 

ksmalley@baileyedward.com 
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Dana Brenner 
Facilities Director 
Champaign County 
1776 East Washington Street 

Urbana, IL 61802 
Phone: 217-493-8547 
e-mail: dbrenner@co.champaign.il.us 

Date: March 3, 2022; rev. 09.23.22 

RE: Champaign County Proposed Plaza Renovation - Structure 

Dear Dana, 
The following constitutes Bailey Edward's proposal for Professional Services on the above referenced project. 

1. Overview: Champaign County would like certain structural improvements at the parking 
structure for the property at 102 E Main Street Urbana, IL. The following is the 
proposed scope of work: 
- Review the existing structural drawings and precast concrete shop drawings 
for the garage to find additional relevant information related to the garage 
construction 
- Prevent precast concrete beam joint failures by reinforcing seleced existing 
beam joints throughout the garage. 

Red1:Jee or eliminate ponding of water on 1:Jpper le11el to pre11ent leakage and 
desk slae deterioration. • added to larger project 
- Protect the precast prestressed concrete deck slabs from deicing chlorides 
with new surface coating at replaced concrete areas 
- Remove and replace entry/exit ramps and stairs to prevent falling concrete at 
areas of spalling. 
- Remo¥e or replaee deteriorated parking sleeks added to larger project 
- Upgrade pedestrian and eieyele preteetion to meet 01:Jrrent standards. 
removed 
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- Clean and paint select existing steel framing and connections in north section ...c: 
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of garage to prevent further corrosion ~ 

- Review ADA accessibility for pedestrian entrances/exits along sidewalk Cl) 
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- Rehabilitate any miscellaneous items identified from existing drawing reviews .,, 
or anticipated future improvements/modifications. ~ 
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2. Project Design Team: 

3. Construction Budget: 

4. Schedule: 

5. Documents Reviewed: 

Professional Services: 
BASIC SERVICES 

ADDITIONAL SERVICES 

Deliverables 

Robin Whitehurst, Principal 
Karla Smalley, Project Manager 
Jake Wolfe, Structural Engineer 

$600,000 

Bid: September 2022; Construction start: November 2022 

Scan of original drawings titled 'New Building Program - Phase 11, Champaign 
Co Bank and Trust' c. 1979 

Condition Study by BE and GHR, December 2021 

Schematic Design 
Design Development 
Construction Documents 
Bidding and Permit 

Construction Administration 

Warranty Review 
Environmental (hazardous) Design 
On Site Observation 
Special Meetings 

24"x36" Drawings 
8.5"x11" Project Manual 
PDF copies of documents 
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Compensation 
Based upon the Project Understanding and Professional Services above and upon the Qualifications section 
that follows, we propose professional service fees as follows: 

SERVICES FEE 
For the Services defined in the Professional Services section above, we propose a fixed amount as fo I lows: 

Schematic Design $7,500 15% 
Design Development $14,000 28% 

Construction Documents $16,500 33% 
Bidding and Permit $2,000 4% 

Construction Administration $10,000 20% 
$50,000 100% 

REIMBURSABLE SERVICES 
The cost for allowable reimbursable expenses for this project is estimated to be: 
The cost of record drawings will be determined later and the Agreement amended accordingly (if required). 

Environmental Testing $1,000 
Platrropographic Survey (ADA site design access) $6,000 

Utility Survey $6,500 
Printing (estimate) $2,500 ----

$16,000 

ADDITIONAL SERVICES FEE 
If Champaign County chooses to initiate construction, the following fees for Additional Services defined in the 
Professional Services section above is as follows: 

Construction On-Site Observation (additional site visits/hourly fee) 
Coordinate onsite testing 

Warranty Review (hourly fee) 
Environmental (hazardous) Design 

$8,000 
$3,000 
$3,500 
$8,500 

========== $23,000 
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EXCLUSIONS: 

QUALIFICATIONS 

Respectfully Submitted, 

Robin Whitehurst, Principal 
312. 789.4012 
rwhitehurst@baileyedward.com 

Printing of Bidding and Permit Sets Beyond allowance indicated abovE 

Permit Fees 
LEED Building Design 
Record Drawings 
Registration Services 
Landscape 

GPR 
Utility use projections 

Three (3) Client/User meetings are included. 

Opinions of Probable Construction Cost will be provided at the DD and 100% 
Document Submissions, two (2) total. 

Three (3) total site visits (one per month of anticipated construction) during 
construction by either the Project Manager, Project Architect, Construction 
Observer or Project Engineers are included in the Construction Administration 
fee. 

Construction Administration and Construction Observation services will be 
provided for a maximum of one hundred (100) days from award of contract to 
preferred bidder. 

One (1) field survey visit is included. 

Karla Smalley, Associate Principal 
217.866.1973 
ksmalley@baileyedward.com 
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