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DIVISION 0 – BIDDING AND CONTRACT REQUIREMENTS 
Section 00 11 16 – Invitation to Bid 

 
INVITATION TO BID:   
 
CHAMPAIGN COUNTY SATELLITE JAIL ASPHALT PROJECT 
 
Sealed bids for the Champaign County Satellite Jail Asphalt Project will be received by the Champaign County at the 
Brookens Administrative Center, 1776 East Washington Street, Urbana, IL 61802. Bids will be opened publicly.  
 
The work includes the following: 
 
Adult Detention Center: 
 
Work generally includes but is not limited to the following:  
 Repair and coating of the employee and visitor parking at the Adult Detention Center for Champaign 

County.   
 Rework of select areas to allow for ADA compliant slopes at parking areas and sidewalk approach. 
 Striping will be included to allow for ADA compliant parking including van parking stalls.   
 Removal and new installation of portions of sidewalk. 
 Repair and coating of drive to sally port. 
 Alternate to provide and install additional parking at employee and visitor areas. 

 
Proposals must be submitted on the forms provided and shall contain no qualifications or interlineations. In 
submitting a bid, it is agreed that the bid may not be withdrawn for a period of thirty (30) days after Bid Date. 
 
The Owner reserves the right to require from any bidder, prior to contract award, a detailed statement regarding the 
business and technical organization of the bidder that is available for the contemplated work, and a list of his 
proposed subcontractors.  Information pertaining to financial resources may also be required.  
 
A Bid Security in the form of a cashier's check, certified check, or acceptable bidder's surety bond, made payable to 
the Owner, in an amount that is not less than ten percent (10%) of the Bid proposal submitted, including all 
Alternates, shall accompany each Bid as a guarantee that:  (1) the Bidder will not modify, withdraw or cancel the 
proposal for thirty (30) days after the bid date; and (2) the bidder, if awarded the contract, will promptly enter into a 
contract and execute such bonds and furnish such insurance certificates as may be required.  Should the Bidder fail 
to honor these two (2) guarantee for any reason, the Owner shall total the damages and shall deduct the amount of 
such damages from the Bidder's Bid Security. Should the damages total less than the amount of the Bid Security, 
the difference shall be returned to the Bidder.  However, all damages in excess of the Bid Security shall be borne by 
the Owner.  Damages may include, but shall not be limited to, reasonable compensation for the Owner's additional 
time spent, additional Architect's fees, costs to the Owner for delays in completion of the Work based upon the 
Bidders proposed Contract Time and the Contract Time as Awarded including, but not limited to, interest expense 
and lost revenue, the difference between the Bidder's proposed Contract Sum and the Contract Sum as awarded 
and costs to re bid the Project should such action become necessary.  Such bid securities will be returned to the 
unsuccessful bidders after execution of the Contract.  
 
Sealed bids for the proposed work will be received up to the hour of 2:00 P.M. Central Standard Daylight Time on 
August 3, 2017 at the Brookens Administrative Center, 1776 East Washington Street, Urbana, IL 61802. 
 
A pre-bid conference will be held in the Lyle Shields Meeting Room, Brookens Administrative Center, 1776 East 
Washington Street, Urbana, IL 61802, on Wednesday, July 19, 2017 at 2:00 P.M. CDT. 
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A complete set of documents will be available from Dean’s Superior Blueprint, 404 E. University Ave., Champaign, 
IL. 61820, www.deansblueprint.com, 217.359.3261.   
 
Refundable Plan Deposit: $75 / each set of bid documents.  Two (2) sets maximum, Additional sets may be 
purchased without refund.  Only after obtaining one (1) copy of Bid Documents, an optional CD with Bid Documents 
may be purchased for a non-refundable cost of $75.00. 
 
Plan deposits will be refunded in full upon the return of the Bid Documents, in good condition, within ten (10) days 
after the bid opening. The deposits of General Contractors, who do not submit a bonafide bid or do not return the Bid 
Documents within ten (10) days after the bid opening, will not be refunded.  
 
Contractor and Subcontractors shall include in bids, the cost for the current prevailing wage (Illinois Prevailing Wage 
Act - 820 ILCS 130/0.01 et seq.).  The Contractor shall ensure that any Subcontractors shall comply with the Illinois 
Prevailing Wage Act. 
 
The Owner reserves the right to reject any or all bids, to waive any irregularities in the bidding, or to accept the bids 
that in their judgment will be for their best interest. 
 
Once awarded the contract, the Contractor will furnish a satisfactory performance bond, execute the contract and 
proceed with the work.  The Contractor shall indicate the amount of the performance bond on the bid form.   
 
END OF SECTION 00 11 16 

http://www.deansblueprint.com/
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DIVISION 0 – BIDDING AND CONTRACT REQUIREMENTS 
Section 00 21 13 – Instructions to Bidders 

1.1 INSTRUCTIONS TO BIDDERS 

A. AIA Document A701, "Instructions to Bidders," is hereby incorporated into the Procurement and 
Contracting Requirements by reference. 

1. A copy of AIA Document A701, "Instructions to Bidders," is bound in this Project Manual. 

B. AIA Document A201 “General Conditions” is hereby incorporated into the Procurement. 

1. A copy of AIA Document A201 “General Conditions” is bound in this project manual. 

END OF DOCUMENT 00 21 13 





























































































Champaign County Satellite Jail Asphalt Project  ITB # 2017-006 
BE Project 15029 
 

          00 22 13 - 1    Supplementary Instructions to Bidders 

DIVISION 0 – BIDDING AND CONTRACT REQUIREMENTS 
Section 00 22 13 – Supplementary Instructions to Bidders 

1.1 INSTRUCTIONS TO BIDDERS 

A. Instructions to Bidders for Project consist of the following: 

1. AIA Document A701, "Instructions to Bidders" a copy of which is bound in this Project 
Manual. 

2. The following Supplementary Instructions to Bidders that modify and add to the 
requirements of the Instructions to Bidders. 

1.2 SUPPLEMENTARY INSTRUCTIONS TO BIDDERS, GENERAL 

A. The following supplements modify AIA Document A701, "Instructions to Bidders." Where a portion 
of the Instructions to Bidders is modified or deleted by these Supplementary Instructions to 
Bidders, unaltered portions of the Instructions to Bidders shall remain in effect. 

1.3 ARTICLE 2 - BIDDER'S REPRESENTATIONS 

A. Add Section 2.1.3.1: 

1. 2.1.3.1 - The Bidder has investigated all required fees, permits, and regulatory 
requirements of authorities having jurisdiction and has properly included in the submitted 
bid the cost of such fees, permits, and requirements not otherwise indicated as provided 
by Owner. 

B. Add Section 2.1.5: 

1. 2.1.5 - The Bidder is a properly licensed Contractor according to the laws and regulations 
of the local and state jurisdictions and meets qualifications indicated in the Procurement 
and Contracting Documents. 

C. Add Section 2.1.6: 

1. 2.1.6 - The Bidder has incorporated into the Bid adequate sums for work performed by 
installers whose qualifications meet those indicated in the Procurement and Contracting 
Documents. 

1.4 ARTICLE 3 - BIDDING DOCUMENTS 

A. 3.4 - Addenda: 

1. Delete Section 3.4.3 and replace with the following: 

a. 3.4.3 - Addenda may be issued at any time prior to the receipt of bids. 
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2. Add Section 3.4.4.1: 

a. 3.4.4.1 - Owner may elect to waive the requirement for acknowledging receipt of 
3.4.4 Addenda as follows: 

1) 3.4.4.1.1 - Information received as part of the Bid indicates that the Bid, 
as submitted, reflects modifications to the Procurement and Contracting 
Documents included in an unacknowledged Addendum. 

2) 3.4.4.1.2 - Modifications to the Procurement and Contracting 
Documents in an unacknowledged Addendum do not, in the opinion of 
Owner, affect the Contract Sum or Contract Time. 

1.5 ARTICLE 4 - BIDDING PROCEDURES 

A. 4.1 - Preparation of Bids: 

1. Add Section 4.1.9: 

a. 4.1.9 - Owner may elect to disqualify a bid due to failure to submit a bid in the 
form requested, failure to bid requested alternates or unit prices, failure to 
complete entries in all blanks in the Bid Form, or inclusion by the Bidder of any 
alternates, conditions, limitations or provisions not called for. 

B. 4.3 - Submission of Bids: 

1. Add Section 4.3.1.2: 

a. 4.3.1.2 - Include Bidder's Contractor License Number applicable in Project 
jurisdiction on the face of the sealed bid envelope. 

C. 4.4 - Modification or Withdrawal of Bids: 

1. Add the following sections to 4.4.2: 

a. 4.4.2.1 - Such modifications to or withdrawal of a bid may only be made by 
persons authorized to act on behalf of the Bidder. Authorized persons are those 
so identified in the Bidder's corporate bylaws, specifically empowered by the 
Bidder's charter or similar legally binding document acceptable to Owner, or by a 
power of attorney, signed and dated, describing the scope and limitations of the 
power of attorney. Make such documentation available to Owner at the time of 
seeking modifications or withdrawal of the Bid. 

b. 4.4.2.2 - Owner will consider modifications to a bid written on the sealed bid 
envelope by authorized persons when such modifications comply with the 
following: the modification is indicated by a percent or stated amount to be added 
to or deducted from the Bid; the amount of the Bid itself is not made known by 
the modification; a signature of the authorized person, along with the time and 
date of the modification, accompanies the modification. Completion of an 
unsealed bid form, awaiting final figures from the Bidder, does not require power 
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of attorney due to the evidenced authorization of the Bidder implied by the 
circumstance of the completion and delivery of the Bid. 

1.6 ARTICLE 5 - CONSIDERATION OF BIDS 

A. 5.2 - Rejection of Bids: 

1. Add Section 5.2.1: 

a. 5.2.1 - Owner reserves the right to reject a bid based on Owner's and Engineer’s 
evaluation of qualification information submitted following opening of bids. 
Owner's evaluation of the Bidder's qualifications will include: status of licensure 
and record of compliance with licensing requirements, record of quality of 
completed work, record of Project completion and ability to complete, record of 
financial management including financial resources available to complete Project 
and record of timely payment of obligations, record of Project site management 
including compliance with requirements of authorities having jurisdiction, record 
of and number of current claims and disputes and the status of their resolution, 
and qualifications of the Bidder's proposed Project staff and proposed 
subcontractors. 

1.7 ARTICLE 6 - POSTBID INFORMATION 

A. 6.1 - Contractor's Qualification Statement: 

1. Add Section 6.1.1: 

a. 6.1.1 - Submit Contractor's Qualification Statement no later than five days after 
the bid submittal. 

1.8 ARTICLE 7 - PERFORMANCE BOND 

A. 7.1 - Bond Requirements: 

1. Add Section 7.1.1.1: 

a. 7.1.1.1 – A Performance Bond will be required, in an amount equal to 100 
percent of the Contract Sum.   

B. 7.2 - Time of Delivery and Form of Bonds: 

1. Delete the first sentence of Section 7.2.1 and insert the following: 

a. The Bidder shall deliver the required bonds to Owner no later than 10 days after 
the date of Notice of Intent to Award and no later than the date of execution of 
the Contract, whichever occurs first. Owner may deem the failure of the Bidder to 
deliver required bonds within the period of time allowed a default. 

2. Delete Section 7.2.3 and insert the following: 
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a. 7.2.3 - Bonds shall be executed and be in force on the date of the execution of 
the Contract. 

1.9 ARTICLE 8 - FORM OF AGREEMENT BETWEEN OWNER AND CONTRACTOR 

A. The form of agreement between Owner and Contractor is included in specifications and is bound in 
this project manual. 

1.10 ARTICLE 9 - EXECUTION OF THE CONTRACT 

A. Add Article 9: 

1. 9.1.1 - Subsequent to the Notice of Intent to Award, and within 10 days after the 
prescribed Form of Agreement is presented to the Awardee for signature, the Awardee 
shall execute and deliver the Agreement to Owner, in such number of counterparts as 
Owner may require. 

2. 9.1.2 - Owner may deem as a default the failure of the Awardee to execute the Contract 
and to supply the required bonds when the Agreement is presented for signature within 
the period of time allowed. 

3. 9.1.3 - Unless otherwise indicated in the Procurement and Contracting Documents or the 
executed Agreement, the date of commencement of the Work shall be the date of the 
executed Agreement or the date that the Bidder is obligated to deliver the executed 
Agreement and required bonds to Owner. 

4. 9.1.4 - In the event of a default, Owner may declare the amount of the Bid security 
forfeited and elect to either award the Contract to the next responsible bidder or re-
advertise for bids. 

END OF DOCUMENT 00 22 13 
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DIVISION 0 – BIDDING AND CONTRACT REQUIREMENTS 
Section 00 22 44 - Additional Insurance Requirements 

 
1.1 INSURANCE 
 
 The Contractor shall purchase and maintain insurance as required in the current edition of the Standard 

Form of Agreement Between Owner and Contractor where the Basis of Payment is a Stipulated Sum, AIA 
Document A101 and the General Condition of the Contract for Construction, AIA Document A201 as 
modified by these specifications, AIA General Conditions and Supplements to the AIA General Conditions, 
Article 11 

 
A. All of the above documents shall be thoroughly studied prior to purchases of an insurance policy to 

cover the Project. 
 

B. While not limited to the following requirements, the requirements listed below are brought to the 
Contractors Specific attention. 

 
1) Champaign County, and the Architect/Engineer shall be named as additional insureds on 

the Commercial General Liability Policy and the Umbrella Liability Policy. 
 

2) Waivers of Subrogation are required for both Property Insurance and for Liability 
Insurance. 

 
1.2  ADDITIONAL LIABILITY INSURANCE REQUIREMENTS 
 

In addition to the liability insurance requirements noted in Paragraph 1.01 above, the following requirements 
also apply: 

 
A. The Contractor shall purchase and maintain a Commercial General Liability Policy which shall 

include the following coverage areas: 
 

1) Operations of the Contractor - direct liability coverage for the Contractors activities at a 
permanent location and the Project Site; 

2) Operations of Subcontractors - Liability coverage for those entities for which the 
Contractor has a duty to supervise and stand legally responsible for their conduct; 

3) Completed Operations - Liability for property damage and bodily injury and death that 
occurs after Substantial Completion; 

4) Personal Injury - Including but not limited to, libel, slander, defamation of character, 
wrongful eviction, right of private occupancy, false arrest and detention and other similar 
personal injuries; 

5) Employees as Additional Insured - Include employees and their acts into the coverage; 
6) Explosion, Collapse, Underground - Liability coverage for the property of others to 

include, but not limited to, unknown utilities; and 
7) Contractual Liability - coverage for the assumption of others by Contract. 

 
B. The Commercial General Liability Policy shall name Champaign County, the Architect, the 

Architect's Consultants, their agents and employees as additional insured. 
 

C. The Contractor shall purchase and maintain Workers Compensation and Employees Liability 
Insurance. 

 
D. The Contractor shall purchase and maintain commercial Automobile Liability Insurance.  This 

policy shall cover Owned, Non-owned and Hired vehicles. 
 

E. The Contractor shall purchase and maintain Umbrella Liability Coverage to provide higher limits of 
liability above those required for General Liability, Employers Liability and Automobile Liability. 
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        F. The Umbrella Liability Policy shall name Champaign County, the Architect, the Architect's 

Consultants, their agents and employees as additional insured. 
 

G. The Contractor shall purchase and maintain Owners Liability Insurance (Owners Protection 
Liability) which shall cover the Owners liability for all injuries and damages arising from the Project. 
 This policy shall name the Architect and the Architect's Consultants, their agents and employees 
as additional insured. 

 
H. Liability limits shall be as specified herein or the maximum exposure as stated in the Government 

Tort Claims Acts as most recently amended, whichever is higher. 
 

I. The minimum amount of coverage and the limits of liability shall be as specified below: 
 

1) Claims under workers' or workman's compensation, disability benefit and other similar 
employee benefit acts which are applicable to the Work to be performed: 

 
a. As required by law. 

 
2) Claims for damages because of bodily injury, occupational sickness or disease, or death 

of the Contractor's employees: 
 

a. $1,000,000.00 
 

3) Claims for damages because of bodily injury, sickness or disease, or death of any person 
other than the Contractor's employees: 

 
a. $  500,000.00 

 
4) Claims for damages insured by usual personal injury liability coverage which are 

sustained (1) by a person as a result of an offense directly or indirectly related to 
employment of such person by the Contractor, or (2) by another person: 

 
a. $1,000,000.00 

 
5) Claims for damages, other than to the Work itself, because of injury to or destruction of 

tangible property, including loss of use resulting therefrom: 
 

a. $  500,000.00 
 

6) Claims for damages because of bodily injury, death of a person or property damage 
arising out of ownership, maintenance or use of a motor vehicle: 

 
a. $1,000,000.00 

 
7) Claims involving contractual liability insurance applicable to the Contractor's obligations 

under Paragraph 3.18 of the General Conditions for the Contract for Construction as 
modified: 

 
a. $  500,000.00 
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1.3   SUBMITTAL REQUIREMENTS 
 

A. Submit ACORD 25-S form along with the signed Agreement Between Owner and Contractor. 
 

B. Champaign County shall be listed as Certificate Holder. 
 

C. Include the following sentence under Special Items: 
 

"The Certificate Holder is Champaign County, Architect, Architect's Consultants, including 
their Agents and Employees are named as additional insured's in both the General and 
Umbrella Liability Policy.  Waivers of Subrogation are in effect for both liability and property 
insurance policies." 

 
1.4  LOSS OF USE INSURANCE 
 

A. The Owner, at the Owners option, may purchase and maintain such insurance that will protect the 
Owner against the loss of use of this property. 

 
END OF SECTION 00 22 44 
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DIVISION 0 – BIDDING AND CONTRACT REQUIREMENTS 
Section 00 25 13 – Prebid Meeting 

1.1 PREBID MEETING 

A. There will be a Prebid meeting as indicated below: 

1. Meeting Date:  Wednesday, July 19, 2017 
2. Meeting Time: 2:00 P.M. CSDT. 
3. Location: Brookens Administrative Center, 1776 East Washington Street, Urbana, IL 

61802, Lyle Shields Meeting Room. 

B. Bidder Questions: Submit written questions to be addressed at Prebid meeting a minimum of two 
business days prior to meeting. 

C. Agenda: Prebid meeting agenda will include review of topics that may affect proper preparation 
and submittal of bids, including the following: 

1. Procurement and Contracting Requirements: 
a. Instructions to Bidders. 
b. Bidder Qualifications. 
c. Bonding. 
d. Insurance. 
e. Bid Form and Attachments. 
f. Bid Submittal Requirements. 
g. Notice of Award. 

2. Communication during Bidding Period: 
a. Obtaining documents. 
b. Bidder's Requests for Information. 
c. Bidder's Substitution Request/Prior Approval Request. 
d. Addenda. 

3. Contracting Requirements: 
a. Agreement. 
b. The General Conditions. 
c. The Supplementary Conditions. 
d. Other Owner requirements. 

4. Construction Documents: 
a. Scopes of Work. 
b. Temporary Facilities. 
c. Use of Site. 
d. Work Restrictions. 
e. Unit Price. 
f. Substitutions following award. 
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5. Schedule: 
a. Project Schedule. 
b. Contract Time. 
c. Other Bidder Questions. 

6. Site/facility visit or walkthrough. 

7. Post-Meeting Addendum. 

D. Minutes: Entity responsible for conducting meeting will record and distribute meeting minutes to 
attendees of prebid meeting only. Minutes of meeting are issued as Available Information and do 
not constitute a modification to the Procurement and Contracting Documents. Modifications to the 
Procurement and Contracting Documents are issued by written Addendum only. 

1. Sign-in Sheet: Minutes will include list of meeting attendees. 

END OF DOCUMENT 00 25 13 
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RETURN WITH BID 
 DIVISION 0 - BIDDING & CONTRACT REQUIREMENTS 

 Document 00 41 06 – Bid Bond 
 
 
   
as Principal, and   
a corporation of the State of   
as Surety, are held and firmly bound unto the State of Illinois in the amount of ten percent (10%) of the amount of the base bid 
for the payment of which Principal and Surety bind themselves, their heirs, executors, administrators, successors and assigns, 
jointly and severally, to this agreement. 
 
Principal has submitted to Obligee a bid to enter into a written contract, for 
 
Project Number:                                                                                         Division of Work: 
in accordance with bidding documents for the project, which contract is by reference made a part hereof and is hereinafter 
referred to as "the Contract". 
 
THE CONDITION OF THIS OBLIGATION is that if Principal, upon acceptance by Obligee of its bid within the period of time 
specified for acceptance, shall comply with all post award requirements as required by the terms of the bid within the time 
specified after date of the Notice of Award, or in the event of the failure to comply with all post award requirements, if Principal 
shall pay Obligee (1) for all costs of procuring the work which exceeds the amount of its bid, or (2) shall pay Obligee the 
amount of this bond as liquidated damages in the event Principal is a sole bidder and after an attempt to secure other bids by 
readvertising none can be obtained, then this obligation shall be null and void; otherwise it shall remain in full force and effect. 
 
Surety hereby agrees that its obligation shall not be impaired by any extensions of time for Obligee's acceptance or 
compliance with post award requirements.  Surety hereby waives notice of such extensions. 
 
Signed and sealed this                                                day of                                                         , 20     ___. 
 
     
CONTRACTOR    SURETY 

BY   BY  

Title 
SIGNATURE 
 

 
Title 

OFFICER OF THE SURETY 

ATTEST:    
    
CORPORATE SECRETARY (Corporations only)   
  
  

JURAT (Notary's Statement Authenticating Signature) 
 
STATE OF   
 
COUNTY OF   

I,                 , a Notary Public in and for said county, do hereby certify that  
 
 (Insert Name of Attorney-In-Fact for SURETY) 
who is personally known to me to be the same person whose name is subscribed to the foregoing instrument on behalf of 
SURETY, appeared before me this day in person and acknowledged respectively, that he/she signed, sealed, and delivered 
said instrument as his/her free and voluntary act for the uses and purposes therein set forth. 
Given under my hand and notarial seal this   DAY OF  A.D. 20  
 
My commission expires   

 

 
Notary Signature    
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DIVISION 0 – BIDDING AND CONTRACT REQUIREMENTS 
Section 00 41 13 – Bid Form – Stipulated Sum (Singe-Prime Contract) 

1.1 BID INFORMATION 

A. Bidder: ____________________________________________________. 
B. Project Name:  Champaign County Satellite Jail Asphalt Project 
C. Project Location:  Adult Detention Center / Satellite Jail, 502 S. Lierman Avenue, Urbana, IL 61802. 
D. Owner:  Champaign County 

1.2 CERTIFICATIONS AND BID 

A. Base Bid, Single-Prime (All Trades) Contract: The undersigned Bidder, having carefully 
examined the Procurement and Contracting Requirements, Conditions of the Contract, Drawings, 
Specifications, and all subsequent Addenda, as prepared by Bailey Edward Design, Inc., 1103 S. 
Mattis Avenue, Champaign, IL 61821, having visited the site, and being familiar with all conditions 
and requirements of the Work, hereby agrees to furnish all material, labor, equipment and services, 
including all scheduled allowances, necessary to complete the construction of the above-named 
project, according to the requirements of the Procurement and Contracting Documents, for the 
stipulated sum of: 
1.                                        Dollars  

 
($________________________) 

B. Alternate Bid 1: Provide all labor, material, and equipment required to install bumper blocks at 
west edge of existing parking.  One each parking stall. 

 
1.                                        Dollars  

 
($________________________) 

C. Alternate Bid 2: Provide all labor, material, and equipment required install additional concrete 
paving for parking at employee and visitor areas. 
 
1.                                        Dollars  

 
($________________________) 
 

D. Unit Price 1: Provide cost to repair cracks as noted on plans.  Cost shall include all contractor 
overhead, labor, material, equipment, and expenses.   
 
1.                                        Dollars  

 
($________________________/ pound) 

1.3 TIME OF COMPLETION 

A. Provided the contractor receives Notice to Proceed on or prior to August 25, 2017, the bidder 
agrees to be substantially complete on or before September 29, 2017. 
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1.4 ACKNOWLEDGEMENT OF ADDENDA 

A. The undersigned Bidder acknowledges receipt of and use of the following Addenda in the 
preparation of this Bid: 
1. Addendum No. 1, dated ____________________. 
2. Addendum No. 2, dated ____________________. 

1.5 SUBMISSION OF BID 

A. In submitting the Bid, the under signed agree that this Proposal will not be withdrawn for a period of 
thirty (30) calendar days from the date of submission. It is understood the Owner reserves the right 
to reject any and all Bids and to waive informalities and irregularities.  
1. Respectfully submitted this ____ day of ____________, 2017. 

 
2. Submitted By :___________________________________________________________ 

(Name of bidding firm or corporation). 
 

3. Authorized Signature :___________________________________________________ 
(Handwritten signature). 

 
4. Signed By :____________________________________________________________ 

(Type or print name). 
 

5. Title :________________________________________________________________ 
(Owner/Partner/President/Vice President). 

 
6. Witness By :___________________________________________________________ 

(Handwritten signature). 
 

7. Attest :_______________________________________________________________ 
(Handwritten signature). 

 
8. By :__________________________________________________________________ 

(Type or print name). 
 

9. Title :_________________________________________________________________ 
(Corporate Secretary or Assistant Secretary). 

 
10. Street Address:__________________________________________________________. 

 
11. City, State, Zip: __________________________________________________________. 

 
12. Phone: _________________________________________________________________. 

 
13. License No.:____________________________________________________________. 

 
14. Federal ID No. :____________________________________ 

(Affix Corporate Seal Here).  

 
END OF DOCUMENT 00 41 13 
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BIDDER’S / CONTRACTOR’S 
DISCLOSURE  AFFIDAVIT 

 
STATE  OF  ILLINOIS  ) 

 ) SS  
COUNTY  OF  ) 
   
BUSINESS STATUS STATEMENT  
   
I, the undersigned, being duly sworn, do state as follows:  
   

A.  
 

(hereafter “Contractor”) is a: 

 
Company Name  

 
  

 
(Place a mark in front of appropriate type of business) 

 
 

Corporation (If a Corporation, complete B) 

 
 

Partnership (If a Partnership, complete C) 

 
 

Individual Proprietorship (If an Individual, complete D) 

 
  

B.  CORPORATION 

 The State of Incorporation is  

 The registered agent of the Corporation in Illinois is: 

 Name:  

 Address:  

 City, State, Zip:  

 Telephone:   

 The Corporate officers are as follows: 

 President:  

 Vice President:  

 Secretary:  

 Treasurer:  
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C.  PARTNERSHIP  
 The Partners are as follows (attach additional sheets if necessary): 

   

 Name  Address 

   

 Name  Address 

   

 Name  Address 

   

 Name  Address 
   

 The business address is:  
   

D.  INDIVIDUAL PROPRIETORSHIP  

 The business address is:  

 Business Telephone:  

 My home address is:  

 Home Telephone:  
   

E.  Under penalty of perjury  

  (Contractor’s Name) 
   

 Certifies  that  (FEIN / SSN) 

 
is its correct Federal Taxpayer Identification Number, or in the case of an individual or sole 
proprietorship, Social Security Number. 

   

NON-DISCRIMINATION STATEMENT 
The Contractor does not and will not engage in discriminatory practices; the Contractor does not and will 
not engage in discrimination because of race, sex, age, religion, national origin or sensory, mental, or 
physical handicap in hiring or firing; and the Contractor is, in fact, an equal opportunity employer. 
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NON-COLLUSION STATEMENT 
   

A.  That the only persons or corporations interested with  
 (Name of Bidder) 

 
in the delivery of the materials and/or services bid upon under the Contract other than its officers, 
directors, shareholders and employees are: 

   
 Name  Address 

   
 Name  Address 

   
 Name  Address 

   
 Name  Address 
   

B.  That the said Bid is made without any connection or common interest in the profits with any other 
persons making any Bid or Proposal for said Work except as listed above. 

   
C.  

That this Contract is in all respects fair and entered into without collusion or fraud. 
   

D.  That no employee or any officer of the Owner has any financial interest, directly or indirectly, in the 
award of this Bid to Bidder except as listed above. 

   
E.  That the Bidder is not barred from bidding on this Contract as a result of violation of either Section 

33E-3 (Bid Rigging) or Section 33E-4 (Bid Rotating) of Chapter 38, Illinois Revised Statutes. 
   

F.  The price or prices quoted in the attached Bid are fair and proper and are not tainted by any 
collusion, conspiracy, connivance or unlawful agreement on the part of the Bidder or any of its 
agents, representatives, owners, employees, or parties in interest, including this affiant. 

   
NO DELINQUENT ILLINOIS TAXES STATEMENT 
 
The undersigned certifies that the Contractor is not delinquent in payment of any tax administered by the 
Illinois Department of Revenue except that the taxes for which liability for the taxes or the amount of the 
taxes are being contested, in accordance with the procedure established by the appropriate Revenue Act; 
or the Contractor has entered into an agreement (2) with the Illinois Department of Revenue for the 
payment of all such taxes due and is in compliance with the agreement. 
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FAMILIARITY WITH LAWS STATEMENT 
 
I, the undersigned, being duly sworn, do hereby state that  

(Company Name) 
is familiar with and will comply with all Federal, State and Local laws applicable to the Project, which 
include, but are not limited to, the Prevailing Wage Act and the Davis-Bacon Act. 
 
PENDING AND UNCOMPLETED WORK 
 
I, the undersigned, being duly sworn, do hereby declare that the following is a true and correct statement 
relating to all uncompleted contracts of the undersigned for Federal, State, County, City and private work, 
including all subcontract work; and all pending low BIDS not yet awarded or rejected: 

Total Projects Under Contract  

Total Projects with Pending Low Bids  
Total Value of Projects Under Contract and Pending 
Low Bids  

   
(Affiant’s Signature)  (Print Name & Title) 

  
 (Company Name) 

SUBSCRIBED and SWORN to before me this 

 day of   , 2016 
 

Notary Public 
 

My Commission Expires:   

 (SEAL) 
 
INSTRUCTIONS:  This affidavit is to be completely filled out and executed by the chief officer of the Bidder 
authorized to submit the affidavit.  Attach written explanation where applicable. 
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DRUG  FREE  WORKPLACE  CERTIFICATION 
 
 
STATE OF _________________  ) 

) SS 
COUNTY OF _______________ ) 
 
Note:  The Illinois Drug Free Workplace Act, effective January 2, 1992, requires the Owner to obtain this 
certification from each contractor with 25 or more employees or with contracts for $5,000 or more.) 
 
The Contractor certifies that it will: 
 
A. Public a statement: 
 

1. Notifying employees that the unlawful manufacture, distribution, dispensation, possession 
or use of a controlled substance, including cannabis, is prohibited in the grantee’s or 
contractor’s workplace. 

 
2. Specifying the actions that will be taken against employees for violations of such 

prohibitions. 
 

3. Notifying the employee that, as a condition of employment on such contract or grant, the 
employee will: 

 
a. Abide by the terms of the statement; and 

 
b. Notify the employer of any criminal drug statute conviction for a violation occurring 

in the workplace no later than 5 days after such conviction. 
 
B. Establish a drug free awareness program to inform employees about: 
 

1. The dangers of drug abuse in the workplace. 
 

2. The Contractor’s policy of maintaining a drug free workplace. 
 

3. Any available drug counseling, rehabilitation and employee assistance program. 
 

4. The penalties that may be imposed upon employees for drug violations. 
 
C. Give a copy of the published statement referred to in paragraph A above to each employee 

engaged in the performance of the Owner’s contract and post the statement in a prominent place in 
the workplace. 
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D. Notify the Owner within 10 days after receiving notice under paragraph A.3.b. above from an 
employee or otherwise receiving actual notice of such conviction. 

 
E. Impose a sanction on, or require the satisfactory participation in a drug abuse assistance or 

rehabilitation program by any employee who is so convicted. 
 
F. Assist employees in selecting a course of action in the event drug counseling, treatment or 

rehabilitation is required and a trained referral team is in place. 
 
G. Make a good faith effort to continue to maintain a drug free workplace through implementation of 

the Drug Free Workplace Act. 
 
If an individual, the Contractor certifies that it will not engage in the unlawful manufacture, distribution, 
dispensation, possession or use of a controlled substance in the performance of the Owner’s contract. 
 
The Contractor shall, within 30 days after receiving notice from an employee of a conviction of a violation of 
a criminal drug statute occurring in the workplace: 
 
A. Take appropriate personnel action against such employee up to and including termination; and 
 
B. Require the employee to satisfactorily participate in a drug abuse assistance or rehabilitation 

program approved for such purposes by a Federal, State or local health, law enforcement or other 
appropriate agency. 

 
Contractor:                                                        

 
By:                                                                      
 
 
Title:                                                                           

 
SIGNED and SWORN to before me this 
 
_____ day of ______________, 2016. 
 
 
_____________________________ 
          Notary Public 
 
 
 
 
 
 
J:\7168\-28\7168-28 Drug Free.doc 
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 DIVISION 0 - BIDDING & CONTRACT REQUIREMENTS  
  Section 00 43 43 – Prevailing Rate of Wages 
  
1. PREVAILING WAGE ACT 
 

1.1 Pursuant to Illinois Compiled Statutes 820 ILCS 130/0.01 et seq., these specifications list on the following pages, 
the Illinois Department of Labor prevailing rate of wages for the county where the contract is being performed 
and for each craft or type of worker needed to execute the contract. 

 
1.2 Contractor shall submit certified payrolls with monthly application for payment. 
 
1.3 A Project Labor Agreement is required for this project.  

 
1.4 The 2015 prevailing wage rates are still in effect until the Illinois Department of Labor publishes the 2017 rates.   

Champaign County Prevailing Wage for July 2015 

(See explanation of column headings at bottom of wages) 

Trade Name           RG TYP C Base   FRMAN M-F>8  OSA OSH H/W   Pensn  Vac  Trng   
==================== == === = ====== ====== ===== === === ===== ===== ===== =====  
ASBESTOS ABT-GEN        BLD   31.420 32.670 1.5   1.5 2.0 6.300 12.84 0.000 0.900  
ASBESTOS ABT-MEC        BLD   22.000 23.000 1.5   1.5 2.0 6.700 6.350 0.000 0.650  
BOILERMAKER             BLD   38.000 41.000 2.0   2.0 2.0 7.070 15.99 0.000 0.400  
BRICK MASON             BLD   31.320 32.820 1.5   1.5 2.0 7.200 11.57 0.000 0.850  
CARPENTER               BLD   35.600 37.850 1.5   1.5 2.0 8.000 10.25 0.000 0.520  
CARPENTER               HWY   35.300 37.050 1.5   1.5 2.0 8.000 10.95 0.000 0.520  
CEMENT MASON            BLD   31.010 32.760 1.5   1.5 2.0 7.200 9.050 0.000 0.500  
CEMENT MASON            HWY   31.630 33.130 1.5   1.5 2.0 7.200 9.050 0.000 0.500  
CERAMIC TILE FNSHER     BLD   29.580  0.000 1.5   1.5 2.0 7.200 8.200 0.000 0.000  
ELECTRIC PWR EQMT OP    ALL   38.300 45.290 1.5   1.5 2.0 6.150 10.73 0.000 0.380  
ELECTRIC PWR GRNDMAN    ALL   26.280 45.290 1.5   1.5 2.0 5.790 7.360 0.000 0.260  
ELECTRIC PWR LINEMAN    ALL   42.540 45.290 1.5   1.5 2.0 6.280 11.92 0.000 0.430  
ELECTRIC PWR TRK DRV    ALL   27.560 45.290 1.5   1.5 2.0 5.830 7.720 0.000 0.280  
ELECTRICIAN             BLD   37.090 39.090 1.5   1.5 2.0 6.100 8.580 0.000 0.550  
ELECTRONIC SYS TECH     BLD   30.830 32.580 1.5   1.5 2.0 6.350 7.970 0.000 0.400  
ELEVATOR CONSTRUCTOR    BLD   41.690 46.900 2.0   2.0 2.0 13.57 14.21 3.340 0.600  
FENCE ERECTOR           ALL   32.210 34.110 1.5   1.5 2.0 8.840 10.02 0.000 0.900  
GLAZIER                 BLD   32.380 34.380 1.5   2.0 2.0 7.050 8.400 0.000 0.430  
HT/FROST INSULATOR      BLD   31.230 32.230 1.5   1.5 2.0 5.790 9.960 0.000 0.250  
IRON WORKER             ALL   32.210 34.110 1.5   1.5 2.0 9.240 10.92 0.000 0.900  
LABORER                 BLD   28.920 30.170 1.5   1.5 2.0 6.300 12.84 0.000 0.800  
LABORER                 HWY   30.310 31.310 1.5   1.5 2.0 6.300 12.92 0.000 0.800  
LATHER                  BLD   35.600 37.850 1.5   1.5 2.0 8.000 10.25 0.000 0.520  
MACHINIST               BLD   45.350 47.850 1.5   1.5 2.0 7.260 8.950 1.850 0.000  
MARBLE FINISHERS        BLD   29.580  0.000 1.5   1.5 2.0 7.200 8.200 0.000 0.000  
MARBLE MASON            BLD   31.080  0.000 1.5   1.5 2.0 7.200 8.550 0.000 0.000  
MILLWRIGHT              BLD   31.060 33.310 1.5   1.5 2.0 8.000 15.25 0.000 0.520  
MILLWRIGHT              HWY   33.060 34.810 1.5   1.5 2.0 8.000 15.67 0.000 0.520  
OPERATING ENGINEER      ALL 1 38.600  0.000 1.5   1.5 2.0 8.000 9.500 0.000 0.850  
OPERATING ENGINEER      ALL 2 24.750  0.000 1.5   1.5 2.0 8.000 9.500 0.000 0.850  
OPERATING ENGINEER      ALL 3 39.600  0.000 1.5   1.5 2.0 8.000 9.500 0.000 0.850  
PAINTER                 ALL   34.460 35.960 1.5   1.5 2.0 7.200 4.480 0.000 0.600  
PAINTER SIGNS           ALL   34.460 35.960 1.5   1.5 2.0 7.200 4.480 0.000 0.600  
PILEDRIVER              BLD   36.600 38.850 1.5   1.5 2.0 8.000 10.25 0.000 0.520  
PILEDRIVER              HWY   35.600 37.350 1.5   1.5 2.0 8.000 10.25 0.000 0.520  
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PIPEFITTER              BLD   39.400 41.900 1.5   1.5 2.0 7.000 11.45 0.000 1.020  
PLASTERER               BLD   31.000 33.000 1.5   1.5 2.0 7.200 10.77 0.000 0.500  
PLUMBER                 BLD   39.400 41.900 1.5   1.5 2.0 7.000 11.45 0.000 1.020  
ROOFER                  BLD   29.950 31.450 1.5   1.5 2.0 9.250 8.400 0.000 0.240  
SHEETMETAL WORKER       BLD   35.740 37.740 1.5   1.5 2.0 8.700 13.72 0.000 0.520  
SPRINKLER FITTER        BLD   37.120 39.870 1.5   1.5 2.0 8.420 8.500 0.000 0.350  
STONE MASON             BLD   31.320 32.820 1.5   1.5 2.0 7.200 11.57 0.000 0.850  
SURVEY WORKER        ->NOT IN EFFECT    ALL   29.700 30.700 1.5   1.5 2.0 6.300 
10.59 0.000 0.800  
TERRAZZO FINISHER       BLD   29.580  0.000 1.5   1.5 2.0 7.200 8.200 0.000 0.000  
TERRAZZO MASON          BLD   31.080  0.000 1.5   1.5 2.0 7.200 8.550 0.000 0.000  
TILE MASON              BLD   31.080  0.000 1.5   1.5 2.0 7.200 8.550 0.000 0.000  
TRUCK DRIVER            ALL 1 34.100 37.770 1.5   1.5 2.0 11.40 5.440 0.000 0.250  
TRUCK DRIVER            ALL 2 34.600 37.770 1.5   1.5 2.0 11.40 5.440 0.000 0.250  
TRUCK DRIVER            ALL 3 34.820 37.770 1.5   1.5 2.0 11.40 5.440 0.000 0.250  
TRUCK DRIVER            ALL 4 35.140 37.770 1.5   1.5 2.0 11.40 5.440 0.000 0.250  
TRUCK DRIVER            ALL 5 36.060 37.770 1.5   1.5 2.0 11.40 5.440 0.000 0.250  
TRUCK DRIVER            O&C 1 27.280 30.220 1.5   1.5 2.0 11.40 5.440 0.000 0.250  
TRUCK DRIVER            O&C 2 27.680 30.220 1.5   1.5 2.0 11.40 5.440 0.000 0.250  
TRUCK DRIVER            O&C 3 27.860 30.220 1.5   1.5 2.0 11.40 5.440 0.000 0.250  
TRUCK DRIVER            O&C 4 28.110 30.220 1.5   1.5 2.0 11.40 5.440 0.000 0.250  
TRUCK DRIVER            O&C 5 28.250 30.220 1.5   1.5 2.0 11.40 5.440 0.000 0.250  
TUCKPOINTER             BLD   31.320 32.820 1.5   1.5 2.0 7.200 11.57 0.000 0.850  
 
Legend:  RG (Region) 
TYP  (Trade Type - All,Highway,Building,Floating,Oil & Chip,Rivers) 
C  (Class) 
Base (Base Wage Rate) 
FRMAN (Foreman Rate) 
M-F>8 (OT required for any hour greater than 8 worked each day, Mon through Fri. 
OSA  (Overtime (OT) is required for every hour worked on Saturday) 
OSH  (Overtime is required for every hour worked on Sunday and Holidays) 
H/W  (Health & Welfare Insurance) 
Pensn (Pension) 
Vac (Vacation) 
Trng (Training) 

Explanations 
CHAMPAIGN COUNTY 
 
The following list is considered as those days for which holiday rates 
of wages for work performed apply: New Years Day, Memorial Day, 
Fourth of July, Labor Day, Thanksgiving Day, Christmas Day and 
Veterans Day in some classifications/counties.  Generally, any of 
these holidays which fall on a Sunday is celebrated on the following 
Monday.  This then makes work performed on that Monday payable at the 
appropriate overtime rate for holiday pay. Common practice in a given 
local may alter certain days of celebration.  If in doubt, please 
check with IDOL. 
 
Oil and chip resealing (O&C) means the application of road oils and 
liquid asphalt to coat an existing road surface, followed by 
application of aggregate chips or gravel to coated surface, and 
subsequent rolling of material to seal the surface. 
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EXPLANATION OF CLASSES 
 
ASBESTOS - GENERAL - removal of asbestos material/mold and hazardous 
materials from any place in a building, including mechanical systems 
where those mechanical systems are to be removed.  This includes the 
removal of asbestos materials/mold and hazardous materials from 
ductwork or pipes in a building when the building is to be demolished 
at the time or at some close future date. 
 
ASBESTOS - MECHANICAL - removal of asbestos material from mechanical 
systems, such as pipes, ducts, and boilers, where the mechanical 
systems are to  remain. 
 
CERAMIC TILE FINISHER, MARBLE FINISHER, TERRAZZO FINISHER 
 
Assisting, helping or supporting the tile, marble and terrazzo 
mechanic by performing their historic and traditional work assignments 
required to complete the proper installation of the work covered by 
said crafts.  The term "Ceramic" is used for naming the classification 
only and is in no way a limitation of the product handled.  Ceramic 
takes into consideration most hard tiles. 
 
ELECTRONIC SYSTEMS TECHNICIAN 
 
Installation, service and maintenance of low-voltage systems which 
utilizes the transmission and/or transference of voice, sound, vision, 
or digital for commercial, education, security and entertainment 
purposes for the following:  TV monitoring and surveillance, 
background/foreground music, intercom and telephone interconnect, 
field programming, inventory control systems, microwave transmission, 
multi-media, multiplex, radio page, school, intercom and sound burglar 
alarms and low voltage master clock systems. 
 
Excluded from this classification are energy management systems, life 
safety systems, supervisory controls and data acquisition systems not 
intrinsic with the above listed systems, fire alarm systems, nurse 
call systems and raceways exceeding fifteen feet in length. 
 
SURVEY WORKER - Operated survey equipment including data collectors, 
G.P.S. and robotic instruments, as well as conventional levels and 
transits. 
 
TRUCK DRIVER - BUILDING, HEAVY AND HIGHWAY CONSTRUCTION 
Class 1.  Drivers on 2 axle trucks hauling less than 9 ton.  Air 
compressor and welding machines and brooms, including those pulled by 
separate units, truck driver  helpers, warehouse employees, mechanic 
helpers, greasers and tiremen, pickup trucks when hauling materials, 
tools, or workers to and from and on-the-job  site, and fork lifts up 
to 6,000 lb. capacity. 
 
Class 2.  Two or three axle trucks hauling more than 9 ton but hauling 
less than 16 ton.  A-frame winch trucks, hydrolift trucks, vactor 
trucks or similar  equipment when used for transportation purposes. 
Fork lifts over 6,000 lb. capacity, winch trucks, four axle 
combination units, and ticket writers. 
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Class 3.  Two, three or four axle trucks hauling 16 ton or more. 
Drivers on water pulls, articulated dump trucks, mechanics and working 
forepersons, and  dispatchers.  Five axle or more combination units. 
 
Class 4.  Low Boy and Oil Distributors. 
 
Class 5.  Drivers who require special protective clothing while 
employed on hazardous waste work. 
 
TRUCK DRIVER - OIL AND CHIP RESEALING ONLY. 
 
This shall encompass laborers, workers and mechanics who drive 
contractor or subcontractor owned, leased, or hired pickup, dump, 
service, or oil distributor trucks.  The work includes transporting 
materials and equipment (including but not limited to, oils, aggregate 
supplies, parts, machinery and tools) to or from the job site; 
distributing oil or liquid asphalt and aggregate; stock piling 
material when in connection with the actual oil and chip contract. 
The Truck Driver (Oil & Chip Resealing) wage classification does not 
include supplier delivered materials. 
 
OPERATING ENGINEERS - BUILDING, HEAVY AND HIGHWAY CONSTRUCTION 
Class 1. Draglines, Derricks, Shovels, Gradalls, Mechanics, Tractor 
Highlift, Tournadozer, Concrete Mixers with Skip, Tournamixer, Two 
Drum Machine, One Drum Hoist with Tower or Boom, Cableways, Tower 
Machines, Motor Patrol, Boom Tractor, Boom or Winch Truck, Winch or 
Hydraulic Boom Truck, Tournapull, Tractor Operating Scoops, Bulldozer, 
Push Tractor, Asphalt Planer, Finishing Machine on Asphalt, Large 
Rollers on Earth, Rollers on Asphalt Mix, Ross Carrier or similar 
Machine, Gravel Processing Machine, Asphalt Plant Engineer, Paver 
Operator, Dredging Equipment, or Dredge Engineer, or Dredge Operator, 
Central Mix Plant Engineer, CMI or similar type machine, Concrete 
Pump, Truck or Skid Mounted, Engineer or Rock Crusher Plant, Concrete 
Plant Engineer, Ditching Machine with dual attachment, Tractor Mounted 
Loaders, Hydro Crane, Standard or Dinkey Locomotives, Scoopmobiles, 
Euclid Loader, Soil Cement Machine, Back Filler, Elevating Machine, 
Power Blade, Drilling Machine, including Well Testing, Caissons, Shaft 
or any similar type drilling machines, Motor Driven Paint Machine, 
Pipe Cleaning Machine, Pipe Wrapping Machine, Pipe Bending Machine, 
Apsco Paver, Boring Machine, (Head Equipment Greaser), Barber-Greene 
Loaders, Formless Paver, (Well Point System), Concrete Spreader, Hydra 
Ax, Span Saw, Marine Scoops, Brush Mulcher, Brush Burner, Mesh 
Placer, Tree Mover, Helicopter Crew (3), Piledriver-Skid or Crawler, 
Stump Remover, Root Rake, Tug Boat Operator, Refrigerating Machine, 
Freezing Operator, Chair Cart- Self-Propelled, Hydra Seeder, Straw 
Blower, Power Sub Grader, Bull Float, Finishing Machine, 
Self-Propelled Pavement Breaker, Lull (or similar type Machine), Two 
Air Compressors, Compressors hooked in Manifold, Chip Spreader, Mud 
Cat, Sull-Air, Fork Lifts (except when used for landscaping work), 
Soil Stabilizer (Seaman Tiller, Bo Mag, Rago Gator, and similar types 
of equipment), Tube Float, Spray Machine, Curing Machine, Concrete or 
Asphalt Milling Machine, Snooper Truck-Operator, Backhoe, Farm 
Tractors (with attachments), 4 Point Lift System (Power Lift or 
similar type), Skid-Steer (Bob Cat or similar type), Wrecking Shears, 
Water Blaster. 
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Class 2. Concrete Mixers without Skips, Rock Crusher, Ditching Machine 
under 6', Curbing Machine, One Drum Machines without Tower or Boom, 
Air Tugger, Self-Propelled Concrete Saw, Machine Mounted Post Hole 
Digger, two to four Generators, Water Pumps or Welding Machines, 
within 400 feet, Air Compressor 600 cu. ft. and under, Rollers on 
Aggregate and Seal Coat Surfaces, Fork Lift (when used for landscaping 
work), Concrete and Blacktop Curb Machine, One Water Pump, Oilers, 
Air Valves or Steam Valves, One Welding Machine, Truck Jack, Mud Jack, 
Gunnite Machine, House Elevators when used for hoisting material, 
Engine Tenders, Fireman, Wagon Drill, Flex Plane, Conveyor, Siphons 
and Pulsometer, Switchman, Fireman on Paint Pots, Fireman on Asphalt 
Plants, Distributor Operator on Trucks, Tampers, Self-Propelled Power 
Broom, Striping Machine (motor driven), Form Tamper, Bulk Cement 
Plant, Equipment Greaser, Deck Hands, Truck Crane Oiler-Driver, Cement 
Blimps, Form Grader, Temporary Heat, Throttle Valve, Super Sucker 
(and similar type of equipment). 
 
Class 3. Power Cranes, Truck or Crawler Crane, Rough Terrain Crane 
(Cherry Picker), Tower Crane, Overhead Crane. 
 
Other Classifications of Work: 
 
For definitions of classifications not otherwise set out, the 
Department generally has on file such definitions which are available. 
If a task to be performed is not subject to one of the 
classifications of pay set out, the Department will  upon being 
contacted state which neighboring county has such a classification and 
provide such rate, such rate being deemed to exist by reference in 
this  document.  If no neighboring county rate applies to the task, 
the Department shall undertake a special determination, such special 
determination  being then deemed to have existed under this 
determination.  If a project requires these, or any classification not 
listed, please contact IDOL at 217-782-1710 for  wage rates or 
clarifications. 
 
 
LANDSCAPING 
 
Landscaping work falls under the existing classifications for laborer, 
operating engineer and truck driver.  The work performed by landscape 
plantsman and  landscape laborer is covered by the existing 
classification of laborer.  The work performed by landscape operators 
(regardless of equipment used or its size) is  covered by the 
classifications of operating engineer.  The work performed by 
landscape truck drivers (regardless of size of truck driven) is 
covered by the  classifications of truck driver. 
 
 
END OF SECTION 00 43 43 
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                      Section 01 11 00 – Project Summary 

1. GENERAL 

1.1 WORK INCLUDED 

A. Contractor shall provide all labor and materials associated with the work of this section, including: 

1. Project information. 
2. Work covered by Contract Documents. 
3. Access to site. 
4. Coordination with occupants. 
5. Work restrictions. 
6. Specification and drawing conventions. 

1.2 PROJECT INFORMATION 

A. Project Identification:   
 

Champaign County Satellite Jail Asphalt Project 

1. Adult Detention Center / Satellite Jail, 502 S. Lierman Avenue, Urbana, IL 61802. 

B. Owner’s Representative:  Champaign County.  

1.3 WORK COVERED BY CONTRACT DOCUMENTS 

A. Adult Detention Center / Satellite Jail: 

1. Repair and coat the employee and visitor parking at the Adult Detention Center for 
Champaign County.  Rework of select areas to allow for ADA compliant slopes at parking 
areas and sidewalk approach.  Striping will be included to allow for ADA compliant parking 
including van parking stalls.  Portions of sidewalk will be removed and new concrete 
installed.  Repair and coat the drive to the sally port. 

2.  Alternate Bid 1:  Provide all labor, material, and equipment to install bumper blocks at 
west side of existing parking, one (1) each stall. 

3. Alternate Bid 2: Provide all labor, material, and equipment required to install additional 
parking at employee and visitor areas.   

4. Unit Price 1: Provide all labor, material and equipment required to repair cracks identified 
on plans.   

2. PRODUCTS (NOT APPLICABLE) 

3. EXECUTION  (NOT APPLICABLE)  

 
END OF SECTION 01 11 00 
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                 Section 01 23 00 – Alternates and Unit Prices 

PART 1 - GENERAL 

1.1 WORK INCLUDES:   
A. Base Bid:  All work not indicated in items below. 
B. General Contractor:  Provide Alternate Bid prices in Bid Form for specified alternate work. 
C. Coordinating: Contractor shall coordinate all related and required work necessary to perform work 

specified in alternate bids, when accepted and awarded. 
 
1.2 RELATED REQUIREMENTS  

A. Specified Elsewhere: 
1. Section 00 41 13 – Bid Form 

PART 2 - DESCRIPTION  

2.1 ALTERNATE BIDS:   
 

A. Alternate Bid 1:  Provide all labor, material, and equipment to install bumper blocks at west side of 
existing parking, one (1) each stall. 
 

B. Alternate Bid 2: Provide all labor, material, and equipment required to install additional parking at 
employee and visitor areas.  This alternate will also provide and install bumper blocks, one (1) each 
stall, at the west side of the new parking areas; extend concrete sidewalk adjacent to parking 
expansion; stripe parking spaces in parking expansion; provide, backfill and grade topsoil at new 
pavement and sidewalk areas. 

2.2 UNIT PRICES:  
 

A. Unit Price 1: Provide all labor, material and equipment required to repair cracks identified on 
plans.  Unit price shall be per pound of material and shall include all costs, including 
overhead and disposal fees.  The quantity of sealant used will be determined by counting 
the containers of sealant used, multiplied by the indicated pounds of each container.  The 
estimated amount of crack repair will be agreed upon by the County, Contractor and 
Architect prior to the start of the work.  

PART 3 - EXECUTION  
(NOT APPLICABLE)  

 
END OF SECTION 01 23 00 
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                      Section 01 32 00 - Construction Schedule  

1. GENERAL 

1.1 REQUIREMENTS INCLUDE: 
 

A. The General Contractor shall prepare and maintain a detailed project schedule as described below.  
 

B. The project schedule shall be the Contractor’s working schedule; used to execute the work and 
record and report actual progress.  It shall show how the Contractor plans to complete the work 
within the contract time and meet any contractually specified intermediate milestone dates. 

 
1.2 RELATED REQUIREMENTS 
 

A. Specified Elsewhere: 
 

1. Section 01 11 00 - Project Summary 
2. Section 01 33 23 - Shop Drawings, Product Data and Samples 

 
1.3 FORM OF SCHEDULE 
 

A. The schedule shall provide sufficient detail and clarity so that the General Contractor can plan and 
control the work and the Owner and the A/E can readily monitor and follow the progress of all 
portions of the work. The critical activities must be clearly shown. The degree of detail must be 
satisfactory to the A/E and the Owner. 

 
B. The project schedule shall be in the form of a Gantt chart. 

 
1.4 CONTENTS OF SCHEDULE 
 

A. The schedule must be inclusive of all installation tasks of the work. 
 

B. Submittal and approval of shop drawings and material samples as well as delivery dates of major 
equipment shall be included in the project schedule. 

 
C. Activity duration shall be in whole working days. 

 
D. There should be at least one activity for each specification section.  

 
1.5 UPDATING 
 

A. The project schedule shall be updated monthly.  
 

B. Actual activity completion dates shall be reported and recorded on the schedule. 
 

C. Progress on uncompleted activities shall be reported. 
 

D. Projected completion dates and activities shall be reviewed and revised if necessary. 
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1.6 REPORTS AND SUBMITTALS 
 

A. Within 15 days of the Authorization to Proceed, the Contractor shall submit the project schedule to 
the A/E and the Owner. 

 
B. Five (5) days prior to the pay/progress meeting, the contractor shall submit the current updated 

schedule to the A/E and the Owner. 
 
1.7 REVIEWS 
 

A. Payment and reduction of retainage may be denied by the Owner for failure to submit a proper 
schedule and maintaining work progress according to the project schedule. 

 

2. PRODUCTS 

 (NOT APPLICABLE) 

3. EXECUTION  

(NOT APPLICABLE)  
 
 
END OF SECTION 01 32 00. 
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 DIVISION 1 - GENERAL REQUIREMENTS 
 Section 01 33 23 - Shop Drawings, Product Data & Samples 

1. GENERAL 

1.1 REQUIREMENTS INCLUDE 
A. The Sub-contractor shall make submittals to the General Contractor.  The General Contractor shall 

maintain a master list of submittals. 
 

B. Submittals shall be complete and legible. Incomplete submittals will be returned and not reviewed.  
 

1.2 GENERAL CONTRACTOR: 
A. Review Sub-contractors’ submittals within 5 business days.  

1. Verify field dimensions. 
2. Verify compliance with Contract requirements. 

 
1.3 RELATED REQUIREMENTS 

A. Specified elsewhere:  
1. Submittal specific to each section are further outlined within the technical submittals as such 

within submittal package. Submittals deemed incomplete or not indication supplied by 
separate sub, shall be returned without review.  

 
1.4 DEFINITIONS 

A. Shop drawings: Shop drawings are original drawings prepared by Contractor, subcontractor, sub-
subcontractor, supplier or distributor, which illustrated some portion of the work, showing 
fabrication, layout, setting or erection details. 
1. Prepared by qualified detailer 
2. Identify details by reference to sheet and detail numbers shown on contract drawings 
3. Maximum sheet size:  30" x 42" 
4. Submit a maximum of (5) copies. Electronic copies of submittals are preferred.  

B. Product data: 
1. Manufacturer's standard schematic drawings, edited to fit this project 
2. Manufacturer's catalog sheets, brochures, diagrams, schedules, performance charts, 

illustrations and other standard descriptive data. 
a. Clearly mark each copy to identify pertinent materials, products or models. 
b. Show dimensions and clearances. 
c. Show wiring diagrams and controls. 

C. Samples:  Physical samples to illustrate materials, equipment or workmanship.  Approved samples 
establish standards by which complete work is judged.  Maintain at site as directed.  Protect until 
no longer needed. 
1. Office samples:  Of sufficient size to clearly illustrate: 

a. Functional characteristics of product or material. 
b. Full range of color samples. 
c. After review, samples may be used on construction of project. 
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2. Field samples and mock-ups: 
a. Erect at project site at location approved by the Architect. 
b. Construct each sample or mock-up complete, including work of all crafts required in 

finished work. 
c. Remove as directed. 
 

1.5 SCHEDULE SUBMITTAL 
A. Submit schedule of all exhibits to Architect/Engineer within fifteen (15) business days after 

preconstruction meeting.  
1. Prepare schedule in bar chart format, Include: 

a. Exhibit identification 
b. Specification section and page number 
c. Date of submittal to Architect/Engineer 
d. Latest date for final approval 
e. Fabrication time. 
f. Date of Installation 

2. Architect/Engineer will review and comment on exhibit schedule and will advise the Contractor 
as to which submittals require longer review durations. 
Submit number of copies of shop drawings, product data and samples which contractor 
requires for distribution plus (2) copies which will be retained by Architect/Engineer. 
 

B. Accompany submittals with transmittal letter, in duplicate, containing.  
1. Date  
2. Project title and number 
3. Contractor’s name and address. 
4. The number of shop drawings, product data and samples submitted. 
5. Notification of deviations from Contract. 
6. Other pertinent data.  

 
C. Submittals shall include: 

1. Date and revision 
2. Project title and number 
3. Name of:  

a. Architect/ Engineer  
b. Architect/ Engineer consultant 
c. Subcontractor 
d. Sub-subcontractor 
e. Supplier 
f. Manufacturer 
g. Separate detailer when pertinent 

4. Identification of product or material. 
5. Relation to adjacent structure or material. 
6. Field dimensions, clearly identified as such. 
7. Specification section and page number. 
8. Specified standards, such as ASTM number or ANSI. 
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9. A blank space, (5”x5”), for Architect/Engineer’s stamp. 
10. Identification of previously approved deviation(s) from contract documents. 
11. Contractor’s stamp, initialed or signed, certifying to review of submittal, verification of field 

measurements and compliance with Contract. 
12. Space for Contractor’s approval stamp. 

 
D. Electronic Submittals: All submittals may be submitted electronically except for those specifically 

listing a requirement for paper submittals or physical samples. Identify and incorporate information 
in each electronic submittal file as follows:  
1. Assemble complete submittal package into a single indexed file incorporating submittal 

requirements of a single Specification Section and transmittal form with links enabling 
navigation to each item .Only complete submittals will be accepted. 

2. Name file with submittal number or other unique identifier, including revision identifier. 
a. File name shall use project identifier and Specification Section number followed by a 

decimal point and then a sequential number (e.g.; LNHS_061000.01). Resubmittals shall 
include an alphabetic suffix after another decimal point (e.g.; LNHS_061000.01A) 

3. Provide means for insertion to permanently record Contractor’s review and approval markings 
and action taken by Using Agency/ Architect/ Engineer. 

4. Transmittal Cover Sheet Form for Electronic Submittals: As described by the Architect and 
containing all information as indicated above for paper submittals.  

 
1.6 RESUBMISSION REQUIREMENTS 

A. Resubmit all shop drawings, product data, and samples as requested by the Contractor and/or A/E. 
 
1.7 RESPONSIBILITIES  

A. Review shop drawings, product data and samples prior to submission to the next level of authority. 
Review Subcontractor’s submittals within five (5) business days. Certify review and transmit to 
Architect.  

B. Verify: 
1. Field dimensions. 
2. Field construction criteria. 
3. Catalog numbers and similar data. 
4. Verify compliance with contract documents. 

C. Coordinate each submittal with requirements of: 
1. The work. 
2. The contract documents. 
3. The work of other contractors. 
4. The existing conditions indicated to remain. 

D. Contractor's responsibility for errors, omissions or deviation from contract documents in submittals 
is not relieved by the Architect/Engineer's review of submittals. 

E. Prior to submission, notify the Architect/Engineer in writing of all proposed deviations in submittals 
from Contract requirements. Substitution of materials or equipment may only be approved by 
change order. 

F. Do not begin any work which requires submittals without Architect/Engineer's approval. 
G. After Architect/Engineer's review, make response required by A/E's stamp and distribute copies.  

Indicate by transmittal that copy of approved data has been delivered to installer. 
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1.8 ARCHITECT/ENGINEER'S RESPONSIBILITIES 
A. Review submittals within fourteen (14) calendar days. 
B. Review for: 

1. Design concept of project. 
2. Compliance with Contract Documents. 

C. Review all requests for proposed deviations.   
D. Affix stamp, date and initials or signature certifying review of submittal, and with instructions for the 

Contractor. 
E. Return submittals to sender for response or distribution. 

 
2. PRODUCTS 
 (NOT APPLICABLE) 
 
3. EXECUTION  

(NOT APPLICABLE)  
 
 
END OF SECTION 01 33 23 
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 DIVISION 1 - GENERAL REQUIREMENTS 
 Section - 01 35 16 - Remodeling Project Procedures  

 
 
1. GENERAL 

 
1.1 REQUIREMENTS INCLUDE   

 
A. Each Contractor: 

 
1. Coordinate work of employees and subcontractors. 
2. Schedule elements of remodeling and renovation work to expedite completion. 
3. Schedule noisy or hazardous work to avoid problems with Owner's operations. 
4. In addition to demolition, cut, move or remove existing construction to provide access or 

to allow remodeling and new work to proceed. Include:   
 

a. Repair or remove hazardous or unsanitary conditions. 
b. Remove abandoned piping, conduit and wiring. 
c. Remove unsuitable or extraneous materials not marked for salvage, such as rotted 

wood, brick paving, rusted metals and deteriorated concrete. 
 

5. Patch, repair and refinish existing items to remain, to the specified condition for each 
material, with a neat transition to adjacent new or restored construction. 

6. Note or record existing project conditions before beginning work to minimize later 
disputes. 

 
1.2 RELATED REQUIREMENTS 

 
A. Specified elsewhere:   

 
1. 01 32 00 - Construction Schedules. 
2. 01 51 50 – Use of Existing Facilities 
3. 01 54 00 – Construction Aids 
4. 01 73 29 - Cutting & Patching 
5. 01 74 13 - Construction Cleaning 
6. 01 74 23 - Final Cleaning. 

 
1.3 SEQUENCE AND SCHEDULES 

 
A. Submit separate detailed sub-schedule for alterations work, coordinated with Construction 

Schedule.  Show: 
 

1. Each stage of work; occupancy dates of areas. 
2. Date of Substantial Completion for each area of alteration work. 
3. Crafts and subcontractors employed in each stage. 

 
1.4 ALTERATIONS, CUTTING AND PROTECTION 

 
A. Cut finish surfaces by methods to terminate surfaces in a straight line at a natural point of 

division. 
 
 
 



Champaign County Satellite Jail Asphalt Project  ITB # 2017-006 
BE Project 15029 
 

 01 35 16 - 2 Remodeling Project Procedures 

 
2. PRODUCTS   (NOT USED) 
 
3. EXECUTION 
 

3.1 REMOVE EXISTING CONSTRUCTION   
 

A. Temporary Removals:  
 

1. Remove all items as noted on the drawings or otherwise required to complete the work 
shown. 

2. Store all items as noted on the drawings or otherwise required to complete the work 
shown. 

3. Recondition all existing items as noted on the drawings or otherwise required to complete 
the work shown. 

4. Reinstall all as noted on the drawings or otherwise required to complete the work shown. 
 

B. Remove and dispose of existing items as noted on Drawings. 
 

3.2 PERFORMANCE.  Patch and extend existing work using skilled craftsmen capable of matching 
existing quality of workmanship.  For patched or extended work, provide quality equal to that 
specified for new work. 

 
3.3 DAMAGED SURFACES 

 
A. Patch and replace all portions of existing finished surfaces found to be damaged, lifted, 

discolored or showing other imperfections, with matching material. 
 

1. Provide adequate support prior to patching the finish. 
2. Refinish patched portions of painted or coated surfaces in a manner to produce uniform 

color and texture over entire surface. 
3. When existing surface cannot be matched, refinish entire surface to nearest intersections 

or change of direction. 
 

3.4 TRANSITION FROM EXISTING TO RESTORED WORK 
 

A. When restored work abuts or finishes flush with existing work, make a smooth transition.  
Patched work shall match existing adjacent work in texture and appearance. 

 
1. When finished surfaces are cut in such a way that a smooth transition with restored work 

is not possible, terminate existing surface in a neat manner along a straight line at a 
natural line of division, and provide trim appropriate to finished surface. 

 
3.5 CLEANING   

 
A. Perform construction cleaning as specified in 01 74 13 and as follows: 

 
1. Clean User occupied areas daily. 
2. Clean all spillage, overspray or heavy dust collections in User occupied areas 

immediately. 
 

B. At completion of work of each craft, clean area and make surfaces ready for work of 
successive crafts. 
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C. At completion of alterations work in each area, provide final cleaning in accord with 01 74 23 

and return space to a condition suitable for use of User. 
 
END OF SECTION 01 35 16. 
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 DIVISION 1 - GENERAL REQUIREMENTS 
 Section - 01 51 50 - Use of Existing Facilities 

 
1. GENERAL 
 
1.1 The project will be constructed at a 24/7 occupied facility. These requirements supplement the Standard 

Documents for Construction and other sections of the Project Manual. 
 
1.2 The Owner will continually occupy the buildings and property. 
 
1.3 REQUIREMENTS INCLUDE - Contractor provide: 
 

A. Scheduling 
B. Security and site regulations 
C. Entrances 
D. Construction aids 
E. Temporary enclosures and barriers 
F. Fences 
G. Temporary utilities 
H. Construction Cleaning 
I. Storage 
J. Close-out 

 
2. EXECUTION 
 
2.1 SCHEDULING 
 

A. Schedule the work to allow the Owner to occupy the building and property with as minimal impact as 
possible.  Submit separate detailed subschedule showing:  

 
1. Staging of work and occupancy dates. 

 
B. Schedule noisy or hazardous work to avoid problems with Owner's operations. 

 
2.2 SECURITY AND SITE REGULATIONS   
 

A. Confer with the Owner's representative and obtain full knowledge of all site rules and regulations 
affecting work. 
 

B. Provide control of all persons and vehicles entering and leaving project site. (Reasonable proof of 
identification and signature to the visitor's log shall be required of the visitors by the contractor's site 
superintendent.) 
 

C. Do not take photographs of any kind except with prior written authorization from the Owner. 
 

2.3 ENTRANCES   Unless otherwise approved by the Owner, the primary entrance will be from any main site 
access. 

 
2.4 CONSTRUCTION AIDS   Except as noted, Contractor provide and maintain construction aids and 

equipment for common use and to facilitate execution of the work. 
 
2.5 TEMPORARY ENCLOSURES AND BARRIERS - Contractor: 
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A. Provide temporary enclosures to separate work areas from existing parking and from areas occupied by 
Owner. 

 
B. Provide and maintain suitable barriers to prevent unauthorized entry, and to protect the work. 

 
2.6 TEMPORARY UTILITIES   
 

A. Owner will authorize use of existing facilities or services: 
 

1. Electrical power service. 
2. Work, security, safety lighting. 
3. Water service. 

 
B. Make written arrangements with Owner's representative. 

 
C. Prevent interference with Owner's normal use of system. 

 
D. Modify, supplement and extend systems to meet temporary utility requirements for project, subject to 

approval of Architect/Engineer and Owner.  Modifications shall be at coordinating contractor's expense.   
 

E. Contractor requiring facilities or services beyond those available from the Owner shall provide and pay 
for extension or modification of services to perform the work, and for restoration of services at 
completion of work. 

 
2.7 ACCESS ROADS & PARKING AREAS 
 

A. Limit any loading of existing paved areas to 4000 p.s.i. maximum. 
 
B. Use of existing parking facilities for construction personnel or for contractor's vehicles or equipment 

may are permitted.  Verify location with Owner. 
 

C. Maintain roads, walks and parking areas in a sound, clean condition. Restore areas not in contract to 
original condition upon work completion prior to Final Acceptance. 

 
D. Control vehicular parking to preclude interference with public traffic or parking, access by emergency 

vehicles, Owner's operations or construction operations. 
 

E. Coordinate any temporary construction vehicle entrance onto the property for deliveries or access with 
the Owner a minimum of (3) days prior to the necessity. 

 
F. Equipment with bearing pressure above 4000 psi shall not be allowed on the grounds or paving. 

 
2.8 TRAFFIC REGULATION  Contractor provide traffic control and directional signs, mounted on barricades or 

standard posts: 
 

A. At each change of direction of a roadway and at parking areas. 
 

B. Provide qualified and suitably equipped flaggers when construction operations encroach on 
traffic lanes, as required for traffic regulation. 

 
C. Where contractor requires sidewalk closure to execute scope of work, permits and alternative 

access for pedestrians shall be provided in the work of this contract. 
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2.9 CONSTRUCTION CLEANING 
 

A. Each Contractor provide cleaning and disposal of waste materials, debris and rubbish during 
construction. 

 
B. Coordinating Contractor to supervise and coordinate cleaning operations of all Assigned 

Contractors. 
 

C. Each Contractor provide covered containers for deposit of waste materials, debris and rubbish. 
 

2.10 STORAGE Make arrangements with Owner's Representative for any on-site storage of materials 
and equipment to be installed in project.  Protection and security for stored materials and 
equipment is solely contractor's responsibility. 

 
2.11 CLOSEOUT 

 
A. Upon completion of need to use existing user-provided facilities, or when directed by 

Architect/Engineer, restore each to original or specified condition. 
 

B. At completion of work in each area, provide final cleaning and return space to a condition 
suitable for use of Owner. 
 

3. EXECUTION  
(NOT APPLICABLE)  

 
END OF SECTION 01 51 50 
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 DIVISION 1 - GENERAL REQUIREMENTS 
 Section - 01 56 00 - Barriers 

 
1. GENERAL 
 
1.1 Work Includes: 
 

A. Base Bid: 
 

1. General Contractor provide fencing. 
 

a. Open mesh fence.  Temporary chain link fence panels, min. 6’ in height.  Panels shall be wired 
together with sand bags as supports.  Provide wind screen where dust creating activities will 
occur (such as cutting asphalt).   
 

b. Moveable barricades and caution tape are acceptable if maintained. 
 

2. Maintain fences and barriers during entire construction period. Relocate as construction 
progresses. 

 

2. PRODUCTS 

 (NOT APPLICABLE) 

3. EXECUTION  

(NOT APPLICABLE)  
 
 
END OF SECTION 01 56 00 
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   DIVISION 1 - GENERAL REQUIREMENTS 
                                  Section 01 62 04 – Substitution Procedures 
1. GENERAL 
 
1.1 SUMMARY 

A. Section Includes: 
1. Administrative and procedural requirements for substitutions.  

 
1.2 SUBSTITUTIONS 

A. Base Bid shall be in accordance with the Contract Documents. 
B. Substitution requests prior to bidding shall be submitted to Architect, in writing, a minimum of ten 

(10) days prior to bid date. 
C. After the end of the bidding period, substitution requests will be considered only in case of: 

1. Product unavailability 
2. Other conditions beyond the control of the Contractor 

D. Substitution Requests:  Submit PDF electronic file of each request submitted for consideration.  
Identify product or fabrication or installation method to be replaced.  Submit requests for 
substitutions on attached form.  Submit a separate request form for each substitution.  Include 
Specification Section number and title, and Drawing numbers and titles.  Support each request 
with the following information: 
1. Complete data substantiating compliance of proposed substitution with requirements 

stated in Contract Documents: 
a. Product identification, including manufacturer’s name and address. 
b. Manufacturer’s literature, identifying: 

1) Product description 
2) Reference standards 
3) Performance and test data 

2. Itemized comparison of the proposed substitution with product specified, listing significant 
variations. 

3. Data relating to changes in construction schedule. 
4. Effects of substitution on separate contracts. 
5. List of changes required in other work or products. 
6. Accurate cost data comparing proposed substitution with product specified. 

a. Amount of net change to Contract Sum 
7. Designation of required license fees or royalties. 
8. Designation of availability of maintenance services sources replacement materials. 

E. Substitutions will not be considered for acceptance when: 
1. A substitution is indicated or implied on shop drawings or product data submittals without 

a formal request from the Contractor. 
2. Acceptance will require substantial revision of Contract Documents. 
3. In judgment of the Architect, the substitution request does not include adequate 

information necessary for a complete evaluation. 
4. Requested directly by a Subcontractor or supplier. 
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F. Substitutions for Convenience:  Not allowed  
G. Do not order or install substitute products without recommendation of the Architect and 

acceptance by the Owner/Using Agency. 
H. Architect will determine acceptability of proposed substitutions. 
I. No verbal or written approvals other than by Change Order will be valid. 

 
1.3 CONTRACTOR’S REPRESENTATION 

A. In making formal request for substitution the Contractor represents that: 
1. The proposed product has been investigated and it has been determined that it is 

equivalent, or superior, in all respects to the product specified.   
2. The same warranties or bonds will be provided for the substitute product as for the 

product specified. 
3. Coordination and installation of the accepted substitution into the Work will be 

accomplished and changes as may be required for the Work to be complete will be 
accomplished. 

4. Claims for additional costs caused by substitution which may subsequently become 
apparent will be waived by the Contractor. 

5. Complete cost data is attached and includes related costs under the Contract, but not: 
a. Costs under separate contracts. 
b. Architect’s costs for redesign or revision of Contact Documents. 

 
1.4 REQUEST FOR SUBSTITUTION FORM 

A. 01 62 04.1 – Substitution Request Form 
B. Substitutions will be considered only when the substitution form is completed and included with 

the request for substitution submittal and back-up data. 
 

2. PRODUCTS 

(NOT APPLICABLE) 

3. EXECUTION  

(NOT APPLICABLE) 
 
END OF SECTION 01 62 04 
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   DIVISION 1 - GENERAL REQUIREMENTS 
                                  Section 01 62 04.1 – Request for Substitution Form  
 
REQUEST FOR SUBSTITUTION FORM 
 
 
Note: Use separate form for each material, product, or equipment item. 
 
 
Date:  __________________________________________  Request No.:  ____________________________ 
 
Project: ___________________________________________________________________________________ 
 
Location:  ___________________________________________________________________________________ 
 
 
Name of material, product, or equipment item submitted as substitution: 
 
____________________________________________________________________________________________ 
 
Name of material, product, or equipment item specified: 
 
____________________________________________________________________________________________ 
 
Specification Section ________________, Article __________________, Paragraph__________________ 
 
Qualities that differ from specified product or system:  _____________________________________________ 
 
____________________________________________________________________________________________ 
 
____________________________________________________________________________________________ 
 
____________________________________________________________________________________________ 
 
 
____________________________________________________________________________________________  
Name of Manufacturer/(Fabricator): 
 
____________________________________________________________________________________________ 
Address 
 
__________________________________________________ ( ______ ) ___________________________ 
City, State, and Zip      Telephone 
 
 
____________________________________________________________________________________________ 
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Name of Vendor/Supplier 
 
____________________________________________________________________________________________ 
Address 
 
__________________________________________________ ( ______ )  ________________________ 
City, State, and Zip      Telephone 
 
 
Reason for requesting substitution: ______________________________________________________________ 
 
___________________________________________________________________________________________ 
  
___________________________________________________________________________________________ 
 
 
Substitution affects other materials or systems, such as dimensional revisions, redesign of structure, or modifications 
to other work: 
 
_________ No 
 
_________  Yes; describe requirements:  
 
____________________________________________________________________________________________ 
 
____________________________________________________________________________________________ 
 
____________________________________________________________________________________________  
 
 
If substitution requires modifications to dimensions indicated on drawings, are such modifications clearly indicated 
on attached data? 
 
__________ Yes 
 
__________ No; if no, explain:  ___________________________________________________________________ 
 
 
Substitution has an effect on construction schedule: 
  
__________ No 
 
__________  Yes; describe effect on schedule: 
____________________________________________________________________________________________ 
 
____________________________________________________________________________________________ 
 
____________________________________________________________________________________________  
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Savings or credit to Contract Amount for accepting substitute: 
 
____________________________________________________________________________________________ 
 
___________________________________________________Dollars  ($________________________) 
Written Amount                                                Amount in Figures 
 
 
The attached data is furnished herewith for evaluation of the substitution: 
 
Product Data _________, Drawings _________, Samples ________, Tests ________, Reports ________ 
 
Other Information  _____________________________________________________________________ 
 
The undersigned hereby certifies: 
 
 1. The proposed substitution has been fully investigated and is equal or superior to specified product. 
 
 2. The same or better warranty will be furnished for proposed substitution as for specified material, 

product or equipment. 
 
 3. All changes in the work resulting from the use of this substitution, if approved, will be coordinated 

and completed in all respects and all costs, including, but not limited to, those for additional 
services rendered by the Architect are the responsibility of this Contractor at no additional cost to 
the Contract. 

 
 
__________________________________________ ________________________________________ 
Contractor      Signed by 
 
__________________________________________ 
Address 
 
__________________________________________ 
City, State, and Zip 
 
 
For Use by Architect:      For Use by Owner:   
____Recommend      ____Approved 
____Not Recommended     ____Not Approved 
____Insufficient Data      ____Approved as Noted 
____Recommend as Noted 
____Received Too Late 
 
By:________________________________ By:    ____________________________ 
Date: ___________________________   Date: __________________________ 

END OF FORM 
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DIVISION 1 - GENERAL REQUIREMENTS  
 Section - 01 66 00 - Storage & Protection 

 
1. GENERAL 
 

A. REQUIREMENTS INCLUDE 
 

1. General Contractor make arrangements with Owner for storage of materials and equipment to 
be installed in project.  Protection and security for stored materials and equipment, on and off 
site is solely contractor's responsibility.  
 

B. OFF-SITE AUTHORIZATION.  Payment for materials/equipment stored off-site will be permitted 
only on prior written authorization, proof of insurance is submitted, and the material is stored in an 
independent warehouse under the owner’s name and paid for by the contractor. 
 

C. SUBMITTALS.   
 

1. In accordance with 01 33 23, submit: 
 

a. Request for allocation of storage space. 
b. List of materials and equipment to be stored. 
c. Proposed location for storage. 
d. Special storage requirements. 
e. Schedule of anticipated storage dates. 

 
2. PRODUCTS 
 

A. PROTECTIVE MATERIALS 
 

1. For duration of storage period, provide materials which will provide proper protection against 
the elements or other harmful environmental conditions. 

 
3. EXECUTION 
 

A. LOCATION 
 

1. Where authorized by Owner.   
 

2. Contractor will resolve conflicts in storage requirements of all contractors. 
 

B. PROTECTION 
 

1. Appropriate protection is required as necessary to maintain quality and intent of stored 
materials. 

 
END OF SECTION 01 66 00 
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 DIVISION 1 - GENERAL REQUIREMENTS  
 Section - 01 73 29 - Cutting & Patching 

1. GENERAL 
 
1.1 REQUIREMENTS INCLUDE 
 

A. Unless noted otherwise, each contractor shall: 
 

1. Execute cutting (including excavating), filling or patching of work to: 
 

a. Install specified work. 
b. Remove samples of installed work specified for testing. 
c. Remove and replace defective work. 

 
2. In addition, upon written instructions of Architect/Engineer: 

 
a. Uncover work to provide for observation of covered work. 
b. Remove samples of installed materials for testing. 
c. Remove work to provide for alteration of existing work. 

 
3. Do not cut or alter work of another contractor without written consent of Architect/Engineer. 

 
1.2 SUBMITTALS 
 

A. Prior to cutting which affects structural members or work of another contractor, submit written notice to 
Architect/Engineer requesting consent to proceed with cutting, including: 

 
1. Project identification. 
2. Description of affected work. 
3. Necessity for cutting. 
4. Effect on other work, on structural integrity of project. 
5. Description of proposed work.  Designate: 

 
a. Scope of cutting and patching. 
b. Contractor and Crafts to execute the work. 
c. Products proposed to be used. 
d. Extent of refinishing. 

 
6. Alternatives to cutting and patching. 
7. Designation of party responsible for cost of cutting and patching. 

 
B. Prior to cutting and patching done on instruction of Architect/ Engineer, submit cost estimate. 

 
C. When conditions of work, or schedule, indicate change of materials or methods, submit 

recommendation to Architect/Engineer, including: 
 

1. Condition indicating change. 
2. Recommendation for alternative materials or methods. 
3. Submittals specified for substitutions. 

 
D. Submit written notice to Architect/Engineer, designating time work will be uncovered, to provide for 

observation. 
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1.3 PAYMENT FOR COSTS 
 

A. Costs caused by ill-timed or defective work, or work not conforming to contract documents, including 
costs for additional services of Architect/Engineer:  Party responsible for ill-timed, rejected or non-
conforming work. 

 
B. Work done on instructions of Architect/Engineer (by change order), other than defective or non-

conforming work:  Owner 
 
2. PRODUCTS 
 
2.1 MATERIALS.  For replacement of work removed:  Comply with specifications for type of work to be 

performed. 
 
3. EXECUTION 
 
3.1 INSPECTION 
 

A. Inspect existing conditions of work, including elements subject to movement or damage during:   
 

1. Cutting and patching. 
2. Excavating and backfilling. 

 
B. After uncovering work, inspect conditions affecting installation of new products. 

 
3.2 PREPARATION 
 

A. Prior to cutting: 
 

1. Provide shoring, bracing and support to maintain structural integrity of project. 
2. Provide protection for other portions of the project. 
3. Provide protection from elements. 

 
3.3 PERFORMANCE 
 

A. Execute fitting and adjustment of products to provide finished installation to comply with specified 
tolerances, finishes. 

 
B. Execute cutting and demolition by methods which will prevent damage to other work, and will provide 

proper surfaces to receive installation of repairs and new work. 
 

C. Restore work which has been cut or removed; install new products to provide completed work in accord 
with contract documents. 

 
D. Refinish entire surfaces to provide an even finish. 

 
E. Continuous surfaces:  To nearest intersection(s). 

 
F. Assembly:  Entire refinishing. 

 
END OF SECTION 01 73 29 
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 DIVISION 1 - GENERAL REQUIREMENTS 
 Section - 01 74 13 - Construction Cleaning 

 
1. GENERAL 
 
1.1 REQUIREMENTS INCLUDE 
 

A. General Contractor:  Supervise and coordinate cleaning operations. 
 
1.2 RELATED REQUIREMENTS 
 

A. Specified elsewhere:   
 

1. Individual Specification Sections:  specific cleaning for product or work. 
2. Section 01 35 16 – Remodeling Project Procedures 

 
2. PRODUCTS 
 
2.1 EQUIPMENT 
 

A. As designated in individual specification sections. 
 
3. EXECUTION 
 
3.1 CLEANING 
 

A. As designated in individual specification sections. 
 
3.2 DISPOSAL 
 

A. Maintain individual disposal units for sorting of debris for recycling and general disposal. 
 

B. Properly dispose of all contents of dumpsters off site in an environmentally friendly manner and in 
compliance with local, state and federal regulations. 
 

C. No burning of debris or materials is acceptable on site. 
 

D. All hazardous materials shall be disposed of off-site in an EPA approved facility. 
 
END OF SECTION 01 74 13. 
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 DIVISION 1 - GENERAL REQUIREMENTS 
 Section - 01 74 23 - Final Cleaning 

1. GENERAL 
 
1.1 REQUIREMENTS INCLUDE 
 

A. General Contractor:  Provide final cleaning: 
 

1. At completion of work, or at such other times as directed by the Contractor, remove all waste, 
debris, rubbish, tools, equipment, machinery and surplus materials.  Clean all sight exposed 
surfaces; leave work clean and ready for occupancy. 

 
1.1 RELATED REQUIREMENTS 
 

A. Specified elsewhere:   
 

1. Section 01 74 13 - Construction Cleaning. 
 
2. PRODUCTS 
 
2.1 All products shall be environmentally friendly “Green” cleaning products. 
 
3. EXECUTION 
 
3.1 FINAL CLEANING  
 

A. Employ experienced workmen for final cleaning. 
 

B. Remove grease, dust, dirt, stains, labels, fingerprints, protection and other foreign materials from sight-
exposed finished surfaces; polish surfaces so designated to specified finish. 

 
1. In preparation for substantial completion or occupancy, conduct final inspection of sight-exposed 

surfaces, and of concealed spaces to ensure performance. 
 

C. Repair, patch and touch up marred surfaces to specified finish, to match adjacent surfaces. 
 

D. Contractor soft broom clean all exposed concrete surfaces clean; other paved areas with soft or stiff 
broom as directed.  Rake clean other surfaces on grounds. 

 
E. Contractor to replace air handling filters if units were not protected during construction and shown to 

have construction dust/debris. 
 

F. Contractor maintain finally cleaned areas until project, or designated portion thereof, is accepted by 
A/E. 

 
END OF SECTION 01 74 23. 
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 DIVISION 1 - GENERAL REQUIREMENTS 
 Section - 01 78 36 -  Warranties & Bonds   

 
1. GENERAL 
 
1.1 REQUIREMENTS INCLUDE 
 

A. Each Contractor shall warrant their work in accordance with the Standard Documents for Construction.  
In addition, the following Warranties and Bonds shall be provided as specified. 
 

B. Champaign County will be the designated agent during the warranty period.  
 
2. PRODUCTS  

A. Warranties and Bonds.  Include the following: 
a. Warranty and/or bond. 
b. List of circumstances and conditions that would affect validity of warranty or bond. 

 
3. EXECUTION 

(NOT APPLICABLE) 
 
 

END OF SECTION 01 78 36. 
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  DIVISION 2 - SITE WORK 
  Section 02 07 00 – Selective Demolition 
1. GENERAL 

1.1 WORK INCLUDES 
A. Coordinating Contractor shall provide ALL labor, materials, equipment and services necessary or 

incidental to the completion of all work of this section as shown on the drawings and herein 
specified, including:  
1. Selective demolition as noted on the drawings. 
2. Providing all required and necessary dust control measures. 
3. Handling and proper off site disposal of all removed materials / components. 
4. Careful removal and salvage of items shown to be reinstalled with new work 
5. Coordination of   any / all hazardous materials and their removal /  disposal. 
 

1.2 RELATED WORK 

A. Specified elsewhere: 
1. Section 01 56 00 Barriers  
2. Section 01 73 29 Cutting and Patching 

 
1.3 MATERIALS OWNERSHIP 

A. Unless otherwise indicated, demolition waste becomes property of Contractor. 

B. Historic items, relics, antiques, and other items of interest or value to the Owner that may be 
uncovered during demolition remain the property of the Owner. 
1. Carefully salvage in a manner to prevent damage and promptly return to the Owner. 

1.4 PREINSTALLATION MEETINGS 

A. Pre-demolition Conference:  Conduct conference at Project site. 
1. Inspect and discuss condition of construction to be selectively demolished. 
2. Review structural load limitations of existing structure. 
3. Review and finalize selective demolition schedule and verify availability of materials, 

demolition personnel, equipment, and facilities needed to make progress and avoid 
delays. 

4. Review requirements of work performed by other trades that rely on substrates exposed 
by selective demolitions operations. 

5. Review areas where existing construction is to remain and requires protection. 
1.5 INFORMATIONAL SUBMITTALS 

A. Proposed Protection Measures:  Submit report, including drawings, that indicates the measures 
proposed for protecting individuals and property for dust control.  Indicate proposed locations and 
construction of barriers. 

B. Schedule of Selective Demolition Activities:  Indicate the following: 
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1. Detailed sequence of selective demolition and removal work, with starting and ending 
dates for each activity.  Ensure the Owner’s building manager’s on-site operations are 
uninterrupted. 

2. Interruption of utility services.  Indicate how long utility services will be interrupted. 
3. Coordination of shutoff, capping and continuation of utility services. 
4. Use of elevator stairs. 
5. Coordination of the Owner’s continuing occupancy of portions of existing building and of 

the Owner’s partial occupancy of completed work. 
1.6 FIELD CONDITIONS 

A. The Owner will occupy building immediately adjacent to selective demolition area.  Conduct 
selective demolition so the Owner’s operations will not be disrupted. 

B. Conditions existing at time of inspection for bidding purpose will be maintained by Owner as far as 
practical. 

C. Notify Architect of discrepancies between existing conditions and Drawings before proceeding with 
selective demolition. 

D. Storage or sale of removed items or materials on-site is not permitted. 

E. Utility Service:  Maintain existing utilities indicated to remain in service and protect them against 
damage during selective demolition operations. 
1. Maintain fire-protection facilities in service during selective demolition operations. 

1.7 DEFINITIONS 

A. Remove: Detach items from existing construction and legally dispose of them off-site, unless 
indicated to be removed and salvaged or removed and reinstalled. 

B. Remove and Salvage: Detach items from existing construction mark and store them ready for 
reuse as applicable. 

C. Remove and Recycle: Detach items from existing construction, package them for transport to a 
recycling facility with good environmental practices. 

D. Remove and Reinstall: Detach items from existing construction, prepare them for reuse, and 
reinstall them where indicated.  

E. Existing to Remain: Existing items of construction that are not to be removed and that are not 
otherwise indicated to be removed, removed and salvaged, or removed and reinstalled.  

2. PRODUCTS 

2.1 MATERIALS 
A. Dust/sound control barriers shall be constructed of full height rigid framing. 
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3. EXECUTION 

3.1 EXAMINATION 

A. Survey existing conditions and correlate with requirements indicated to determine extent of 
selective demolition required. 

B. When unanticipated mechanical, electrical, or structural elements that conflict with intended 
function or design are encountered, investigate and measure the nature and extent of conflict.  
Promptly submit a written report to Architect 

3.2 PROTECTION 
A. Protect adjacent materials and surfaces to remain. 
B. Protect walls, ceilings, floors and other existing finish work that are to remain or that are exposed 

during selective demolition operations. 
C.   Provide covered protection over points of entry and exit from the building wherever scaffolding is                    

placed or overhead work is projected to impact the path of travel. 
 

3.3 DEMOLITION 
A. Proper coordination for the shut-off of any utility services and control measures for dust and noise 

must occur prior to commencement of any demolition work.  In confined areas of selective 
demolition, install and maintain dust and noise control barriers to keep dirt, dust, and noise from 
being transmitted to adjacent areas.  Remove these protection measures after demolition 
operations are complete. 

B. Maintain and protect ALL existing building services to remain which transit the area affected by 
selective demolition.    

C. Unless otherwise noted, Contractor shall remove all wiring devices, fixtures, controls, circuitry 
(conduit and wiring), etc., made obsolete by the demolition within or around the building. 

D. Contractor shall relocate ALL existing piping, circuitry (conduit and wiring), ductwork, etc., which 
impedes the demolition and installation of new materials and equipment, unless otherwise noted. 

E. Contractor shall carefully demount and salvage for reinstallation masonry retaining wall 
components, as noted on the drawings. 
1. Mark all components to be salvaged with a notation of where items were removed/where 

to be reinstalled.  Marking shall be in an inconspicuous location and coordinated with the 
Architect. 

2. Provide a plan layout of all removed/salvaged components for record. 
   

3.4 DISPOSAL OF EQUIPMENT AND MATERIALS  
A. The Contractor shall remove all generated trash, recyclables and debris at his or her expense.  The 

Contractor may not place trash and debris in any Owner trash container or facility.  
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3.5 REMOVED AND REINSTALLED ITEMS: 

A. Clean and repair items to functional condition adequate for intended reuse.  

B. Pack or crate items after cleaning and repairing.  Identify contents of containers. 

C. Protect items from damage during transport and storage. 

D. Reinstallation of items in locations indicated shall become the responsibility of the trade aligned with the 
work activity.  Comply with installation requirements for new materials and equipment.  Provide 
connections, supports, and miscellaneous materials necessary to make item functional for use indicated. 

3.6 EXISTING ITEMS TO REMAIN:  

A. Protect construction indicated to remain against damage and soiling during selective demolition.  

B. When permitted by Architect, items may be removed to a suitable, protected storage location during 
selective demolition and cleaned and reinstalled in their original locations after selective demolition 
operations are complete. 

C. Unless noted otherwise, the contractor shall fill and patch all openings created in fire rated construction as 
a result of this demolition work. Materials and finishes to match that of the original materials and maintain 
the existing fire resistance rating. 

 
END OF SECTION 02 07 00 
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	Section 00 21 13 – Instructions to Bidders
	1.1 INSTRUCTIONS TO BIDDERS
	A. AIA Document A701, "Instructions to Bidders," is hereby incorporated into the Procurement and Contracting Requirements by reference.
	1. A copy of AIA Document A701, "Instructions to Bidders," is bound in this Project Manual.

	B. AIA Document A201 “General Conditions” is hereby incorporated into the Procurement.
	1. A copy of AIA Document A201 “General Conditions” is bound in this project manual.
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	Section 00 22 13 – Supplementary Instructions to Bidders
	1.1 INSTRUCTIONS TO BIDDERS
	A. Instructions to Bidders for Project consist of the following:
	1. AIA Document A701, "Instructions to Bidders" a copy of which is bound in this Project Manual.
	2. The following Supplementary Instructions to Bidders that modify and add to the requirements of the Instructions to Bidders.


	1.2 SUPPLEMENTARY INSTRUCTIONS TO BIDDERS, GENERAL
	A. The following supplements modify AIA Document A701, "Instructions to Bidders." Where a portion of the Instructions to Bidders is modified or deleted by these Supplementary Instructions to Bidders, unaltered portions of the Instructions to Bidders s...

	1.3 ARTICLE 2 - BIDDER'S REPRESENTATIONS
	A. Add Section 2.1.3.1:
	1. 2.1.3.1 - The Bidder has investigated all required fees, permits, and regulatory requirements of authorities having jurisdiction and has properly included in the submitted bid the cost of such fees, permits, and requirements not otherwise indicated...

	B. Add Section 2.1.5:
	1. 2.1.5 - The Bidder is a properly licensed Contractor according to the laws and regulations of the local and state jurisdictions and meets qualifications indicated in the Procurement and Contracting Documents.

	C. Add Section 2.1.6:
	1. 2.1.6 - The Bidder has incorporated into the Bid adequate sums for work performed by installers whose qualifications meet those indicated in the Procurement and Contracting Documents.


	1.4 ARTICLE 3 - BIDDING DOCUMENTS
	A. 3.4 - Addenda:
	1. Delete Section 3.4.3 and replace with the following:
	a. 3.4.3 - Addenda may be issued at any time prior to the receipt of bids.

	2. Add Section 3.4.4.1:
	a. 3.4.4.1 - Owner may elect to waive the requirement for acknowledging receipt of 3.4.4 Addenda as follows:
	1) 3.4.4.1.1 - Information received as part of the Bid indicates that the Bid, as submitted, reflects modifications to the Procurement and Contracting Documents included in an unacknowledged Addendum.
	2) 3.4.4.1.2 - Modifications to the Procurement and Contracting Documents in an unacknowledged Addendum do not, in the opinion of Owner, affect the Contract Sum or Contract Time.




	1.5 ARTICLE 4 - BIDDING PROCEDURES
	A. 4.1 - Preparation of Bids:
	1. Add Section 4.1.9:
	a. 4.1.9 - Owner may elect to disqualify a bid due to failure to submit a bid in the form requested, failure to bid requested alternates or unit prices, failure to complete entries in all blanks in the Bid Form, or inclusion by the Bidder of any alter...


	B. 4.3 - Submission of Bids:
	1. Add Section 4.3.1.2:
	a. 4.3.1.2 - Include Bidder's Contractor License Number applicable in Project jurisdiction on the face of the sealed bid envelope.


	C. 4.4 - Modification or Withdrawal of Bids:
	1. Add the following sections to 4.4.2:
	a. 4.4.2.1 - Such modifications to or withdrawal of a bid may only be made by persons authorized to act on behalf of the Bidder. Authorized persons are those so identified in the Bidder's corporate bylaws, specifically empowered by the Bidder's charte...
	b. 4.4.2.2 - Owner will consider modifications to a bid written on the sealed bid envelope by authorized persons when such modifications comply with the following: the modification is indicated by a percent or stated amount to be added to or deducted ...



	1.6 ARTICLE 5 - CONSIDERATION OF BIDS
	A. 5.2 - Rejection of Bids:
	1. Add Section 5.2.1:
	a. 5.2.1 - Owner reserves the right to reject a bid based on Owner's and Engineer’s evaluation of qualification information submitted following opening of bids. Owner's evaluation of the Bidder's qualifications will include: status of licensure and re...



	1.7 ARTICLE 6 - POSTBID INFORMATION
	A. 6.1 - Contractor's Qualification Statement:
	1. Add Section 6.1.1:
	a. 6.1.1 - Submit Contractor's Qualification Statement no later than five days after the bid submittal.



	1.8 ARTICLE 7 - PERFORMANCE BOND
	A. 7.1 - Bond Requirements:
	1. Add Section 7.1.1.1:
	a. 7.1.1.1 – A Performance Bond will be required, in an amount equal to 100 percent of the Contract Sum.


	B. 7.2 - Time of Delivery and Form of Bonds:
	1. Delete the first sentence of Section 7.2.1 and insert the following:
	a. The Bidder shall deliver the required bonds to Owner no later than 10 days after the date of Notice of Intent to Award and no later than the date of execution of the Contract, whichever occurs first. Owner may deem the failure of the Bidder to deli...

	2. Delete Section 7.2.3 and insert the following:
	a. 7.2.3 - Bonds shall be executed and be in force on the date of the execution of the Contract.



	1.9 ARTICLE 8 - FORM OF AGREEMENT BETWEEN OWNER AND CONTRACTOR
	A. The form of agreement between Owner and Contractor is included in specifications and is bound in this project manual.

	1.10 ARTICLE 9 - EXECUTION OF THE CONTRACT
	A. Add Article 9:
	1. 9.1.1 - Subsequent to the Notice of Intent to Award, and within 10 days after the prescribed Form of Agreement is presented to the Awardee for signature, the Awardee shall execute and deliver the Agreement to Owner, in such number of counterparts a...
	2. 9.1.2 - Owner may deem as a default the failure of the Awardee to execute the Contract and to supply the required bonds when the Agreement is presented for signature within the period of time allowed.
	3. 9.1.3 - Unless otherwise indicated in the Procurement and Contracting Documents or the executed Agreement, the date of commencement of the Work shall be the date of the executed Agreement or the date that the Bidder is obligated to deliver the exec...
	4. 9.1.4 - In the event of a default, Owner may declare the amount of the Bid security forfeited and elect to either award the Contract to the next responsible bidder or re-advertise for bids.
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	00 25 13 - Prebid Meetings
	Section 00 25 13 – Prebid Meeting
	1.1 PREBID MEETING
	A. There will be a Prebid meeting as indicated below:
	1. Meeting Date:  Wednesday, July 19, 2017
	2. Meeting Time: 2:00 P.M. CSDT.
	3. Location: Brookens Administrative Center, 1776 East Washington Street, Urbana, IL 61802, Lyle Shields Meeting Room.

	B. Bidder Questions: Submit written questions to be addressed at Prebid meeting a minimum of two business days prior to meeting.
	C. Agenda: Prebid meeting agenda will include review of topics that may affect proper preparation and submittal of bids, including the following:
	1. Procurement and Contracting Requirements:
	a. Instructions to Bidders.
	b. Bidder Qualifications.
	c. Bonding.
	d. Insurance.
	e. Bid Form and Attachments.
	f. Bid Submittal Requirements.
	g. Notice of Award.

	2. Communication during Bidding Period:
	a. Obtaining documents.
	b. Bidder's Requests for Information.
	c. Bidder's Substitution Request/Prior Approval Request.
	d. Addenda.

	3. Contracting Requirements:
	a. Agreement.
	b. The General Conditions.
	c. The Supplementary Conditions.
	d. Other Owner requirements.

	4. Construction Documents:
	a. Scopes of Work.
	b. Temporary Facilities.
	c. Use of Site.
	d. Work Restrictions.
	e. Unit Price.
	f. Substitutions following award.

	5.  Schedule:
	a. Project Schedule.
	b. Contract Time.
	c. Other Bidder Questions.

	6. Site/facility visit or walkthrough.
	7. Post-Meeting Addendum.

	D. Minutes: Entity responsible for conducting meeting will record and distribute meeting minutes to attendees of prebid meeting only. Minutes of meeting are issued as Available Information and do not constitute a modification to the Procurement and Co...
	1. Sign-in Sheet: Minutes will include list of meeting attendees.




	00 41 06_Bid Bond
	00 41 13- Bid Form - Stipulated Sum (Single-Prime Contract)
	Section 00 41 13 – Bid Form – Stipulated Sum (Singe-Prime Contract)
	1.1 BID INFORMATION
	A. Bidder: ____________________________________________________.
	B. Project Name:  Champaign County Satellite Jail Asphalt Project
	C. Project Location:  Adult Detention Center / Satellite Jail, 502 S. Lierman Avenue, Urbana, IL 61802.
	D. Owner:  Champaign County

	1.2 CERTIFICATIONS AND BID
	A. Base Bid, Single-Prime (All Trades) Contract: The undersigned Bidder, having carefully examined the Procurement and Contracting Requirements, Conditions of the Contract, Drawings, Specifications, and all subsequent Addenda, as prepared by Bailey Ed...
	1.                                        Dollars
	($________________________)

	B. Alternate Bid 1: Provide all labor, material, and equipment required to install bumper blocks at west edge of existing parking.  One each parking stall.
	1.                                        Dollars
	($________________________)

	C. Alternate Bid 2: Provide all labor, material, and equipment required install additional concrete paving for parking at employee and visitor areas.
	1.                                        Dollars
	($________________________)

	D. Unit Price 1: Provide cost to repair cracks as noted on plans.  Cost shall include all contractor overhead, labor, material, equipment, and expenses.
	1.                                        Dollars
	($________________________/ pound)


	1.3 TIME OF COMPLETION
	A. Provided the contractor receives Notice to Proceed on or prior to August 25, 2017, the bidder agrees to be substantially complete on or before September 29, 2017.

	1.4 ACKNOWLEDGEMENT OF ADDENDA
	A. The undersigned Bidder acknowledges receipt of and use of the following Addenda in the preparation of this Bid:
	1. Addendum No. 1, dated ____________________.
	2. Addendum No. 2, dated ____________________.


	1.5 SUBMISSION OF BID
	A. In submitting the Bid, the under signed agree that this Proposal will not be withdrawn for a period of thirty (30) calendar days from the date of submission. It is understood the Owner reserves the right to reject any and all Bids and to waive info...
	1. Respectfully submitted this ____ day of ____________, 2017.
	2. Submitted By :___________________________________________________________
	(Name of bidding firm or corporation).
	3. Authorized Signature :___________________________________________________
	(Handwritten signature).
	4. Signed By :____________________________________________________________
	(Type or print name).
	5. Title :________________________________________________________________
	(Owner/Partner/President/Vice President).
	6. Witness By :___________________________________________________________
	(Handwritten signature).
	7. Attest :_______________________________________________________________
	(Handwritten signature).
	8. By :__________________________________________________________________
	(Type or print name).
	9. Title :_________________________________________________________________
	(Corporate Secretary or Assistant Secretary).
	10. Street Address:__________________________________________________________.
	11. City, State, Zip: __________________________________________________________.
	12. Phone: _________________________________________________________________.
	13. License No.:____________________________________________________________.
	14. Federal ID No. :____________________________________
	(Affix Corporate Seal Here).
	END OF DOCUMENT 00 41 13




	00 41 13.2 _DA-1_Disclosure Affidavit
	00 41 13.3_DF-1_Drug Free
	DRUG  FREE  WORKPLACE  CERTIFICATION

	00 43 43 - Prevailing Rate of Wages
	Champaign County Prevailing Wage for July 2015
	(See explanation of column headings at bottom of wages)

	Explanations

	01 11 00 - Project Summary
	1.1 WORK INCLUDED
	A. Contractor shall provide all labor and materials associated with the work of this section, including:
	1. Project information.
	2. Work covered by Contract Documents.
	3. Access to site.
	4. Coordination with occupants.
	5. Work restrictions.
	6. Specification and drawing conventions.


	1.2 PROJECT INFORMATION
	A. Project Identification:
	Champaign County Satellite Jail Asphalt Project
	1. Adult Detention Center / Satellite Jail, 502 S. Lierman Avenue, Urbana, IL 61802.

	B. Owner’s Representative:  Champaign County.

	1.3 WORK COVERED BY CONTRACT DOCUMENTS
	A. Adult Detention Center / Satellite Jail:

	1. Repair and coat the employee and visitor parking at the Adult Detention Center for Champaign County.  Rework of select areas to allow for ADA compliant slopes at parking areas and sidewalk approach.  Striping will be included to allow for ADA compl...
	2.  Alternate Bid 1:  Provide all labor, material, and equipment to install bumper blocks at west side of existing parking, one (1) each stall.
	3. Alternate Bid 2: Provide all labor, material, and equipment required to install additional parking at employee and visitor areas.
	4. Unit Price 1: Provide all labor, material and equipment required to repair cracks identified on plans.

	2. PRODUCTS (NOT APPLICABLE)
	3. EXECUTION  (NOT APPLICABLE)

	01 23 00 - Alternates and Unit Prices
	1.1 WORK INCLUDES:
	A. Base Bid:  All work not indicated in items below.
	B. General Contractor:  Provide Alternate Bid prices in Bid Form for specified alternate work.
	C. Coordinating: Contractor shall coordinate all related and required work necessary to perform work specified in alternate bids, when accepted and awarded.

	1.2 RELATED REQUIREMENTS
	A. Specified Elsewhere:
	1. Section 00 41 13 – Bid Form

	PART 2 - DESCRIPTION
	2.2 UNIT PRICES:
	A. Unit Price 1: Provide all labor, material and equipment required to repair cracks identified on plans.  Unit price shall be per pound of material and shall include all costs, including overhead and disposal fees.  The quantity of sealant used will ...

	PART 3 - EXECUTION
	(NOT APPLICABLE)

	01 32 00 - Construction Schedule
	1.1 REQUIREMENTS INCLUDE:
	A. The General Contractor shall prepare and maintain a detailed project schedule as described below.
	B. The project schedule shall be the Contractor’s working schedule; used to execute the work and record and report actual progress.  It shall show how the Contractor plans to complete the work within the contract time and meet any contractually specif...

	1.2 RELATED REQUIREMENTS
	A. Specified Elsewhere:
	1. Section 01 11 00 - Project Summary
	2. Section 01 33 23 - Shop Drawings, Product Data and Samples


	1.3 FORM OF SCHEDULE
	A. The schedule shall provide sufficient detail and clarity so that the General Contractor can plan and control the work and the Owner and the A/E can readily monitor and follow the progress of all portions of the work. The critical activities must be...
	B. The project schedule shall be in the form of a Gantt chart.

	1.4 CONTENTS OF SCHEDULE
	A. The schedule must be inclusive of all installation tasks of the work.
	B. Submittal and approval of shop drawings and material samples as well as delivery dates of major equipment shall be included in the project schedule.
	C. Activity duration shall be in whole working days.
	D. There should be at least one activity for each specification section.

	2.5 UPDATING
	A. The project schedule shall be updated monthly.
	B. Actual activity completion dates shall be reported and recorded on the schedule.
	C. Progress on uncompleted activities shall be reported.
	D. Projected completion dates and activities shall be reviewed and revised if necessary.

	1.6 REPORTS AND SUBMITTALS
	A. Within 15 days of the Authorization to Proceed, the Contractor shall submit the project schedule to the A/E and the Owner.
	B. Five (5) days prior to the pay/progress meeting, the contractor shall submit the current updated schedule to the A/E and the Owner.

	1.7 REVIEWS
	A. Payment and reduction of retainage may be denied by the Owner for failure to submit a proper schedule and maintaining work progress according to the project schedule.

	2. PRODUCTS
	(NOT APPLICABLE)

	3. EXECUTION
	(NOT APPLICABLE)

	01 33 23_Shop Drawings, Product Data & Samples
	1. GENERAL
	1.1 REQUIREMENTS INCLUDE
	A. The Sub-contractor shall make submittals to the General Contractor.  The General Contractor shall maintain a master list of submittals.
	B. Submittals shall be complete and legible. Incomplete submittals will be returned and not reviewed.

	1.2 GENERAL CONTRACTOR:
	A. Review Sub-contractors’ submittals within 5 business days.
	1. Verify field dimensions.
	2. Verify compliance with Contract requirements.


	1.3 RELATED REQUIREMENTS
	A. Specified elsewhere:
	1. Submittal specific to each section are further outlined within the technical submittals as such within submittal package. Submittals deemed incomplete or not indication supplied by separate sub, shall be returned without review.


	1.4 DEFINITIONS
	A. Shop drawings: Shop drawings are original drawings prepared by Contractor, subcontractor, sub-subcontractor, supplier or distributor, which illustrated some portion of the work, showing fabrication, layout, setting or erection details.
	1. Prepared by qualified detailer
	2. Identify details by reference to sheet and detail numbers shown on contract drawings
	3. Maximum sheet size:  30" x 42"
	4. Submit a maximum of (5) copies. Electronic copies of submittals are preferred.

	B. Product data:
	1. Manufacturer's standard schematic drawings, edited to fit this project
	2. Manufacturer's catalog sheets, brochures, diagrams, schedules, performance charts, illustrations and other standard descriptive data.
	a. Clearly mark each copy to identify pertinent materials, products or models.
	b. Show dimensions and clearances.
	c. Show wiring diagrams and controls.


	C. Samples:  Physical samples to illustrate materials, equipment or workmanship.  Approved samples establish standards by which complete work is judged.  Maintain at site as directed.  Protect until no longer needed.
	1. Office samples:  Of sufficient size to clearly illustrate:
	a. Functional characteristics of product or material.
	b. Full range of color samples.
	c. After review, samples may be used on construction of project.

	2. Field samples and mock-ups:
	a. Erect at project site at location approved by the Architect.
	b. Construct each sample or mock-up complete, including work of all crafts required in finished work.
	c. Remove as directed.



	1.5 SCHEDULE SUBMITTAL
	A. Submit schedule of all exhibits to Architect/Engineer within fifteen (15) business days after preconstruction meeting.
	1. Prepare schedule in bar chart format, Include:
	a. Exhibit identification
	b. Specification section and page number
	c. Date of submittal to Architect/Engineer
	d. Latest date for final approval
	e. Fabrication time.
	f. Date of Installation

	2. Architect/Engineer will review and comment on exhibit schedule and will advise the Contractor as to which submittals require longer review durations.
	Submit number of copies of shop drawings, product data and samples which contractor requires for distribution plus (2) copies which will be retained by Architect/Engineer.

	B. Accompany submittals with transmittal letter, in duplicate, containing.
	1. Date
	2. Project title and number
	3. Contractor’s name and address.
	4. The number of shop drawings, product data and samples submitted.
	5. Notification of deviations from Contract.
	6. Other pertinent data.

	C. Submittals shall include:
	1. Date and revision
	2. Project title and number
	3. Name of:
	a. Architect/ Engineer
	b. Architect/ Engineer consultant
	c. Subcontractor
	d. Sub-subcontractor
	e. Supplier
	f. Manufacturer
	g. Separate detailer when pertinent
	4. Identification of product or material.
	5. Relation to adjacent structure or material.
	6. Field dimensions, clearly identified as such.
	7. Specification section and page number.
	8. Specified standards, such as ASTM number or ANSI.
	9. A blank space, (5”x5”), for Architect/Engineer’s stamp.
	10. Identification of previously approved deviation(s) from contract documents.
	11. Contractor’s stamp, initialed or signed, certifying to review of submittal, verification of field measurements and compliance with Contract.
	12. Space for Contractor’s approval stamp.

	D. Electronic Submittals: All submittals may be submitted electronically except for those specifically listing a requirement for paper submittals or physical samples. Identify and incorporate information in each electronic submittal file as follows:
	1. Assemble complete submittal package into a single indexed file incorporating submittal requirements of a single Specification Section and transmittal form with links enabling navigation to each item .Only complete submittals will be accepted.
	2. Name file with submittal number or other unique identifier, including revision identifier.
	a. File name shall use project identifier and Specification Section number followed by a decimal point and then a sequential number (e.g.; LNHS_061000.01). Resubmittals shall include an alphabetic suffix after another decimal point (e.g.; LNHS_061000....
	3. Provide means for insertion to permanently record Contractor’s review and approval markings and action taken by Using Agency/ Architect/ Engineer.
	4. Transmittal Cover Sheet Form for Electronic Submittals: As described by the Architect and containing all information as indicated above for paper submittals.


	1.6 RESUBMISSION REQUIREMENTS
	A. Resubmit all shop drawings, product data, and samples as requested by the Contractor and/or A/E.

	1.7 RESPONSIBILITIES
	A. Review shop drawings, product data and samples prior to submission to the next level of authority. Review Subcontractor’s submittals within five (5) business days. Certify review and transmit to Architect.
	B. Verify:
	1. Field dimensions.
	2. Field construction criteria.
	3. Catalog numbers and similar data.
	4. Verify compliance with contract documents.

	C. Coordinate each submittal with requirements of:
	1. The work.
	2. The contract documents.
	3. The work of other contractors.
	4. The existing conditions indicated to remain.

	D. Contractor's responsibility for errors, omissions or deviation from contract documents in submittals is not relieved by the Architect/Engineer's review of submittals.
	E. Prior to submission, notify the Architect/Engineer in writing of all proposed deviations in submittals from Contract requirements. Substitution of materials or equipment may only be approved by change order.
	F. Do not begin any work which requires submittals without Architect/Engineer's approval.
	G. After Architect/Engineer's review, make response required by A/E's stamp and distribute copies.  Indicate by transmittal that copy of approved data has been delivered to installer.

	1.8 ARCHITECT/ENGINEER'S RESPONSIBILITIES
	A. Review submittals within fourteen (14) calendar days.
	B. Review for:
	1. Design concept of project.
	2. Compliance with Contract Documents.

	C. Review all requests for proposed deviations.
	D. Affix stamp, date and initials or signature certifying review of submittal, and with instructions for the Contractor.
	E. Return submittals to sender for response or distribution.



	01 35 16_Remodeling Project Procedures
	1. GENERAL
	1.1 REQUIREMENTS INCLUDE
	A. Each Contractor:
	1. Coordinate work of employees and subcontractors.
	2. Schedule elements of remodeling and renovation work to expedite completion.
	3. Schedule noisy or hazardous work to avoid problems with Owner's operations.
	4. In addition to demolition, cut, move or remove existing construction to provide access or to allow remodeling and new work to proceed. Include:
	a. Repair or remove hazardous or unsanitary conditions.
	b. Remove abandoned piping, conduit and wiring.
	c. Remove unsuitable or extraneous materials not marked for salvage, such as rotted wood, brick paving, rusted metals and deteriorated concrete.

	5. Patch, repair and refinish existing items to remain, to the specified condition for each material, with a neat transition to adjacent new or restored construction.
	6. Note or record existing project conditions before beginning work to minimize later disputes.


	1.2 RELATED REQUIREMENTS
	A. Specified elsewhere:
	1. 01 32 00 - Construction Schedules.
	2. 01 51 50 – Use of Existing Facilities
	3. 01 54 00 – Construction Aids
	4. 01 73 29 - Cutting & Patching
	5. 01 74 13 - Construction Cleaning
	6. 01 74 23 - Final Cleaning.


	1.3 SEQUENCE AND SCHEDULES
	A. Submit separate detailed sub-schedule for alterations work, coordinated with Construction Schedule.  Show:
	1. Each stage of work; occupancy dates of areas.
	2. Date of Substantial Completion for each area of alteration work.
	3. Crafts and subcontractors employed in each stage.


	1.4 ALTERATIONS, CUTTING AND PROTECTION
	A. Cut finish surfaces by methods to terminate surfaces in a straight line at a natural point of division.


	2. PRODUCTS   (NOT USED)
	3. EXECUTION
	3.1 REMOVE EXISTING CONSTRUCTION
	A. Temporary Removals:
	1. Remove all items as noted on the drawings or otherwise required to complete the work shown.
	2. Store all items as noted on the drawings or otherwise required to complete the work shown.
	3. Recondition all existing items as noted on the drawings or otherwise required to complete the work shown.
	4. Reinstall all as noted on the drawings or otherwise required to complete the work shown.

	B. Remove and dispose of existing items as noted on Drawings.

	3.2 PERFORMANCE.  Patch and extend existing work using skilled craftsmen capable of matching existing quality of workmanship.  For patched or extended work, provide quality equal to that specified for new work.
	3.3 DAMAGED SURFACES
	A. Patch and replace all portions of existing finished surfaces found to be damaged, lifted, discolored or showing other imperfections, with matching material.
	1. Provide adequate support prior to patching the finish.
	2. Refinish patched portions of painted or coated surfaces in a manner to produce uniform color and texture over entire surface.
	3. When existing surface cannot be matched, refinish entire surface to nearest intersections or change of direction.


	3.4 TRANSITION FROM EXISTING TO RESTORED WORK
	A. When restored work abuts or finishes flush with existing work, make a smooth transition.  Patched work shall match existing adjacent work in texture and appearance.
	1. When finished surfaces are cut in such a way that a smooth transition with restored work is not possible, terminate existing surface in a neat manner along a straight line at a natural line of division, and provide trim appropriate to finished surf...


	3.5 CLEANING
	A. Perform construction cleaning as specified in 01 74 13 and as follows:
	1. Clean User occupied areas daily.
	2. Clean all spillage, overspray or heavy dust collections in User occupied areas immediately.

	B. At completion of work of each craft, clean area and make surfaces ready for work of successive crafts.
	C. At completion of alterations work in each area, provide final cleaning in accord with 01 74 23 and return space to a condition suitable for use of User.



	01 51 50_Use of Existing Facilities
	1. GENERAL
	1.1 The project will be constructed at a 24/7 occupied facility. These requirements supplement the Standard Documents for Construction and other sections of the Project Manual.
	1.2 The Owner will continually occupy the buildings and property.
	1.3 REQUIREMENTS INCLUDE - Contractor provide:
	A. Scheduling
	B. Security and site regulations
	C. Entrances
	D. Construction aids
	E. Temporary enclosures and barriers
	F. Fences
	G. Temporary utilities
	H. Construction Cleaning
	I. Storage
	J. Close-out


	2. EXECUTION
	2.1 SCHEDULING
	A. Schedule the work to allow the Owner to occupy the building and property with as minimal impact as possible.  Submit separate detailed subschedule showing:
	1. Staging of work and occupancy dates.

	B. Schedule noisy or hazardous work to avoid problems with Owner's operations.

	2.2 SECURITY AND SITE REGULATIONS
	A. Confer with the Owner's representative and obtain full knowledge of all site rules and regulations affecting work.
	B. Provide control of all persons and vehicles entering and leaving project site. (Reasonable proof of identification and signature to the visitor's log shall be required of the visitors by the contractor's site superintendent.)
	C. Do not take photographs of any kind except with prior written authorization from the Owner.

	2.3 ENTRANCES   Unless otherwise approved by the Owner, the primary entrance will be from any main site access.
	2.4 CONSTRUCTION AIDS   Except as noted, Contractor provide and maintain construction aids and equipment for common use and to facilitate execution of the work.
	2.5 TEMPORARY ENCLOSURES AND BARRIERS - Contractor:
	A. Provide temporary enclosures to separate work areas from existing parking and from areas occupied by Owner.
	B. Provide and maintain suitable barriers to prevent unauthorized entry, and to protect the work.

	2.6 TEMPORARY UTILITIES
	A. Owner will authorize use of existing facilities or services:
	1. Electrical power service.
	2. Work, security, safety lighting.
	3. Water service.

	B. Make written arrangements with Owner's representative.
	C. Prevent interference with Owner's normal use of system.
	D. Modify, supplement and extend systems to meet temporary utility requirements for project, subject to approval of Architect/Engineer and Owner.  Modifications shall be at coordinating contractor's expense.
	E. Contractor requiring facilities or services beyond those available from the Owner shall provide and pay for extension or modification of services to perform the work, and for restoration of services at completion of work.

	2.7 ACCESS ROADS & PARKING AREAS
	C. Maintain roads, walks and parking areas in a sound, clean condition. Restore areas not in contract to original condition upon work completion prior to Final Acceptance.
	D. Control vehicular parking to preclude interference with public traffic or parking, access by emergency vehicles, Owner's operations or construction operations.
	E. Coordinate any temporary construction vehicle entrance onto the property for deliveries or access with the Owner a minimum of (3) days prior to the necessity.
	F. Equipment with bearing pressure above 4000 psi shall not be allowed on the grounds or paving.

	2.8 TRAFFIC REGULATION  Contractor provide traffic control and directional signs, mounted on barricades or standard posts:
	A. At each change of direction of a roadway and at parking areas.
	B. Provide qualified and suitably equipped flaggers when construction operations encroach on traffic lanes, as required for traffic regulation.
	C. Where contractor requires sidewalk closure to execute scope of work, permits and alternative access for pedestrians shall be provided in the work of this contract.

	2.9 CONSTRUCTION CLEANING
	A. Each Contractor provide cleaning and disposal of waste materials, debris and rubbish during construction.
	B. Coordinating Contractor to supervise and coordinate cleaning operations of all Assigned Contractors.
	C. Each Contractor provide covered containers for deposit of waste materials, debris and rubbish.

	2.10 STORAGE Make arrangements with Owner's Representative for any on-site storage of materials and equipment to be installed in project.  Protection and security for stored materials and equipment is solely contractor's responsibility.
	2.11 CLOSEOUT
	A. Upon completion of need to use existing user-provided facilities, or when directed by Architect/Engineer, restore each to original or specified condition.
	B. At completion of work in each area, provide final cleaning and return space to a condition suitable for use of Owner.



	01 56 00_Barriers
	1. GENERAL
	1.1 Work Includes:
	A. Base Bid:
	1. General Contractor provide fencing.
	a. Open mesh fence.  Temporary chain link fence panels, min. 6’ in height.  Panels shall be wired together with sand bags as supports.  Provide wind screen where dust creating activities will occur (such as cutting asphalt).
	b. Moveable barricades and caution tape are acceptable if maintained.




	2. PRODUCTS
	(NOT APPLICABLE)

	3. EXECUTION
	(NOT APPLICABLE)

	01 62 04 - Substitution Procedures
	A. Section Includes:
	1. Administrative and procedural requirements for substitutions.

	1.2 SUBSTITUTIONS
	A. Base Bid shall be in accordance with the Contract Documents.
	B. Substitution requests prior to bidding shall be submitted to Architect, in writing, a minimum of ten (10) days prior to bid date.
	C. After the end of the bidding period, substitution requests will be considered only in case of:
	1. Product unavailability
	2. Other conditions beyond the control of the Contractor

	D. Substitution Requests:  Submit PDF electronic file of each request submitted for consideration.  Identify product or fabrication or installation method to be replaced.  Submit requests for substitutions on attached form.  Submit a separate request ...
	1. Complete data substantiating compliance of proposed substitution with requirements stated in Contract Documents:
	a. Product identification, including manufacturer’s name and address.
	b. Manufacturer’s literature, identifying:
	1) Product description
	2) Reference standards
	3) Performance and test data


	2. Itemized comparison of the proposed substitution with product specified, listing significant variations.
	3. Data relating to changes in construction schedule.
	4. Effects of substitution on separate contracts.
	5. List of changes required in other work or products.
	6. Accurate cost data comparing proposed substitution with product specified.
	a. Amount of net change to Contract Sum

	7. Designation of required license fees or royalties.
	8. Designation of availability of maintenance services sources replacement materials.

	E. Substitutions will not be considered for acceptance when:
	1. A substitution is indicated or implied on shop drawings or product data submittals without a formal request from the Contractor.
	2. Acceptance will require substantial revision of Contract Documents.
	3. In judgment of the Architect, the substitution request does not include adequate information necessary for a complete evaluation.
	4. Requested directly by a Subcontractor or supplier.

	F. Substitutions for Convenience:  Not allowed
	G. Do not order or install substitute products without recommendation of the Architect and acceptance by the Owner/Using Agency.
	H. Architect will determine acceptability of proposed substitutions.
	I. No verbal or written approvals other than by Change Order will be valid.

	1.3 CONTRACTOR’S REPRESENTATION
	A. In making formal request for substitution the Contractor represents that:
	1. The proposed product has been investigated and it has been determined that it is equivalent, or superior, in all respects to the product specified.
	2. The same warranties or bonds will be provided for the substitute product as for the product specified.
	3. Coordination and installation of the accepted substitution into the Work will be accomplished and changes as may be required for the Work to be complete will be accomplished.
	4. Claims for additional costs caused by substitution which may subsequently become apparent will be waived by the Contractor.
	5. Complete cost data is attached and includes related costs under the Contract, but not:
	a. Costs under separate contracts.
	b. Architect’s costs for redesign or revision of Contact Documents.



	1.4 REQUEST FOR SUBSTITUTION FORM
	A. 01 62 04.1 – Substitution Request Form
	B. Substitutions will be considered only when the substitution form is completed and included with the request for substitution submittal and back-up data.

	2. PRODUCTS
	(NOT APPLICABLE)

	3. EXECUTION
	(NOT APPLICABLE)


	01 62 04.1-Request for Substitution Form
	01 66 00_Storage and Protection
	1. GENERAL
	A. REQUIREMENTS INCLUDE
	1. General Contractor make arrangements with Owner for storage of materials and equipment to be installed in project.  Protection and security for stored materials and equipment, on and off site is solely contractor's responsibility.

	B. OFF-SITE AUTHORIZATION.  Payment for materials/equipment stored off-site will be permitted only on prior written authorization, proof of insurance is submitted, and the material is stored in an independent warehouse under the owner’s name and paid ...
	C. SUBMITTALS.
	1. In accordance with 01 33 23, submit:
	a. Request for allocation of storage space.
	b. List of materials and equipment to be stored.
	c. Proposed location for storage.
	d. Special storage requirements.
	e. Schedule of anticipated storage dates.



	2. PRODUCTS
	A. PROTECTIVE MATERIALS
	1. For duration of storage period, provide materials which will provide proper protection against the elements or other harmful environmental conditions.


	3. EXECUTION
	A. LOCATION
	1. Where authorized by Owner.
	2. Contractor will resolve conflicts in storage requirements of all contractors.

	B. PROTECTION
	1. Appropriate protection is required as necessary to maintain quality and intent of stored materials.



	01 73 29_Cutting and Patching
	1. GENERAL
	1.1 REQUIREMENTS INCLUDE
	A. Unless noted otherwise, each contractor shall:
	1. Execute cutting (including excavating), filling or patching of work to:
	a. Install specified work.
	b. Remove samples of installed work specified for testing.
	c. Remove and replace defective work.

	2. In addition, upon written instructions of Architect/Engineer:
	a. Uncover work to provide for observation of covered work.
	b. Remove samples of installed materials for testing.
	c. Remove work to provide for alteration of existing work.

	3. Do not cut or alter work of another contractor without written consent of Architect/Engineer.


	1.2 SUBMITTALS
	A. Prior to cutting which affects structural members or work of another contractor, submit written notice to Architect/Engineer requesting consent to proceed with cutting, including:
	1. Project identification.
	2. Description of affected work.
	3. Necessity for cutting.
	4. Effect on other work, on structural integrity of project.
	5. Description of proposed work.  Designate:
	a. Scope of cutting and patching.
	b. Contractor and Crafts to execute the work.
	c. Products proposed to be used.
	d. Extent of refinishing.

	6. Alternatives to cutting and patching.
	7. Designation of party responsible for cost of cutting and patching.

	B. Prior to cutting and patching done on instruction of Architect/ Engineer, submit cost estimate.
	C. When conditions of work, or schedule, indicate change of materials or methods, submit recommendation to Architect/Engineer, including:
	1. Condition indicating change.
	2. Recommendation for alternative materials or methods.
	3. Submittals specified for substitutions.

	D. Submit written notice to Architect/Engineer, designating time work will be uncovered, to provide for observation.

	1.3 PAYMENT FOR COSTS
	A. Costs caused by ill-timed or defective work, or work not conforming to contract documents, including costs for additional services of Architect/Engineer:  Party responsible for ill-timed, rejected or non-conforming work.
	B. Work done on instructions of Architect/Engineer (by change order), other than defective or non-conforming work:  Owner


	2. PRODUCTS
	2.1 MATERIALS.  For replacement of work removed:  Comply with specifications for type of work to be performed.

	3. EXECUTION
	3.1 INSPECTION
	A. Inspect existing conditions of work, including elements subject to movement or damage during:
	1. Cutting and patching.
	2. Excavating and backfilling.

	B. After uncovering work, inspect conditions affecting installation of new products.

	3.2 PREPARATION
	A. Prior to cutting:
	1. Provide shoring, bracing and support to maintain structural integrity of project.
	2. Provide protection for other portions of the project.
	3. Provide protection from elements.


	3.3 PERFORMANCE
	A. Execute fitting and adjustment of products to provide finished installation to comply with specified tolerances, finishes.
	B. Execute cutting and demolition by methods which will prevent damage to other work, and will provide proper surfaces to receive installation of repairs and new work.
	C. Restore work which has been cut or removed; install new products to provide completed work in accord with contract documents.
	D. Refinish entire surfaces to provide an even finish.
	E. Continuous surfaces:  To nearest intersection(s).
	F. Assembly:  Entire refinishing.




	01 74 13_Construction Cleaning
	1. GENERAL
	1.1 REQUIREMENTS INCLUDE
	A. General Contractor:  Supervise and coordinate cleaning operations.

	1.2 RELATED REQUIREMENTS
	A. Specified elsewhere:
	1. Individual Specification Sections:  specific cleaning for product or work.
	2. Section 01 35 16 – Remodeling Project Procedures



	2. PRODUCTS
	2.1 EQUIPMENT
	A. As designated in individual specification sections.


	3. EXECUTION
	3.1 CLEANING
	A. As designated in individual specification sections.

	3.2 DISPOSAL


	01 74 23_Final Cleaning
	1. GENERAL
	1.1 REQUIREMENTS INCLUDE
	A. General Contractor:  Provide final cleaning:
	1. At completion of work, or at such other times as directed by the Contractor, remove all waste, debris, rubbish, tools, equipment, machinery and surplus materials.  Clean all sight exposed surfaces; leave work clean and ready for occupancy.


	1.1 RELATED REQUIREMENTS
	A. Specified elsewhere:
	1. Section 01 74 13 - Construction Cleaning.



	2. PRODUCTS
	2.1 All products shall be environmentally friendly “Green” cleaning products.

	3. EXECUTION
	3.1 FINAL CLEANING
	A. Employ experienced workmen for final cleaning.
	B. Remove grease, dust, dirt, stains, labels, fingerprints, protection and other foreign materials from sight-exposed finished surfaces; polish surfaces so designated to specified finish.
	1. In preparation for substantial completion or occupancy, conduct final inspection of sight-exposed surfaces, and of concealed spaces to ensure performance.

	C. Repair, patch and touch up marred surfaces to specified finish, to match adjacent surfaces.
	D. Contractor soft broom clean all exposed concrete surfaces clean; other paved areas with soft or stiff broom as directed.  Rake clean other surfaces on grounds.
	E. Contractor to replace air handling filters if units were not protected during construction and shown to have construction dust/debris.
	F. Contractor maintain finally cleaned areas until project, or designated portion thereof, is accepted by A/E.



	01 78 36_Warranties and Bonds
	1. GENERAL
	1.1 REQUIREMENTS INCLUDE
	A. Each Contractor shall warrant their work in accordance with the Standard Documents for Construction.  In addition, the following Warranties and Bonds shall be provided as specified.
	B. Champaign County will be the designated agent during the warranty period.
	A. Warranties and Bonds.  Include the following:
	a. Warranty and/or bond.
	b. List of circumstances and conditions that would affect validity of warranty or bond.




	02 07 00_Selective Demolition
	1.1 Work includes
	A. Coordinating Contractor shall provide ALL labor, materials, equipment and services necessary or incidental to the completion of all work of this section as shown on the drawings and herein specified, including:
	1. Selective demolition as noted on the drawings.
	2. Providing all required and necessary dust control measures.
	3. Handling and proper off site disposal of all removed materials / components.
	4. Careful removal and salvage of items shown to be reinstalled with new work
	5. Coordination of   any / all hazardous materials and their removal /  disposal.


	1.2 RELATED WORK
	A. Specified elsewhere:
	1. Section 01 56 00 Barriers
	2. Section 01 73 29 Cutting and Patching


	1.3 MATERIALS OWNERSHIP
	A. Unless otherwise indicated, demolition waste becomes property of Contractor.
	B. Historic items, relics, antiques, and other items of interest or value to the Owner that may be uncovered during demolition remain the property of the Owner.
	1. Carefully salvage in a manner to prevent damage and promptly return to the Owner.


	1.4 PREINSTALLATION MEETINGS
	A. Pre-demolition Conference:  Conduct conference at Project site.
	1. Inspect and discuss condition of construction to be selectively demolished.
	2. Review structural load limitations of existing structure.
	3. Review and finalize selective demolition schedule and verify availability of materials, demolition personnel, equipment, and facilities needed to make progress and avoid delays.
	4. Review requirements of work performed by other trades that rely on substrates exposed by selective demolitions operations.
	5. Review areas where existing construction is to remain and requires protection.


	1.5 INFORMATIONAL SUBMITTALS
	A. Proposed Protection Measures:  Submit report, including drawings, that indicates the measures proposed for protecting individuals and property for dust control.  Indicate proposed locations and construction of barriers.
	B. Schedule of Selective Demolition Activities:  Indicate the following:
	1. Detailed sequence of selective demolition and removal work, with starting and ending dates for each activity.  Ensure the Owner’s building manager’s on-site operations are uninterrupted.
	2. Interruption of utility services.  Indicate how long utility services will be interrupted.
	3. Coordination of shutoff, capping and continuation of utility services.
	4. Use of elevator stairs.
	5. Coordination of the Owner’s continuing occupancy of portions of existing building and of the Owner’s partial occupancy of completed work.


	1.6 FIELD CONDITIONS
	A. The Owner will occupy building immediately adjacent to selective demolition area.  Conduct selective demolition so the Owner’s operations will not be disrupted.
	B. Conditions existing at time of inspection for bidding purpose will be maintained by Owner as far as practical.
	C. Notify Architect of discrepancies between existing conditions and Drawings before proceeding with selective demolition.
	D. Storage or sale of removed items or materials on-site is not permitted.
	E. Utility Service:  Maintain existing utilities indicated to remain in service and protect them against damage during selective demolition operations.
	1. Maintain fire-protection facilities in service during selective demolition operations.


	1.7 Definitions
	A. Remove: Detach items from existing construction and legally dispose of them off-site, unless indicated to be removed and salvaged or removed and reinstalled.
	B. Remove and Salvage: Detach items from existing construction mark and store them ready for reuse as applicable.
	C. Remove and Recycle: Detach items from existing construction, package them for transport to a recycling facility with good environmental practices.
	D. Remove and Reinstall: Detach items from existing construction, prepare them for reuse, and reinstall them where indicated.
	E. Existing to Remain: Existing items of construction that are not to be removed and that are not otherwise indicated to be removed, removed and salvaged, or removed and reinstalled.

	2.1 MATERIALS
	A. Dust/sound control barriers shall be constructed of full height rigid framing.

	3.1 EXAMINATION
	A. Survey existing conditions and correlate with requirements indicated to determine extent of selective demolition required.
	B. When unanticipated mechanical, electrical, or structural elements that conflict with intended function or design are encountered, investigate and measure the nature and extent of conflict.  Promptly submit a written report to Architect

	3.2 PROTECTION
	A. Protect adjacent materials and surfaces to remain.
	B. Protect walls, ceilings, floors and other existing finish work that are to remain or that are exposed during selective demolition operations.

	C.   Provide covered protection over points of entry and exit from the building wherever scaffolding is                    placed or overhead work is projected to impact the path of travel.
	3.3 Demolition
	A. Proper coordination for the shut-off of any utility services and control measures for dust and noise must occur prior to commencement of any demolition work.  In confined areas of selective demolition, install and maintain dust and noise control ba...
	B. Maintain and protect ALL existing building services to remain which transit the area affected by selective demolition.
	C. Unless otherwise noted, Contractor shall remove all wiring devices, fixtures, controls, circuitry (conduit and wiring), etc., made obsolete by the demolition within or around the building.
	D. Contractor shall relocate ALL existing piping, circuitry (conduit and wiring), ductwork, etc., which impedes the demolition and installation of new materials and equipment, unless otherwise noted.
	E. Contractor shall carefully demount and salvage for reinstallation masonry retaining wall components, as noted on the drawings.
	1. Mark all components to be salvaged with a notation of where items were removed/where to be reinstalled.  Marking shall be in an inconspicuous location and coordinated with the Architect.
	2. Provide a plan layout of all removed/salvaged components for record.

	3.4 Disposal of Equipment and Materials
	A. The Contractor shall remove all generated trash, recyclables and debris at his or her expense.  The Contractor may not place trash and debris in any Owner trash container or facility.

	3.5 Removed and Reinstalled Items:
	A. Clean and repair items to functional condition adequate for intended reuse.
	B. Pack or crate items after cleaning and repairing.  Identify contents of containers.
	C. Protect items from damage during transport and storage.
	D. Reinstallation of items in locations indicated shall become the responsibility of the trade aligned with the work activity.  Comply with installation requirements for new materials and equipment.  Provide connections, supports, and miscellaneous ma...

	3.6 Existing Items to Remain:
	A. Protect construction indicated to remain against damage and soiling during selective demolition.
	B. When permitted by Architect, items may be removed to a suitable, protected storage location during selective demolition and cleaned and reinstalled in their original locations after selective demolition operations are complete.
	C. Unless noted otherwise, the contractor shall fill and patch all openings created in fire rated construction as a result of this demolition work. Materials and finishes to match that of the original materials and maintain the existing fire resistanc...



