
PROJECT MANUAL 

 

 

CHAMPAIGN COUNTY 

SATELLITE JAIL ASPHALT PROJECT 
 

FOR 
 

CHAMPAIGN COUNTY, ILLINOIS 
1776 EAST WASHINGTON STREET 

URBANA, ILLINOIS 61802 
 

 

 

 

BID DOCUMENTS 
 

 

 

 

 

Architect’s Project # 15029 
 

ITB # 2017-010 
 

 

August 9, 2017 
 

 

 

 

 

 

Bailey Edward Design, Inc.  
1103 S. Mattis Avenue 

Champaign, Illinois 61821 

217.363.3375 

 

MSA Professional Services 
201 W. Springfield Avenue #400 

Champaign, Illinois 61820 

217.352.6976 
EXP 11.30.18 



Champaign County Satellite Jail Asphalt Project  ITB # 2017-010 
BE Project 15029 

 

 00 01 10 - 1                           Table of Contents 

  PROJECT MANUAL  
 Section 00 01 10 – Table of Contents 

 
DOCUMENT TITLE           PAGES   
00 01 10  Table of Contents       00 01 10 – 03  
00 01 15  Drawings, Schedules and Details     00 01 15 – 01  
 

BIDDING AND CONTRACT REQUIREMENTS 
00 11 16  Invitation to Bid       00 11 16 – 02  
00 21 13  Instructions to Bidders      00 21 13 – 01  
00 21 13.1 AIA A701 Instructions to Bidders     00 21 13.1 – 06  
00 21 13.2 AIA A201 General Conditions     00 21 13.2 – 39 
00 22 13  Supplementary Instructions to Bidders    00 22 13 – 04  
00 22 44  Additional Insurance Requirements     00 22 44 – 03  
00 25 13  Prebid Meeting       00 25 13 – 02  
00 41 06  Bid Bond Form       00 41 06 – 01  
00 41 13  Bid Form – Stipulated Sum (Single-Prime Contract)   00 41 13 – 02  
DA-1  Bidder’s / Contractor’s Disclosure Affidavit    DA-1 – 04  
DF-1  Drug Free Workplace Certification     DF-1 – 02  
00 43 43  Prevailing Rate of Wages.       00 43 43 – 07 
 
  GENERAL REQUIREMENTS 
01 11 00  Project Summary       01 11 00 – 01  
01 23 00  Alternates and Unit Prices      01 23 00 – 02 
01 32 00  Construction Schedule      01 32 00 – 02  
01 33 23  Shop Drawings, Product Data, & Samples Schedule   01 33 23 – 04  
01 35 16  Remodeling Project Procedures     01 35 16 – 03  
01 51 50  Use of Existing Facilities      01 51 50 – 03  
01 56 00  Barriers        01 56 00 – 01  
01 62 04  Substitution Procedures      01 62 04 – 02  
01 62 04.1 Request for Substitution Form     01 62 04.1 – 03  
01 66 00  Storage & Protection      01 66 00 – 01  
01 73 29  Cutting and Patching      01 73 29 – 02  
01 74 13  Construction Cleaning      01 74 13 – 01  
01 74 23  Final Cleaning       01 74 23 – 01  
01 78 36  Warranties & Bonds Schedule      01 78 36 – 01  
 

SITE WORK 
02 07 00  Selective Demolition      02 07 00 – 04  
 
 
SPECIFIER(S):  Architectural: Karla Smalley, Bailey Edward Design, Inc. 

217.363.3375  Email:  ksmalley@baileyedward.com  
 

 
END OF SECTION 00 01 10 

mailto:ksmalley@baileyedward.com


Champaign County Satellite Jail Asphalt Project  ITB # 2017-010 
BE Project 15029 

 

 00 01 15 - 1 Drawings, Schedules & Details 

 BIDDING & CONTRACT REQUIREMENTS 
 Section - 00 01 15 - Drawings, Schedules and Details 
 
 
DRAWING INDEX 
 
C1.1 COVER SHEET 
C1.2 GENERAL NOTES AND SPECIFICATIONS 
C2.1 OVERALL SITE PLAN 
C2.2 GRADING AND PAVING DETAIL (SOUTH) 
C2.3 GRADING AND PAVING DETAIL (NORTH) 
C3.1 DETAILS 
 
 
 
 
All Drawings dated:  August 9, 2017 
 
 
END OF SECTION 00 01 15. 



Champaign County Satellite Jail Asphalt Project  ITB # 2017-010 

BE Project 15029 

 

 00 11 16 - 1 Invitation to Bid 

DIVISION 0 – BIDDING AND CONTRACT REQUIREMENTS 

Section 00 11 16 – Invitation to Bid 
 
INVITATION TO BID:   

 
CHAMPAIGN COUNTY SATELLITE JAIL ASPHALT PROJECT 

 

Sealed bids for the Champaign County Satellite Jail Asphalt Project will be received by the Champaign County at the 

Brookens Administrative Center, 1776 East Washington Street, Urbana, IL 61802. Bids will be opened publicly.  

 

The work includes the following: 

 

Adult Detention Center: 

 

Work generally includes but is not limited to the following:  

 Repair and coating of the employee and visitor parking at the Adult Detention Center for Champaign 

County.   

 Rework of select areas to allow for ADA compliant slopes at parking areas and sidewalk approach. 

 Striping will be included to allow for ADA compliant parking including van parking stalls.   

 Removal and new installation of portions of sidewalk. 

 Repair and coating of drive to sally port. 

 Alternate to provide and install additional parking at employee and visitor areas. 

 

Proposals must be submitted on the forms provided and shall contain no qualifications or interlineations. In 

submitting a bid, it is agreed that the bid may not be withdrawn for a period of thirty (30) days after Bid Date. 

 

The Owner reserves the right to require from any bidder, prior to contract award, a detailed statement regarding the 

business and technical organization of the bidder that is available for the contemplated work, and a list of his 

proposed subcontractors.  Information pertaining to financial resources may also be required.  

 

A Bid Security in the form of a cashier's check, certified check, or acceptable bidder's surety bond, made payable to 

the Owner, in an amount that is not less than ten percent (10%) of the Bid proposal submitted, including all 

Alternates, shall accompany each Bid as a guarantee that:  (1) the Bidder will not modify, withdraw or cancel the 

proposal for thirty (30) days after the bid date; and (2) the bidder, if awarded the contract, will promptly enter into a 

contract and execute such bonds and furnish such insurance certificates as may be required.  Should the Bidder fail 

to honor these two (2) guarantee for any reason, the Owner shall total the damages and shall deduct the amount of 

such damages from the Bidder's Bid Security. Should the damages total less than the amount of the Bid Security, 

the difference shall be returned to the Bidder.  However, all damages in excess of the Bid Security shall be borne by 

the Owner.  Damages may include, but shall not be limited to, reasonable compensation for the Owner's additional 

time spent, additional Architect's fees, costs to the Owner for delays in completion of the Work based upon the 

Bidders proposed Contract Time and the Contract Time as Awarded including, but not limited to, interest expense 

and lost revenue, the difference between the Bidder's proposed Contract Sum and the Contract Sum as awarded 

and costs to re bid the Project should such action become necessary.  Such bid securities will be returned to the 

unsuccessful bidders after execution of the Contract.  

 

Sealed bids for the proposed work will be received up to the hour of 2:00 P.M. Central Standard Daylight Time on 

August 31, 2017 at the Brookens Administrative Center, 1776 East Washington Street, Urbana, IL 61802. 

 

A pre-bid conference will be held in the Lyle Shields Meeting Room, Brookens Administrative Center, 1776 East 

Washington Street, Urbana, IL 61802, on Wednesday, August 23, 2017 at 2:00 P.M. CDT. 



Champaign County Satellite Jail Asphalt Project  ITB # 2017-010 

BE Project 15029 

 

 00 11 16 - 2 Invitation to Bid 

 

A complete set of documents will be available from Dean’s Superior Blueprint, 404 E. University Ave., Champaign, 

IL. 61820, www.deansblueprint.com, 217.359.3261.   

 

Refundable Plan Deposit: $75 / each set of bid documents.  Two (2) sets maximum, Additional sets may be 

purchased without refund.  Only after obtaining one (1) copy of Bid Documents, an optional CD with Bid Documents 

may be purchased for a non-refundable cost of $75.00. 

 

Plan deposits will be refunded in full upon the return of the Bid Documents, in good condition, within ten (10) days 

after the bid opening. The deposits of General Contractors, who do not submit a bonafide bid or do not return the Bid 

Documents within ten (10) days after the bid opening, will not be refunded.  

 

Contractor and Subcontractors shall include in bids, the cost for the current prevailing wage (Illinois Prevailing Wage 

Act - 820 ILCS 130/0.01 et seq.).  The Contractor shall ensure that any Subcontractors shall comply with the Illinois 

Prevailing Wage Act. 

 

The Owner reserves the right to reject any or all bids, to waive any irregularities in the bidding, or to accept the bids 

that in their judgment will be for their best interest. 

 

Once awarded the contract, the Contractor will furnish a satisfactory performance bond, execute the contract and 

proceed with the work.  The Contractor shall indicate the amount of the performance bond on the bid form.   

 

END OF SECTION 00 11 16 

http://www.deansblueprint.com/
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DIVISION 0 – BIDDING AND CONTRACT REQUIREMENTS 
Section 00 21 13 – Instructions to Bidders 

1.1 INSTRUCTIONS TO BIDDERS 

A. AIA Document A701, "Instructions to Bidders," is hereby incorporated into the Procurement and 
Contracting Requirements by reference. 

1. A copy of AIA Document A701, "Instructions to Bidders," is bound in this Project Manual. 

B. AIA Document A201 “General Conditions” is hereby incorporated into the Procurement. 

1. A copy of AIA Document A201 “General Conditions” is bound in this project manual. 

END OF DOCUMENT 00 21 13 
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DIVISION 0 – BIDDING AND CONTRACT REQUIREMENTS 
Section 00 22 13 – Supplementary Instructions to Bidders 

1.1 INSTRUCTIONS TO BIDDERS 

A. Instructions to Bidders for Project consist of the following: 

1. AIA Document A701, "Instructions to Bidders" a copy of which is bound in this Project 
Manual. 

2. The following Supplementary Instructions to Bidders that modify and add to the 
requirements of the Instructions to Bidders. 

1.2 SUPPLEMENTARY INSTRUCTIONS TO BIDDERS, GENERAL 

A. The following supplements modify AIA Document A701, "Instructions to Bidders." Where a portion 
of the Instructions to Bidders is modified or deleted by these Supplementary Instructions to 
Bidders, unaltered portions of the Instructions to Bidders shall remain in effect. 

1.3 ARTICLE 2 - BIDDER'S REPRESENTATIONS 

A. Add Section 2.1.3.1: 

1. 2.1.3.1 - The Bidder has investigated all required fees, permits, and regulatory 
requirements of authorities having jurisdiction and has properly included in the submitted 
bid the cost of such fees, permits, and requirements not otherwise indicated as provided 
by Owner. 

B. Add Section 2.1.5: 

1. 2.1.5 - The Bidder is a properly licensed Contractor according to the laws and regulations 
of the local and state jurisdictions and meets qualifications indicated in the Procurement 
and Contracting Documents. 

C. Add Section 2.1.6: 

1. 2.1.6 - The Bidder has incorporated into the Bid adequate sums for work performed by 
installers whose qualifications meet those indicated in the Procurement and Contracting 
Documents. 

1.4 ARTICLE 3 - BIDDING DOCUMENTS 

A. 3.4 - Addenda: 

1. Delete Section 3.4.3 and replace with the following: 

a. 3.4.3 - Addenda may be issued at any time prior to the receipt of bids. 
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2. Add Section 3.4.4.1: 

a. 3.4.4.1 - Owner may elect to waive the requirement for acknowledging receipt of 
3.4.4 Addenda as follows: 

1) 3.4.4.1.1 - Information received as part of the Bid indicates that the Bid, 
as submitted, reflects modifications to the Procurement and Contracting 
Documents included in an unacknowledged Addendum. 

2) 3.4.4.1.2 - Modifications to the Procurement and Contracting 
Documents in an unacknowledged Addendum do not, in the opinion of 
Owner, affect the Contract Sum or Contract Time. 

1.5 ARTICLE 4 - BIDDING PROCEDURES 

A. 4.1 - Preparation of Bids: 

1. Add Section 4.1.9: 

a. 4.1.9 - Owner may elect to disqualify a bid due to failure to submit a bid in the 
form requested, failure to bid requested alternates or unit prices, failure to 
complete entries in all blanks in the Bid Form, or inclusion by the Bidder of any 
alternates, conditions, limitations or provisions not called for. 

B. 4.3 - Submission of Bids: 

1. Add Section 4.3.1.2: 

a. 4.3.1.2 - Include Bidder's Contractor License Number applicable in Project 
jurisdiction on the face of the sealed bid envelope. 

C. 4.4 - Modification or Withdrawal of Bids: 

1. Add the following sections to 4.4.2: 

a. 4.4.2.1 - Such modifications to or withdrawal of a bid may only be made by 
persons authorized to act on behalf of the Bidder. Authorized persons are those 
so identified in the Bidder's corporate bylaws, specifically empowered by the 
Bidder's charter or similar legally binding document acceptable to Owner, or by a 
power of attorney, signed and dated, describing the scope and limitations of the 
power of attorney. Make such documentation available to Owner at the time of 
seeking modifications or withdrawal of the Bid. 

b. 4.4.2.2 - Owner will consider modifications to a bid written on the sealed bid 
envelope by authorized persons when such modifications comply with the 
following: the modification is indicated by a percent or stated amount to be added 
to or deducted from the Bid; the amount of the Bid itself is not made known by 
the modification; a signature of the authorized person, along with the time and 
date of the modification, accompanies the modification. Completion of an 
unsealed bid form, awaiting final figures from the Bidder, does not require power 
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of attorney due to the evidenced authorization of the Bidder implied by the 
circumstance of the completion and delivery of the Bid. 

1.6 ARTICLE 5 - CONSIDERATION OF BIDS 

A. 5.2 - Rejection of Bids: 

1. Add Section 5.2.1: 

a. 5.2.1 - Owner reserves the right to reject a bid based on Owner's and Engineer’s 
evaluation of qualification information submitted following opening of bids. 
Owner's evaluation of the Bidder's qualifications will include: status of licensure 
and record of compliance with licensing requirements, record of quality of 
completed work, record of Project completion and ability to complete, record of 
financial management including financial resources available to complete Project 
and record of timely payment of obligations, record of Project site management 
including compliance with requirements of authorities having jurisdiction, record 
of and number of current claims and disputes and the status of their resolution, 
and qualifications of the Bidder's proposed Project staff and proposed 
subcontractors. 

1.7 ARTICLE 6 - POSTBID INFORMATION 

A. 6.1 - Contractor's Qualification Statement: 

1. Add Section 6.1.1: 

a. 6.1.1 - Submit Contractor's Qualification Statement no later than five days after 
the bid submittal. 

1.8 ARTICLE 7 - PERFORMANCE BOND 

A. 7.1 - Bond Requirements: 

1. Add Section 7.1.1.1: 

a. 7.1.1.1 – A Performance Bond will be required, in an amount equal to 100 
percent of the Contract Sum.   

B. 7.2 - Time of Delivery and Form of Bonds: 

1. Delete the first sentence of Section 7.2.1 and insert the following: 

a. The Bidder shall deliver the required bonds to Owner no later than 10 days after 
the date of Notice of Intent to Award and no later than the date of execution of 
the Contract, whichever occurs first. Owner may deem the failure of the Bidder to 
deliver required bonds within the period of time allowed a default. 

2. Delete Section 7.2.3 and insert the following: 
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a. 7.2.3 - Bonds shall be executed and be in force on the date of the execution of 
the Contract. 

1.9 ARTICLE 8 - FORM OF AGREEMENT BETWEEN OWNER AND CONTRACTOR 

A. The form of agreement between Owner and Contractor is included in specifications and is bound in 
this project manual. 

1.10 ARTICLE 9 - EXECUTION OF THE CONTRACT 

A. Add Article 9: 

1. 9.1.1 - Subsequent to the Notice of Intent to Award, and within 10 days after the 
prescribed Form of Agreement is presented to the Awardee for signature, the Awardee 
shall execute and deliver the Agreement to Owner, in such number of counterparts as 
Owner may require. 

2. 9.1.2 - Owner may deem as a default the failure of the Awardee to execute the Contract 
and to supply the required bonds when the Agreement is presented for signature within 
the period of time allowed. 

3. 9.1.3 - Unless otherwise indicated in the Procurement and Contracting Documents or the 
executed Agreement, the date of commencement of the Work shall be the date of the 
executed Agreement or the date that the Bidder is obligated to deliver the executed 
Agreement and required bonds to Owner. 

4. 9.1.4 - In the event of a default, Owner may declare the amount of the Bid security 
forfeited and elect to either award the Contract to the next responsible bidder or re-
advertise for bids. 

END OF DOCUMENT 00 22 13 
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DIVISION 0 – BIDDING AND CONTRACT REQUIREMENTS 
Section 00 22 44 - Additional Insurance Requirements 

 
1.1 INSURANCE 
 
 The Contractor shall purchase and maintain insurance as required in the current edition of the Standard 

Form of Agreement Between Owner and Contractor where the Basis of Payment is a Stipulated Sum, AIA 
Document A101 and the General Condition of the Contract for Construction, AIA Document A201 as 
modified by these specifications, AIA General Conditions and Supplements to the AIA General Conditions, 
Article 11 

 
A. All of the above documents shall be thoroughly studied prior to purchases of an insurance policy to 

cover the Project. 
 

B. While not limited to the following requirements, the requirements listed below are brought to the 
Contractors Specific attention. 

 
1) Champaign County, and the Architect/Engineer shall be named as additional insureds on 

the Commercial General Liability Policy and the Umbrella Liability Policy. 
 

2) Waivers of Subrogation are required for both Property Insurance and for Liability 
Insurance. 

 
1.2  ADDITIONAL LIABILITY INSURANCE REQUIREMENTS 
 

In addition to the liability insurance requirements noted in Paragraph 1.01 above, the following requirements 
also apply: 

 
A. The Contractor shall purchase and maintain a Commercial General Liability Policy which shall 

include the following coverage areas: 
 

1) Operations of the Contractor - direct liability coverage for the Contractors activities at a 
permanent location and the Project Site; 

2) Operations of Subcontractors - Liability coverage for those entities for which the 
Contractor has a duty to supervise and stand legally responsible for their conduct; 

3) Completed Operations - Liability for property damage and bodily injury and death that 
occurs after Substantial Completion; 

4) Personal Injury - Including but not limited to, libel, slander, defamation of character, 
wrongful eviction, right of private occupancy, false arrest and detention and other similar 
personal injuries; 

5) Employees as Additional Insured - Include employees and their acts into the coverage; 
6) Explosion, Collapse, Underground - Liability coverage for the property of others to 

include, but not limited to, unknown utilities; and 
7) Contractual Liability - coverage for the assumption of others by Contract. 

 
B. The Commercial General Liability Policy shall name Champaign County, the Architect, the 

Architect's Consultants, their agents and employees as additional insured. 
 

C. The Contractor shall purchase and maintain Workers Compensation and Employees Liability 
Insurance. 

 
D. The Contractor shall purchase and maintain commercial Automobile Liability Insurance.  This 

policy shall cover Owned, Non-owned and Hired vehicles. 
 

E. The Contractor shall purchase and maintain Umbrella Liability Coverage to provide higher limits of 
liability above those required for General Liability, Employers Liability and Automobile Liability. 
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        F. The Umbrella Liability Policy shall name Champaign County, the Architect, the Architect's 

Consultants, their agents and employees as additional insured. 
 

G. The Contractor shall purchase and maintain Owners Liability Insurance (Owners Protection 
Liability) which shall cover the Owners liability for all injuries and damages arising from the Project. 
 This policy shall name the Architect and the Architect's Consultants, their agents and employees 
as additional insured. 

 
H. Liability limits shall be as specified herein or the maximum exposure as stated in the Government 

Tort Claims Acts as most recently amended, whichever is higher. 
 

I. The minimum amount of coverage and the limits of liability shall be as specified below: 
 

1) Claims under workers' or workman's compensation, disability benefit and other similar 
employee benefit acts which are applicable to the Work to be performed: 

 
a. As required by law. 

 
2) Claims for damages because of bodily injury, occupational sickness or disease, or death 

of the Contractor's employees: 
 

a. $1,000,000.00 
 

3) Claims for damages because of bodily injury, sickness or disease, or death of any person 
other than the Contractor's employees: 

 
a. $  500,000.00 

 
4) Claims for damages insured by usual personal injury liability coverage which are 

sustained (1) by a person as a result of an offense directly or indirectly related to 
employment of such person by the Contractor, or (2) by another person: 

 
a. $1,000,000.00 

 
5) Claims for damages, other than to the Work itself, because of injury to or destruction of 

tangible property, including loss of use resulting therefrom: 
 

a. $  500,000.00 
 

6) Claims for damages because of bodily injury, death of a person or property damage 
arising out of ownership, maintenance or use of a motor vehicle: 

 
a. $1,000,000.00 

 
7) Claims involving contractual liability insurance applicable to the Contractor's obligations 

under Paragraph 3.18 of the General Conditions for the Contract for Construction as 
modified: 

 
a. $  500,000.00 
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1.3   SUBMITTAL REQUIREMENTS 
 

A. Submit ACORD 25-S form along with the signed Agreement Between Owner and Contractor. 
 

B. Champaign County shall be listed as Certificate Holder. 
 

C. Include the following sentence under Special Items: 
 

"The Certificate Holder is Champaign County, Architect, Architect's Consultants, including 
their Agents and Employees are named as additional insured's in both the General and 
Umbrella Liability Policy.  Waivers of Subrogation are in effect for both liability and property 
insurance policies." 

 
1.4  LOSS OF USE INSURANCE 
 

A. The Owner, at the Owners option, may purchase and maintain such insurance that will protect the 
Owner against the loss of use of this property. 

 
END OF SECTION 00 22 44 
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DIVISION 0 – BIDDING AND CONTRACT REQUIREMENTS 
Section 00 25 13 – Prebid Meeting 

1.1 PREBID MEETING 

A. There will be a Prebid meeting as indicated below: 

1. Meeting Date:  Wednesday, August 23, 2017 
2. Meeting Time: 2:00 P.M. CSDT. 
3. Location: Brookens Administrative Center, 1776 East Washington Street, Urbana, IL 

61802, Lyle Shields Meeting Room. 

B. Bidder Questions: Submit written questions to be addressed at Prebid meeting a minimum of two 
business days prior to meeting. 

C. Agenda: Prebid meeting agenda will include review of topics that may affect proper preparation 
and submittal of bids, including the following: 

1. Procurement and Contracting Requirements: 
a. Instructions to Bidders. 
b. Bidder Qualifications. 
c. Bonding. 
d. Insurance. 
e. Bid Form and Attachments. 
f. Bid Submittal Requirements. 
g. Notice of Award. 

2. Communication during Bidding Period: 
a. Obtaining documents. 
b. Bidder's Requests for Information. 
c. Bidder's Substitution Request/Prior Approval Request. 
d. Addenda. 

3. Contracting Requirements: 
a. Agreement. 
b. The General Conditions. 
c. The Supplementary Conditions. 
d. Other Owner requirements. 

4. Construction Documents: 
a. Scopes of Work. 
b. Temporary Facilities. 
c. Use of Site. 
d. Work Restrictions. 
e. Unit Price. 
f. Substitutions following award. 
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5. Schedule: 
a. Project Schedule. 
b. Contract Time. 
c. Other Bidder Questions. 

6. Site/facility visit or walkthrough. 

7. Post-Meeting Addendum. 

D. Minutes: Entity responsible for conducting meeting will record and distribute meeting minutes to 
attendees of prebid meeting only. Minutes of meeting are issued as Available Information and do 
not constitute a modification to the Procurement and Contracting Documents. Modifications to the 
Procurement and Contracting Documents are issued by written Addendum only. 

1. Sign-in Sheet: Minutes will include list of meeting attendees. 

END OF DOCUMENT 00 25 13 
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RETURN WITH BID 
 DIVISION 0 - BIDDING & CONTRACT REQUIREMENTS 

 Document 00 41 06 – Bid Bond 
 
 
   
as Principal, and   
a corporation of the State of   
as Surety, are held and firmly bound unto the State of Illinois in the amount of ten percent (10%) of the amount of the base bid 
for the payment of which Principal and Surety bind themselves, their heirs, executors, administrators, successors and assigns, 
jointly and severally, to this agreement. 
 
Principal has submitted to Obligee a bid to enter into a written contract, for 
 
Project Number:                                                                                         Division of Work: 
in accordance with bidding documents for the project, which contract is by reference made a part hereof and is hereinafter 
referred to as "the Contract". 
 
THE CONDITION OF THIS OBLIGATION is that if Principal, upon acceptance by Obligee of its bid within the period of time 
specified for acceptance, shall comply with all post award requirements as required by the terms of the bid within the time 
specified after date of the Notice of Award, or in the event of the failure to comply with all post award requirements, if Principal 
shall pay Obligee (1) for all costs of procuring the work which exceeds the amount of its bid, or (2) shall pay Obligee the 
amount of this bond as liquidated damages in the event Principal is a sole bidder and after an attempt to secure other bids by 
readvertising none can be obtained, then this obligation shall be null and void; otherwise it shall remain in full force and effect. 
 
Surety hereby agrees that its obligation shall not be impaired by any extensions of time for Obligee's acceptance or 
compliance with post award requirements.  Surety hereby waives notice of such extensions. 
 
Signed and sealed this                                                day of                                                         , 20     ___. 
 
     

CONTRACTOR    SURETY 

BY  
 

BY 
 

Title 

SIGNATURE 
 

 

Title 

OFFICER OF THE SURETY 

ATTEST:    

    

CORPORATE SECRETARY (Corporations only)   
  
  

JURAT (Notary's Statement Authenticating Signature) 
 
STATE OF   
 
COUNTY OF   

I,                 , a Notary Public in and for said county, do hereby certify that  
 
 (Insert Name of Attorney-In-Fact for SURETY) 
who is personally known to me to be the same person whose name is subscribed to the foregoing instrument on behalf of 
SURETY, appeared before me this day in person and acknowledged respectively, that he/she signed, sealed, and delivered 
said instrument as his/her free and voluntary act for the uses and purposes therein set forth. 

Given under my hand and notarial seal this   DAY OF  A.D. 20  

 
My commission expires   

 

 

Notary Signature    
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DIVISION 0 – BIDDING AND CONTRACT REQUIREMENTS 
Section 00 41 13 – Bid Form – Stipulated Sum (Singe-Prime Contract) 

1.1 BID INFORMATION 

A. Bidder: ____________________________________________________. 
B. Project Name:  Champaign County Satellite Jail Asphalt Project 
C. Project Location:  Adult Detention Center / Satellite Jail, 502 S. Lierman Avenue, Urbana, IL 61802. 
D. Owner:  Champaign County 

1.2 CERTIFICATIONS AND BID 

A. Base Bid, Single-Prime (All Trades) Contract: The undersigned Bidder, having carefully 
examined the Procurement and Contracting Requirements, Conditions of the Contract, Drawings, 
Specifications, and all subsequent Addenda, as prepared by Bailey Edward Design, Inc., 1103 S. 
Mattis Avenue, Champaign, IL 61821, having visited the site, and being familiar with all conditions 
and requirements of the Work, hereby agrees to furnish all material, labor, equipment and services, 
including all scheduled allowances, necessary to complete the construction of the above-named 
project, according to the requirements of the Procurement and Contracting Documents, for the 
stipulated sum of: 
1.                                        Dollars  

 
($________________________) 

B. Alternate Bid 1: Provide all labor, material, and equipment to patch and repair parking areas, 
circle drive, and drive to sally port. 

 
1.                                        Dollars  

 
($________________________) 

C. Alternate Bid 2: Provide all labor, material, and equipment to patch and repair drive from circle 
drive to Lierman Ave. 

 
1.                                        Dollars  

 
($________________________) 

D. Alternate Bid 3: Provide all labor, material, and equipment required to install additional parking at 
the employee areas.  This alternate will also provide and install bumper blocks, one (1) each stall, 
at the west side of the new parking areas; extend concrete sidewalk adjacent to parking expansion; 
stripe parking spaces in parking expansion; provide, backfill and grade topsoil at new pavement 
and sidewalk areas. 

 
1.                                        Dollars  

 
($________________________) 
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E. Alternate Bid 4: Provide all labor, material, and equipment required to install additional parking at 
the visitor areas.  This alternate will also provide and install bumper blocks, one (1) each stall, at 
the west side of the new parking areas; extend concrete sidewalk adjacent to parking expansion; 
stripe parking spaces in parking expansion; provide, backfill and grade topsoil at new pavement 
and sidewalk areas. 

 
1.                                        Dollars  

 
($________________________) 
 

F. Alternate Bid 5: Provide all labor, material, and equipment required to install bumper blocks at 
west side of existing parking, one (1) each stall.  Bumper blocks for alternate are included in the 
alternate bid. 

 
1.                                        Dollars  

 
($________________________) 

G. Alternate Bid 6: Provide all labor, material, and equipment to cold mill existing asphalt 2” and 
install 2” hot mix asphalt surface at entire parking and drive areas.  If this alternate is accepted, 
alternate Bids 1 and 2 will not be accepted. 
 
1.                                        Dollars  

 
($________________________) 
 

H. Unit Price 1: Provide all labor, material and equipment required to repair cracks identified on 
plans.  Unit price shall be per pound of material and shall include all costs, including overhead and 
disposal fees.   
 
1.                                        Dollars  

 
($________________________/ pound) 

1.3 TIME OF COMPLETION 

A. Provided the contractor receives Notice to Proceed on or prior to September 22, 2017, the bidder 
agrees to be substantially complete with the Base Bid work on or before October 20, 2017. 

B. The bidder further agrees to be substantially complete with any selected Alternate Bids on or 
before June 1, 2018 

1.4 ACKNOWLEDGEMENT OF ADDENDA 

A. The undersigned Bidder acknowledges receipt of and use of the following Addenda in the 
preparation of this Bid: 

1. Addendum No. 1, dated ____________________. 
2. Addendum No. 2, dated ____________________. 
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1.5 SUBMISSION OF BID 

A. In submitting the Bid, the under signed agree that this Proposal will not be withdrawn for a period of 
thirty (30) calendar days from the date of submission. It is understood the Owner reserves the right 
to reject any and all Bids and to waive informalities and irregularities.  
1. Respectfully submitted this ____ day of ____________, 2017. 

 
2. Submitted By :___________________________________________________________ 

(Name of bidding firm or corporation). 
 

3. Authorized Signature :___________________________________________________ 
(Handwritten signature). 

 
4. Signed By :____________________________________________________________ 

(Type or print name). 
 

5. Title :________________________________________________________________ 
(Owner/Partner/President/Vice President). 

 
6. Witness By :___________________________________________________________ 

(Handwritten signature). 
 

7. Attest :_______________________________________________________________ 
(Handwritten signature). 

 
8. By :__________________________________________________________________ 

(Type or print name). 
 

9. Title :_________________________________________________________________ 
(Corporate Secretary or Assistant Secretary). 

 
10. Street Address:__________________________________________________________. 

 
11. City, State, Zip: __________________________________________________________. 

 
12. Phone: _________________________________________________________________. 

 
13. License No.:____________________________________________________________. 

 
14. Federal ID No. :____________________________________ 

 
(Affix Corporate Seal Here).  

 
 
 
 
 
 
 
 
END OF DOCUMENT 00 41 13 
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BIDDER’S / CONTRACTOR’S 
DISCLOSURE  AFFIDAVIT 

 
STATE  OF  ILLINOIS  ) 

 ) SS  

COUNTY  OF  ) 

   

BUSINESS STATUS STATEMENT  

   

I, the undersigned, being duly sworn, do state as follows:  

   

A.  
 

(hereafter “Contractor”) is a: 

 
Company Name  

 
  

 
(Place a mark in front of appropriate type of business) 

 
 

Corporation (If a Corporation, complete B) 

 
 

Partnership (If a Partnership, complete C) 

 
 

Individual Proprietorship (If an Individual, complete D) 

 
  

B.  CORPORATION 

 The State of Incorporation is  

 The registered agent of the Corporation in Illinois is: 

 Name:  

 Address:  

 City, State, Zip:  

 Telephone:   

 The Corporate officers are as follows: 

 President:  

 Vice President:  

 Secretary:  

 Treasurer:  
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C.  PARTNERSHIP  

 The Partners are as follows (attach additional sheets if necessary): 

   

 Name  Address 

   

 Name  Address 

   

 Name  Address 

   

 Name  Address 

   

 The business address is:  

   

D.  INDIVIDUAL PROPRIETORSHIP  

 The business address is:  

 Business Telephone:  

 My home address is:  

 Home Telephone:  

   

E.  Under penalty of perjury  

  (Contractor’s Name) 

   

 Certifies  that  (FEIN / SSN) 

 
is its correct Federal Taxpayer Identification Number, or in the case of an individual or sole 
proprietorship, Social Security Number. 

   

NON-DISCRIMINATION STATEMENT 
The Contractor does not and will not engage in discriminatory practices; the Contractor does not and will 
not engage in discrimination because of race, sex, age, religion, national origin or sensory, mental, or 
physical handicap in hiring or firing; and the Contractor is, in fact, an equal opportunity employer. 
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NON-COLLUSION STATEMENT 
   

A.  That the only persons or corporations interested with  

 (Name of Bidder) 

 
in the delivery of the materials and/or services bid upon under the Contract other than its officers, 
directors, shareholders and employees are: 

   

 Name  Address 

   

 Name  Address 

   

 Name  Address 

   

 Name  Address 
   

B.  That the said Bid is made without any connection or common interest in the profits with any other 
persons making any Bid or Proposal for said Work except as listed above. 

   
C.  

That this Contract is in all respects fair and entered into without collusion or fraud. 
   

D.  That no employee or any officer of the Owner has any financial interest, directly or indirectly, in the 
award of this Bid to Bidder except as listed above. 

   
E.  That the Bidder is not barred from bidding on this Contract as a result of violation of either Section 

33E-3 (Bid Rigging) or Section 33E-4 (Bid Rotating) of Chapter 38, Illinois Revised Statutes. 
   

F.  The price or prices quoted in the attached Bid are fair and proper and are not tainted by any 
collusion, conspiracy, connivance or unlawful agreement on the part of the Bidder or any of its 
agents, representatives, owners, employees, or parties in interest, including this affiant. 

   

NO DELINQUENT ILLINOIS TAXES STATEMENT 
 
The undersigned certifies that the Contractor is not delinquent in payment of any tax administered by the 
Illinois Department of Revenue except that the taxes for which liability for the taxes or the amount of the 
taxes are being contested, in accordance with the procedure established by the appropriate Revenue Act; 
or the Contractor has entered into an agreement (2) with the Illinois Department of Revenue for the 
payment of all such taxes due and is in compliance with the agreement. 
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FAMILIARITY WITH LAWS STATEMENT 

 

I, the undersigned, being duly sworn, do hereby state that  

(Company Name) 
is familiar with and will comply with all Federal, State and Local laws applicable to the Project, which 
include, but are not limited to, the Prevailing Wage Act and the Davis-Bacon Act. 
 

PENDING AND UNCOMPLETED WORK 
 
I, the undersigned, being duly sworn, do hereby declare that the following is a true and correct statement 
relating to all uncompleted contracts of the undersigned for Federal, State, County, City and private work, 
including all subcontract work; and all pending low BIDS not yet awarded or rejected: 

Total Projects Under Contract  

Total Projects with Pending Low Bids  

Total Value of Projects Under Contract and Pending 
Low Bids  

   

(Affiant’s Signature)  (Print Name & Title) 

  

 (Company Name) 

SUBSCRIBED and SWORN to before me this 

 day of   , 2017 

 

Notary Public 

 

My Commission Expires:   

 (SEAL) 

 
INSTRUCTIONS:  This affidavit is to be completely filled out and executed by the chief officer of the Bidder 
authorized to submit the affidavit.  Attach written explanation where applicable. 
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DRUG  FREE  WORKPLACE  CERTIFICATION 
 
 
STATE OF _________________  ) 

) SS 
COUNTY OF _______________ ) 
 
Note:  The Illinois Drug Free Workplace Act, effective January 2, 1992, requires the Owner to obtain this 
certification from each contractor with 25 or more employees or with contracts for $5,000 or more.) 
 
The Contractor certifies that it will: 
 
A. Public a statement: 
 

1. Notifying employees that the unlawful manufacture, distribution, dispensation, possession 
or use of a controlled substance, including cannabis, is prohibited in the grantee’s or 
contractor’s workplace. 

 
2. Specifying the actions that will be taken against employees for violations of such 

prohibitions. 
 

3. Notifying the employee that, as a condition of employment on such contract or grant, the 
employee will: 

 
a. Abide by the terms of the statement; and 

 
b. Notify the employer of any criminal drug statute conviction for a violation occurring 

in the workplace no later than 5 days after such conviction. 
 
B. Establish a drug free awareness program to inform employees about: 
 

1. The dangers of drug abuse in the workplace. 
 

2. The Contractor’s policy of maintaining a drug free workplace. 
 

3. Any available drug counseling, rehabilitation and employee assistance program. 
 

4. The penalties that may be imposed upon employees for drug violations. 
 
C. Give a copy of the published statement referred to in paragraph A above to each employee 

engaged in the performance of the Owner’s contract and post the statement in a prominent place in 
the workplace. 
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D. Notify the Owner within 10 days after receiving notice under paragraph A.3.b. above from an 
employee or otherwise receiving actual notice of such conviction. 

 
E. Impose a sanction on, or require the satisfactory participation in a drug abuse assistance or 

rehabilitation program by any employee who is so convicted. 
 
F. Assist employees in selecting a course of action in the event drug counseling, treatment or 

rehabilitation is required and a trained referral team is in place. 
 
G. Make a good faith effort to continue to maintain a drug free workplace through implementation of 

the Drug Free Workplace Act. 
 
If an individual, the Contractor certifies that it will not engage in the unlawful manufacture, distribution, 
dispensation, possession or use of a controlled substance in the performance of the Owner’s contract. 
 
The Contractor shall, within 30 days after receiving notice from an employee of a conviction of a violation of 
a criminal drug statute occurring in the workplace: 
 
A. Take appropriate personnel action against such employee up to and including termination; and 
 
B. Require the employee to satisfactorily participate in a drug abuse assistance or rehabilitation 

program approved for such purposes by a Federal, State or local health, law enforcement or other 
appropriate agency. 

 
Contractor:                                                        

 
By:                                                                      
 
 
Title:                                                                           

 
SIGNED and SWORN to before me this 
 
_____ day of ______________, 2016. 
 
 
_____________________________ 
          Notary Public 
 
 
 
 
 
 
J:\7168\-28\7168-28 Drug Free.doc 
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  DIVISION 0 - BIDDING & CONTRACT REQUIREMENTS  
          Section 00 43 43 – Prevailing Rate of Wages 

  
1. PREVAILING WAGE ACT 
 

1.1 Pursuant to Illinois Compiled Statutes 820 ILCS 130/0.01 et seq., these specifications list on the following pages, the Illinois Department of Labor 
prevailing rate of wages for the county where the contract is being performed and for each craft or type of worker needed to execute the contract. 

 
1.2 Contractor shall submit certified payrolls with monthly application for payment. 
 
1.3 A Project Labor Agreement is required for this project.  

 

Champaign County Prevailing Wage Rates effective June 5 2017 

 

 

This schedule contains the prevailing wage rates required to be paid for work performed on or after Monday, June 5, 2017 on public works 
projects in this County.  Pursuant to 820 ILCS 130/4, public bodies in this County that have active public works projects are responsible for 
notifying all contractors and subcontractors working on those public works projects of the change (if any) to rates that were previously in 
effect.  The failure of a public body to provide such notice does not relieve contractors or subcontractors of their obligations under the 
Prevailing Wage Act, including the duty to pay the relevant prevailing wage in effect at the time work subject to the Act is performed. 

 

 
CHAMPAIGN COUNTY 

PREVAILING WAGE 
RATES EFFECTIVE 

JUNE 5, 2017 

 
TradeTitle 

 
Region 

 
Type 

 
Class 

Base 
Wage 

Foreman 
Wage 

M-F 
OT 

 
OSA 

 
OSH 

 
H/W 

 
Pension 

 
Vacation 

 
Training 

ASBESTOS ABT-GEN All BLD  31.56 32.81 1.5 1.5 2.0 6.30 14.05 0.00 0.90 
ASBESTOS ABT-MEC All BLD  22.40 23.40 1.5 1.5 2.0 6.80 6.55 0.00 0.50 

BOILERMAKER All BLD  38.00 41.00 2.0 2.0 2.0 7.07 15.99 0.00 0.40 
BRICK MASON All BLD  31.32 32.82 1.5 1.5 2.0 8.00 13.07 0.00 0.85 

CARPENTER All BLD  35.70 37.95 1.5 1.5 2.0 8.20 11.50 0.00 0.52 
CARPENTER All HWY  35.50 37.25 1.5 1.5 2.0 8.20 12.20 0.00 0.52 
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CEMENT MASON All BLD  32.26 33.76 1.5 1.5 2.0 8.00 9.50 0.00 0.50 
CEMENT MASON All HWY  33.09 34.59 1.5 1.5 2.0 8.00 9.50 0.00 0.50 

CERAMIC TILE FNSHER All BLD  29.58 0.00 1.5 1.5 2.0 7.20 8.20 0.00 0.00 
ELECTRIC PWR EQMT 

OP 
 

All 
 

All 
  

42.47 
 

48.52 
 

1.5 
 

1.5 
 

2.0 
 

6.52 
 

11.89 
 

0.00 
 

0.42 
ELECTRIC PWR 

GRNDMAN 
 

All 
 

All 
  

29.14 
 

48.52 
 

1.5 
 

1.5 
 

2.0 
 

6.12 
 

8.16 
 

0.00 
 

0.29 
ELECTRIC PWR 

LINEMAN 
 

All 
 

All 
  

47.16 
 

48.52 
 

1.5 
 

1.5 
 

2.0 
 

6.66 
 

13.20 
 

0.00 
 

0.47 
ELECTRIC PWR TRK 

DRV 
 

All 
 

All 
  

30.55 
 

32.55 
 

1.5 
 

1.5 
 

2.0 
 

6.17 
 

8.56 
 

0.00 
 

0.31 
ELECTRICIAN All BLD  37.96 39.96 1.5 1.5 2.0 6.85 8.88 0.00 0.57 

ELECTRONIC SYS TECH All BLD  30.34 32.34 1.5 1.5 2.0 6.85 8.36 0.00 0.40 
 

 

ELEVATOR 
CONSTRUCTOR 

 
All 

 
BLD 

  
42.52 

 
47.84 

 
2.0 

 
2.0 

 
2.0 

 
14.43 

 
8.96 

 
3.40 

 
0.60 

FENCE ERECTOR All All  32.21 34.11 1.5 1.5 2.0 8.84 10.02 0.00 0.90 
GLAZIER All BLD  35.63 37.63 1.5 1.5 2.0 6.25 8.40 0.00 0.68 

HT/FROST INSULATOR All BLD  31.23 32.23 1.5 1.5 2.0 7.51 6.16 0.00 0.25 
IRON WORKER All All  32.61 34.51 1.5 1.5 2.0 9.64 11.37 0.00 0.90 

LABORER All BLD  29.06 30.31 1.5 1.5 2.0 6.30 14.05 0.00 0.80 
LABORER All HWY  30.65 31.65 1.5 1.5 2.0 6.30 14.13 0.00 0.80 
LATHER All BLD  35.60 37.85 1.5 1.5 2.0 8.00 10.25 0.00 0.52 

MACHINIST All BLD  45.35 47.85 1.5 1.5 2.0 7.26 8.95 1.85 0.00 
MARBLE FINISHERS All BLD  29.58 0.00 1.5 1.5 2.0 7.20 8.20 0.00 0.00 

MARBLE MASON All BLD  31.08 0.00 1.5 1.5 2.0 7.20 8.55 0.00 0.00 
MILLWRIGHT All BLD  31.56 33.81 1.5 1.5 2.0 8.20 16.10 0.00 0.52 
MILLWRIGHT All HWY  33.58 35.33 1.5 1.5 2.0 8.20 16.67 0.00 0.52 
OPERATING 
ENGINEER 

 
All 

 
All 

 
1 

 
40.25 

 
41.25 

 
1.5 

 
1.5 

 
2.0 

 
8.50 

 
9.90 

 
0.00 

 
0.95 

OPERATING 
ENGINEER 

 
All 

 
All 

 
2 

 
39.25 

 
41.25 

 
1.5 

 
1.5 

 
2.0 

 
8.50 

 
9.90 

 
0.00 

 
0.95 
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OPERATING 
ENGINEER 

 
All 

 
All 

 
3 

 
25.00 

 
41.25 

 
1.5 

 
1.5 

 
2.0 

 
8.50 

 
9.90 

 
0.00 

 
0.95 

PAINTER All All  35.16 36.66 1.5 1.5 2.0 8.00 4.98 0.00 0.60 
PAINTER SIGNS All All  35.16 36.66 1.5 1.5 2.0 8.00 4.98 0.00 0.60 

PILEDRIVER All BLD  36.70 38.95 1.5 1.5 2.0 8.20 11.50 0.00 0.52 
PILEDRIVER All HWY  35.50 37.25 1.5 1.5 2.0 8.20 12.20 0.00 0.52 
PIPEFITTER All BLD  41.06 43.56 1.5 1.5 2.0 7.00 11.45 0.00 1.57 
PLASTERER All BLD  32.05 34.05 1.5 1.5 2.0 8.00 11.37 0.00 0.50 
PLUMBER All BLD  41.06 43.56 1.5 1.5 2.0 7.00 11.45 0.00 1.57 
ROOFER All BLD  30.50 32.00 1.5 1.5 2.0 9.25 8.43 1.00 0.24 

SHEETMETAL 
WORKER 

 
All 

 
BLD 

  
35.74 

 
37.74 

 
1.5 

 
1.5 

 
2.0 

 
8.85 

 
14.59 

 
0.00 

 
0.52 

SPRINKLER FITTER All BLD  39.87 41.62 1.5 1.5 2.0 8.77 6.05 0.00 0.45 
STONE MASON All BLD  31.32 32.82 1.5 1.5 2.0 8.00 13.07 0.00 0.85 

 

 

TERRAZZO FINISHER All BLD  31.52 31.52 1.5 1.5 2.0 8.00 9.71 0.00 0.10 

TERRAZZO MASON All BLD  31.08 0.00 1.5 1.5 2.0 7.20 8.55 0.00 0.00 
TILE MASON All BLD  31.08 0.00 1.5 1.5 2.0 7.20 8.55 0.00 0.00 

TRUCK DRIVER All All 1 35.02 38.55 1.5 1.5 2.0 11.92 5.66 0.00 0.25 
TRUCK DRIVER All All 2 35.54 38.55 1.5 1.5 2.0 11.92 5.66 0.00 0.25 
TRUCK DRIVER All All 3 35.77 38.55 1.5 1.5 2.0 11.92 5.66 0.00 0.25 
TRUCK DRIVER All All 4 36.10 38.55 1.5 1.5 2.0 11.92 5.66 0.00 0.25 
TRUCK DRIVER All All 5 37.05 38.55 1.5 1.5 2.0 11.92 5.66 0.00 0.25 
TRUCK DRIVER All O&C 1 28.02 31.14 1.5 1.5 2.0 11.92 5.66 0.00 0.25 
TRUCK DRIVER All O&C 2 28.43 31.14 1.5 1.5 2.0 11.92 5.66 0.00 0.25 
TRUCK DRIVER All O&C 3 28.62 31.14 1.5 1.5 2.0 11.92 5.66 0.00 0.25 
TRUCK DRIVER All O&C 4 28.88 31.14 1.5 1.5 2.0 11.92 5.66 0.00 0.25 
TRUCK DRIVER All O&C 5 29.64 31.14 1.5 1.5 2.0 11.92 5.66 0.00 0.25 
TUCKPOINTER All BLD  31.32 32.82 1.5 1.5 2.0 7.20 11.57 0.00 0.85 
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Explanations 
 

CHAMPAIGN COUNTY 
 

The following list is considered as those days for which holiday rates of wages for work performed apply: New Years Day, Memorial Day, Fourth 
of July, Labor Day, Thanksgiving Day, Christmas Day and Veterans Day in some classifications/counties. Generally, any of these holidays which 
fall on a Sunday is celebrated on the following Monday. This then makes work performed on that Monday payable at the appropriate overtime 
rate for holiday pay. Common practice in a given local may alter certain days of celebration. If in doubt, please check with IDOL. 

 
Oil and chip resealing (O&C) means the application of road oils and liquid asphalt to coat an existing road surface, followed by application of 
aggregate chips or gravel to coated surface, and subsequent rolling of material to seal the surface. 

 
EXPLANATION OF CLASSES 

 
ASBESTOS - GENERAL - removal of asbestos material/mold and hazardous materials from any place in a building, including mechanical systems 
where those mechanical systems are to be removed. This includes the removal of asbestos materials/mold and hazardous materials from 

ductwork or pipes in a building when the building is to be demolished at the time or at some close future date. 
 

ASBESTOS - MECHANICAL - removal of asbestos material from mechanical systems, such as pipes, ducts, and boilers, where the mechanical 
systems are to remain. 

 

CERAMIC TILE FINISHER, MARBLE FINISHER, TERRAZZO FINISHER 
 

Assisting, helping or supporting the tile, marble and terrazzo  
mechanic by performing their historic and traditional work assignments required to complete the proper installation of the work covered by 
said crafts. The term "Ceramic" is used for naming the classification only and is in no way a limitation of the product handled. Ceramic takes 
into consideration most hard tiles. 

 
ELECTRONIC SYSTEMS TECHNICIAN 

 
Installation, service and maintenance of low-voltage systems which utilizes the transmission and/or transference of voice, sound, vision, or 
digital for commercial, education, security and entertainment purposes for the following:  TV monitoring and surveillance, 
background/foreground music, intercom and telephone interconnect, field programming, inventory control systems, microwave transmission, 
multi-media, multiplex, radio page, school, intercom and sound burglar alarms and low voltage master clock systems. 
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Excluded from this classification are energy management systems, life safety systems, supervisory controls and data acquisition systems not 
intrinsic with the above listed systems, fire alarm systems, nurse call systems and raceways exceeding fifteen feet in length. 

 
TRUCK DRIVER - BUILDING, HEAVY AND HIGHWAY CONSTRUCTION Class 1. Drivers on 2 axle trucks hauling less than 9 ton. Air compressor and 
welding machines and brooms, including those pulled by separate units, truck driver helpers, warehouse employees, mechanic helpers, 

greasers and tiremen, pickup trucks when hauling materials, tools, or workers to and from and on-the-job site, and fork lifts up to 6,000 lb. 
capacity. 

 
Class 2. Two or three axle trucks hauling more than 9 ton but hauling less than 16 ton.  A-frame winch trucks, hydrolift trucks, vactor trucks or 
similar equipment when used for transportation purposes. Fork lifts over 6,000 lb. capacity, winch trucks, four axle combination units, and 
ticket writers. 

 
Class 3. Two, three or four axle trucks hauling 16 ton or more.  Drivers on water pulls, articulated dump trucks, mechanics and working 
forepersons, and  dispatchers.  Five axle or more combination units.   
 

Class 4. Low Boy and Oil Distributors. 
 

Class 5. Drivers who require special protective clothing while employed on hazardous waste work. 
 

TRUCK DRIVER - OIL AND CHIP RESEALING ONLY. 
 

This shall encompass laborers, workers and mechanics who drive contractor or subcontractor owned, leased, or hired pickup, dump, service, or 
oil distributor trucks.  The work includes transporting materials and equipment (including but not limited to, oils, aggregate supplies, parts, 
machinery and tools) to or from the job site; distributing oil or liquid asphalt and aggregate; stock piling material when in connection with the 
actual oil and chip contract. The Truck Driver (Oil & Chip Resealing) wage classification does not include supplier delivered materials. 

 
OPERATING ENGINEERS - BUILDING, HEAVY AND HIGHWAY CONSTRUCTION Class 1. Draglines, Derricks, Shovels, Gradalls, Mechanics, Tractor 
Highlift, Tournadozer, Concrete Mixers with Skip, Tournamixer, Two Drum Machine, One Drum Hoist with Tower or Boom, Cableways, Tower 
Machines, Motor Patrol, Boom Tractor, Boom or Winch Truck, Winch or Hydraulic Boom Truck, Tournapull, Tractor Operating Scoops, Bulldozer, 
Push Tractor, Asphalt Planer, Finishing Machine on Asphalt, Large Rollers on Earth, Rollers on Asphalt Mix, Ross Carrier or similar Machine, 
Gravel Processing Machine, Asphalt Plant Engineer, Paver Operator, Dredging Equipment, or Dredge Engineer, or Dredge Operator, Central Mix 

Plant Engineer, CMI or similar type machine, Concrete Pump, Truck or Skid Mounted, Engineer or Rock Crusher Plant, Concrete Plant Engineer, 
Ditching Machine with dual attachment, Tractor Mounted Loaders, Hydro Crane, Standard or Dinkey Locomotives, Scoopmobiles, Euclid Loader, 
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Soil Cement Machine, Back Filler, Elevating Machine, Power Blade, Drilling Machine, including Well Testing, Caissons, Shaft or any similar type 
drilling machines, Motor Driven Paint Machine, Pipe Cleaning Machine, Pipe Wrapping Machine, Pipe Bending Machine, Apsco Paver, Boring 
Machine, (Head Equipment Greaser), Barber-Greene Loaders, Formless Paver, (Well Point System), Concrete Spreader, Hydra Ax, Span Saw, 
Marine Scoops, Brush Mulcher, Brush Burner, Mesh Placer, Tree Mover, Helicopter Crew (3), Piledriver-Skid or Crawler, Stump Remover, Root 
Rake, Tug Boat Operator, Refrigerating Machine, Freezing Operator, Chair Cart- Self-Propelled, Hydra Seeder, Straw  

Blower, Power Sub Grader, Bull Float, Finishing Machine, Self-Propelled Pavement Breaker, Lull (or similar type Machine), Two Air Compressors, 
Compressors hooked in Manifold, Chip Spreader, Mud Cat, Sull-Air, Fork Lifts (except when used for landscaping work), Soil Stabilizer (Seaman 
Tiller, Bo Mag, Rago Gator, and similar types of equipment), Tube Float, Spray Machine, Curing Machine, Concrete or Asphalt Milling Machine, 

Snooper Truck-Operator, Backhoe, Farm Tractors (with attachments), 4 Point Lift System (Power Lift or similar type), Skid-Steer (Bob Cat or 

similar type), Wrecking Shears, Water Blaster. 
 

Class 2. Concrete Mixers without Skips, Rock Crusher, Ditching Machine under 6', Curbing Machine, One Drum Machines without Tower or 
Boom, Air Tugger, Self-Propelled Concrete Saw, Machine Mounted Post Hole Digger, two to four Generators, Water Pumps or Welding 
Machines, within 400 feet, Air Compressor 600 cu. ft. and under, Rollers on Aggregate and Seal Coat Surfaces, Fork Lift (when used for 
landscaping work), Concrete and Blacktop Curb Machine, One Water Pump, Oilers, 
Air Valves or Steam Valves, One Welding Machine, Truck Jack, Mud Jack, Gunnite Machine, House Elevators when used for hoisting material, 
Engine Tenders, Fireman, Wagon Drill, Flex Plane, Conveyor, Siphons and Pulsometer, Switchman, Fireman on Paint Pots, Fireman on Asphalt 
Plants, Distributor Operator on Trucks, Tampers, Self-Propelled Power Broom, Striping Machine (motor driven), Form Tamper, Bulk Cement 
Plant, Equipment Greaser, Deck Hands, Truck Crane Oiler-Driver, Cement Blimps, Form Grader, Temporary Heat, Throttle Valve, Super Sucker 
(and similar type of equipment). 

 
Class 3. Power Cranes, Truck or Crawler Crane, Rough Terrain Crane (Cherry Picker), Tower Crane, Overhead Crane.  Other Classifications of 

Work:  For definitions of classifications not otherwise set out, the 
 

Department generally has on file such definitions which are available. If a task to be performed is not subject to one of the classifications of pay 

set out, the Department will  upon being contacted state which neighboring county has such a classification and provide such rate, such rate 
being deemed to exist by reference in this  document.  If no neighboring county rate applies to the task, the Department shall undertake a 
special determination, such special determination  being then deemed to have existed under this determination.  If a project requires these, or 
any classification not listed, please contact IDOL at 217-782-1710 for wage rates or clarifications. 
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LANDSCAPING 
 

Landscaping work falls under the existing classifications for laborer, operating engineer and truck driver.  The work performed by landscape 
plantsman and  landscape laborer is covered by the existing classification of laborer. The work performed by landscape operators (regardless of 
equipment used or its size) is covered by the classifications of operating engineer.  The work performed by 
landscape truck drivers (regardless of size of truck driven) is covered by the  classifications of truck driver. 
 

 
END OF SECTION 00 43 43 
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  DIVISION 1 - GENERAL REQUIREMENTS 
                      Section 01 11 00 – Project Summary 

1. GENERAL 

1.1 WORK INCLUDED 

A. Contractor shall provide all labor and materials associated with the work of this section, including: 

1. Project information. 
2. Work covered by Contract Documents. 
3. Access to site. 
4. Coordination with occupants. 
5. Work restrictions. 
6. Specification and drawing conventions. 

1.2 PROJECT INFORMATION 

A. Project Identification:   
 

Champaign County Satellite Jail Asphalt Project 

1. Adult Detention Center / Satellite Jail, 502 S. Lierman Avenue, Urbana, IL 61802. 

B. Owner’s Representative:  Champaign County.  

1.3 WORK COVERED BY CONTRACT DOCUMENTS 

A. Adult Detention Center / Satellite Jail: 

1. Repair and coat the employee and visitor parking at the Adult Detention Center for 
Champaign County.  Rework of select areas to allow for ADA compliant slopes at parking 
areas and sidewalk approach.  Striping will be included to allow for ADA compliant parking 
including van parking stalls.  Portions of sidewalk will be removed and new concrete 
installed.  Repair and coat the drive to the sally port. 

2.  Alternate Bid 1:  Provide all labor, material, and equipment to install bumper blocks at 
west side of existing parking, one (1) each stall. 

3. Alternate Bid 2: Provide all labor, material, and equipment required to install additional 
parking at employee and visitor areas.   

4. Unit Price 1: Provide all labor, material and equipment required to repair cracks identified 
on plans.   

2. PRODUCTS (NOT APPLICABLE) 

3. EXECUTION  (NOT APPLICABLE)  

 
END OF SECTION 01 11 00 
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              DIVISION 1 - GENERAL REQUIREMENTS 
                 Section 01 23 00 – Alternates and Unit Prices 

PART 1 - GENERAL 

1.1 WORK INCLUDES:   

A. Base Bid:  All work not indicated in items below. 

B. General Contractor:  Provide Alternate Bid prices in Bid Form for specified alternate work. 

C. Coordinating: Contractor shall coordinate all related and required work necessary to perform work 
specified in alternate bids, when accepted and awarded. 

 
1.2 RELATED REQUIREMENTS  

A. Specified Elsewhere: 

1. Section 00 41 13 – Bid Form 

PART 2 - DESCRIPTION  

2.1 ALTERNATE BIDS:   
 

A. Alternate Bid 1:  Provide all labor, material and equipment to patch and repair parking areas, circle 
drive, and drive to sally port.  Contractor’s option to perform this work either Fall 2017 or Spring 2018 
– prior to June 1, 2018. If this alternate is accepted, alternate #6 will not be accepted.   
 

B. Alternate Bid 2:  Provide all labor, material, and equipment to patch and repair drive from circle drive 
to Lierman Ave.  Contractor’s option to perform this work either Fall 2017 or Spring 2018 – prior to 
June 1, 2018.  If this alternate is accepted, alternate #6 will not be accepted.   
 

C. Alternate Bid 3: Provide all labor, material, and equipment required to install additional parking at the 
employee areas.  This alternate will also provide and install bumper blocks, one (1) each stall, at the 
west side of the new parking areas; extend concrete sidewalk adjacent to parking expansion; stripe 
parking spaces in parking expansion; provide, backfill and grade topsoil at new pavement and 
sidewalk areas.  Contractor’s option to perform this work either Fall 2017 or Spring 2018 – prior to 
June 1, 2018. 
 

D. Alternate Bid 4: Provide all labor, material, and equipment required to install additional parking at the 
visitor areas.  This alternate will also provide and install bumper blocks, one (1) each stall, at the west 
side of the new parking areas; extend concrete sidewalk adjacent to parking expansion; stripe parking 
spaces in parking expansion; provide, backfill and grade topsoil at new pavement and sidewalk areas. 
Contractor’s option to perform this work either Fall 2017 or Spring 2018 – prior to June 1, 2018. 
 

E. Alternate Bid 5:  Provide all labor, material, and equipment to install bumper blocks at west side of 
existing parking, one (1) each stall.  Bumper blocks for alternate are included in the alternate bid.  
Contractor’s option to perform this work either Fall 2017 or Spring 2018 – prior to June 1, 2018. 
 

F. Alternate Bid 6:  Provide all labor, material, and equipment to cold mill existing asphalt 2” and install 
2” hot mix asphalt surface at entire parking and drive areas.  If this alternate is accepted, alternate 
Bids 1 and 2 will not be accepted.  Contractor’s option to perform this work either Fall 2017 or Spring 
2018 – prior to June 1, 2018. 
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2.2 UNIT PRICES:  
 

A. Unit Price 1: Provide all labor, material and equipment required to repair cracks identified on plans.  
Unit price shall be per pound of material and shall include all costs, including overhead and disposal 
fees.  The quantity of sealant used will be determined by counting the containers of sealant used, 
multiplied by the indicated pounds of each container.  The estimated amount of crack repair will be 
agreed upon by the County, Contractor and Architect prior to the start of the work.  

PART 3 - EXECUTION  

(NOT APPLICABLE)  
 

END OF SECTION 01 23 00 
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  DIVISION 1 - GENERAL REQUIREMENTS 

                      Section 01 32 00 - Construction Schedule  

1. GENERAL 

1.1 REQUIREMENTS INCLUDE: 
 

A. The General Contractor shall prepare and maintain a detailed project schedule as described below.  
 

B. The project schedule shall be the Contractor’s working schedule; used to execute the work and 
record and report actual progress.  It shall show how the Contractor plans to complete the work 
within the contract time and meet any contractually specified intermediate milestone dates. 

 
1.2 RELATED REQUIREMENTS 
 

A. Specified Elsewhere: 
 

1. Section 01 11 00 - Project Summary 
2. Section 01 33 23 - Shop Drawings, Product Data and Samples 

 
1.3 FORM OF SCHEDULE 
 

A. The schedule shall provide sufficient detail and clarity so that the General Contractor can plan and 
control the work and the Owner and the A/E can readily monitor and follow the progress of all 
portions of the work. The critical activities must be clearly shown. The degree of detail must be 
satisfactory to the A/E and the Owner. 

 
B. The project schedule shall be in the form of a Gantt chart. 

 
1.4 CONTENTS OF SCHEDULE 
 

A. The schedule must be inclusive of all installation tasks of the work. 
 

B. Submittal and approval of shop drawings and material samples as well as delivery dates of major 
equipment shall be included in the project schedule. 

 
C. Activity duration shall be in whole working days. 

 
D. There should be at least one activity for each specification section.  

 
1.5 UPDATING 
 

A. The project schedule shall be updated monthly.  
 

B. Actual activity completion dates shall be reported and recorded on the schedule. 
 

C. Progress on uncompleted activities shall be reported. 
 

D. Projected completion dates and activities shall be reviewed and revised if necessary. 
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1.6 REPORTS AND SUBMITTALS 
 

A. Within 15 days of the Authorization to Proceed, the Contractor shall submit the project schedule to 
the A/E and the Owner. 

 
B. Five (5) days prior to the pay/progress meeting, the contractor shall submit the current updated 

schedule to the A/E and the Owner. 
 
1.7 REVIEWS 
 

A. Payment and reduction of retainage may be denied by the Owner for failure to submit a proper 
schedule and maintaining work progress according to the project schedule. 

 

2. PRODUCTS 

 (NOT APPLICABLE) 

3. EXECUTION  

(NOT APPLICABLE)  
 
 
END OF SECTION 01 32 00. 
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 DIVISION 1 - GENERAL REQUIREMENTS 
 Section 01 33 23 - Shop Drawings, Product Data & Samples 

1. GENERAL 

1.1 REQUIREMENTS INCLUDE 

A. The Sub-contractor shall make submittals to the General Contractor.  The General Contractor shall 
maintain a master list of submittals. 
 

B. Submittals shall be complete and legible. Incomplete submittals will be returned and not reviewed.  
 

1.2 GENERAL CONTRACTOR: 

A. Review Sub-contractors’ submittals within 5 business days.  

1. Verify field dimensions. 
2. Verify compliance with Contract requirements. 

 
1.3 RELATED REQUIREMENTS 

A. Specified elsewhere:  

1. Submittal specific to each section are further outlined within the technical submittals as such 
within submittal package. Submittals deemed incomplete or not indication supplied by 
separate sub, shall be returned without review.  

 
1.4 DEFINITIONS 

A. Shop drawings: Shop drawings are original drawings prepared by Contractor, subcontractor, sub-
subcontractor, supplier or distributor, which illustrated some portion of the work, showing 
fabrication, layout, setting or erection details. 

1. Prepared by qualified detailer 
2. Identify details by reference to sheet and detail numbers shown on contract drawings 
3. Maximum sheet size:  30" x 42" 
4. Submit a maximum of (5) copies. Electronic copies of submittals are preferred.  

B. Product data: 

1. Manufacturer's standard schematic drawings, edited to fit this project 
2. Manufacturer's catalog sheets, brochures, diagrams, schedules, performance charts, 

illustrations and other standard descriptive data. 

a. Clearly mark each copy to identify pertinent materials, products or models. 
b. Show dimensions and clearances. 
c. Show wiring diagrams and controls. 

C. Samples:  Physical samples to illustrate materials, equipment or workmanship.  Approved samples 
establish standards by which complete work is judged.  Maintain at site as directed.  Protect until 
no longer needed. 

1. Office samples:  Of sufficient size to clearly illustrate: 

a. Functional characteristics of product or material. 
b. Full range of color samples. 
c. After review, samples may be used on construction of project. 



Champaign County Satellite Jail Asphalt Project  ITB # 2017-010 
BE Project 15029 

 

 01 33 23-2 Shop Drawings, Product Data & Samples 

2. Field samples and mock-ups: 

a. Erect at project site at location approved by the Architect. 
b. Construct each sample or mock-up complete, including work of all crafts required in 

finished work. 
c. Remove as directed. 
 

1.5 SCHEDULE SUBMITTAL 

A. Submit schedule of all exhibits to Architect/Engineer within fifteen (15) business days after 
preconstruction meeting.  

1. Prepare schedule in bar chart format, Include: 

a. Exhibit identification 
b. Specification section and page number 
c. Date of submittal to Architect/Engineer 
d. Latest date for final approval 
e. Fabrication time. 
f. Date of Installation 

2. Architect/Engineer will review and comment on exhibit schedule and will advise the Contractor 
as to which submittals require longer review durations. 

Submit number of copies of shop drawings, product data and samples which contractor 
requires for distribution plus (2) copies which will be retained by Architect/Engineer. 

 

B. Accompany submittals with transmittal letter, in duplicate, containing.  

1. Date  
2. Project title and number 
3. Contractor’s name and address. 
4. The number of shop drawings, product data and samples submitted. 
5. Notification of deviations from Contract. 
6. Other pertinent data.  

 

C. Submittals shall include: 

1. Date and revision 
2. Project title and number 
3. Name of:  

a. Architect/ Engineer  
b. Architect/ Engineer consultant 
c. Subcontractor 
d. Sub-subcontractor 
e. Supplier 
f. Manufacturer 
g. Separate detailer when pertinent 

4. Identification of product or material. 
5. Relation to adjacent structure or material. 
6. Field dimensions, clearly identified as such. 
7. Specification section and page number. 
8. Specified standards, such as ASTM number or ANSI. 
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9. A blank space, (5”x5”), for Architect/Engineer’s stamp. 
10. Identification of previously approved deviation(s) from contract documents. 
11. Contractor’s stamp, initialed or signed, certifying to review of submittal, verification of field 

measurements and compliance with Contract. 
12. Space for Contractor’s approval stamp. 

 

D. Electronic Submittals: All submittals may be submitted electronically except for those specifically 
listing a requirement for paper submittals or physical samples. Identify and incorporate information 
in each electronic submittal file as follows:  

1. Assemble complete submittal package into a single indexed file incorporating submittal 
requirements of a single Specification Section and transmittal form with links enabling 
navigation to each item .Only complete submittals will be accepted. 

2. Name file with submittal number or other unique identifier, including revision identifier. 
a. File name shall use project identifier and Specification Section number followed by a 

decimal point and then a sequential number (e.g.; LNHS_061000.01). Resubmittals shall 
include an alphabetic suffix after another decimal point (e.g.; LNHS_061000.01A) 

3. Provide means for insertion to permanently record Contractor’s review and approval markings 
and action taken by Using Agency/ Architect/ Engineer. 

4. Transmittal Cover Sheet Form for Electronic Submittals: As described by the Architect and 
containing all information as indicated above for paper submittals.  

 
1.6 RESUBMISSION REQUIREMENTS 

A. Resubmit all shop drawings, product data, and samples as requested by the Contractor and/or A/E. 
 
1.7 RESPONSIBILITIES  

A. Review shop drawings, product data and samples prior to submission to the next level of authority. 
Review Subcontractor’s submittals within five (5) business days. Certify review and transmit to 
Architect.  

B. Verify: 

1. Field dimensions. 
2. Field construction criteria. 
3. Catalog numbers and similar data. 
4. Verify compliance with contract documents. 

C. Coordinate each submittal with requirements of: 

1. The work. 
2. The contract documents. 
3. The work of other contractors. 
4. The existing conditions indicated to remain. 

D. Contractor's responsibility for errors, omissions or deviation from contract documents in submittals 
is not relieved by the Architect/Engineer's review of submittals. 

E. Prior to submission, notify the Architect/Engineer in writing of all proposed deviations in submittals 
from Contract requirements. Substitution of materials or equipment may only be approved by 
change order. 

F. Do not begin any work which requires submittals without Architect/Engineer's approval. 

G. After Architect/Engineer's review, make response required by A/E's stamp and distribute copies.  
Indicate by transmittal that copy of approved data has been delivered to installer. 
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1.8 ARCHITECT/ENGINEER'S RESPONSIBILITIES 

A. Review submittals within fourteen (14) calendar days. 

B. Review for: 

1. Design concept of project. 
2. Compliance with Contract Documents. 

C. Review all requests for proposed deviations.   

D. Affix stamp, date and initials or signature certifying review of submittal, and with instructions for the 
Contractor. 

E. Return submittals to sender for response or distribution. 

 
2. PRODUCTS 
 (NOT APPLICABLE) 
 
3. EXECUTION  

(NOT APPLICABLE)  
 
 
END OF SECTION 01 33 23 
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 DIVISION 1 - GENERAL REQUIREMENTS 
 Section - 01 35 16 - Remodeling Project Procedures  

 
 
1. GENERAL 

 
1.1 REQUIREMENTS INCLUDE   

 
A. Each Contractor: 

 
1. Coordinate work of employees and subcontractors. 
2. Schedule elements of remodeling and renovation work to expedite completion. 
3. Schedule noisy or hazardous work to avoid problems with Owner's operations. 
4. In addition to demolition, cut, move or remove existing construction to provide access or 

to allow remodeling and new work to proceed. Include:   
 

a. Repair or remove hazardous or unsanitary conditions. 
b. Remove abandoned piping, conduit and wiring. 
c. Remove unsuitable or extraneous materials not marked for salvage, such as rotted 

wood, brick paving, rusted metals and deteriorated concrete. 
 

5. Patch, repair and refinish existing items to remain, to the specified condition for each 
material, with a neat transition to adjacent new or restored construction. 

6. Note or record existing project conditions before beginning work to minimize later 
disputes. 

 
1.2 RELATED REQUIREMENTS 

 
A. Specified elsewhere:   

 
1. 01 32 00 - Construction Schedules. 
2. 01 51 50 – Use of Existing Facilities 
3. 01 54 00 – Construction Aids 
4. 01 73 29 - Cutting & Patching 
5. 01 74 13 - Construction Cleaning 
6. 01 74 23 - Final Cleaning. 

 
1.3 SEQUENCE AND SCHEDULES 

 
A. Submit separate detailed sub-schedule for alterations work, coordinated with Construction 

Schedule.  Show: 
 

1. Each stage of work; occupancy dates of areas. 
2. Date of Substantial Completion for each area of alteration work. 
3. Crafts and subcontractors employed in each stage. 

 
1.4 ALTERATIONS, CUTTING AND PROTECTION 

 
A. Cut finish surfaces by methods to terminate surfaces in a straight line at a natural point of 

division. 
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2. PRODUCTS   (NOT USED) 
 
3. EXECUTION 
 

3.1 REMOVE EXISTING CONSTRUCTION   
 

A. Temporary Removals:  
 

1. Remove all items as noted on the drawings or otherwise required to complete the work 
shown. 

2. Store all items as noted on the drawings or otherwise required to complete the work 
shown. 

3. Recondition all existing items as noted on the drawings or otherwise required to complete 
the work shown. 

4. Reinstall all as noted on the drawings or otherwise required to complete the work shown. 
 

B. Remove and dispose of existing items as noted on Drawings. 
 

3.2 PERFORMANCE.  Patch and extend existing work using skilled craftsmen capable of matching 
existing quality of workmanship.  For patched or extended work, provide quality equal to that 
specified for new work. 

 
3.3 DAMAGED SURFACES 

 
A. Patch and replace all portions of existing finished surfaces found to be damaged, lifted, 

discolored or showing other imperfections, with matching material. 
 

1. Provide adequate support prior to patching the finish. 
2. Refinish patched portions of painted or coated surfaces in a manner to produce uniform 

color and texture over entire surface. 
3. When existing surface cannot be matched, refinish entire surface to nearest intersections 

or change of direction. 
 

3.4 TRANSITION FROM EXISTING TO RESTORED WORK 
 

A. When restored work abuts or finishes flush with existing work, make a smooth transition.  
Patched work shall match existing adjacent work in texture and appearance. 

 
1. When finished surfaces are cut in such a way that a smooth transition with restored work 

is not possible, terminate existing surface in a neat manner along a straight line at a 
natural line of division, and provide trim appropriate to finished surface. 

 
3.5 CLEANING   

 
A. Perform construction cleaning as specified in 01 74 13 and as follows: 

 
1. Clean User occupied areas daily. 
2. Clean all spillage, overspray or heavy dust collections in User occupied areas 

immediately. 
 

B. At completion of work of each craft, clean area and make surfaces ready for work of 
successive crafts. 
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C. At completion of alterations work in each area, provide final cleaning in accord with 01 74 23 

and return space to a condition suitable for use of User. 
 
END OF SECTION 01 35 16. 



Champaign County Satellite Jail Asphalt Project  ITB # 2017-010 
BE Project 15029 

 

 01 51 50 - 1 Use of Existing Facilities 

 DIVISION 1 - GENERAL REQUIREMENTS 
 Section - 01 51 50 - Use of Existing Facilities 

 
1. GENERAL 
 
1.1 The project will be constructed at a 24/7 occupied facility. These requirements supplement the Standard 

Documents for Construction and other sections of the Project Manual. 
 
1.2 The Owner will continually occupy the buildings and property. 
 
1.3 REQUIREMENTS INCLUDE - Contractor provide: 
 

A. Scheduling 

B. Security and site regulations 

C. Entrances 

D. Construction aids 

E. Temporary enclosures and barriers 

F. Fences 

G. Temporary utilities 

H. Construction Cleaning 

I. Storage 

J. Close-out 
 
2. EXECUTION 
 
2.1 SCHEDULING 
 

A. Schedule the work to allow the Owner to occupy the building and property with as minimal impact as 
possible.  Submit separate detailed subschedule showing:  

 
1. Staging of work and occupancy dates. 

 
B. Schedule noisy or hazardous work to avoid problems with Owner's operations. 

 
2.2 SECURITY AND SITE REGULATIONS   
 

A. Confer with the Owner's representative and obtain full knowledge of all site rules and regulations 
affecting work. 
 

B. Provide control of all persons and vehicles entering and leaving project site. (Reasonable proof of 
identification and signature to the visitor's log shall be required of the visitors by the contractor's site 
superintendent.) 
 

C. Do not take photographs of any kind except with prior written authorization from the Owner. 
 

2.3 ENTRANCES   Unless otherwise approved by the Owner, the primary entrance will be from any main site 
access. 
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2.4 CONSTRUCTION AIDS   Except as noted, Contractor provide and maintain construction aids and 
equipment for common use and to facilitate execution of the work. 

 
2.5 TEMPORARY ENCLOSURES AND BARRIERS - Contractor: 
 

A. Provide temporary enclosures to separate work areas from existing parking and from areas occupied by 
Owner. 

 
B. Provide and maintain suitable barriers to prevent unauthorized entry, and to protect the work. 

 
2.6 TEMPORARY UTILITIES   
 

A. Owner will authorize use of existing facilities or services: 
 

1. Electrical power service. 
2. Work, security, safety lighting. 
3. Water service. 

 
B. Make written arrangements with Owner's representative. 

 
C. Prevent interference with Owner's normal use of system. 

 
D. Modify, supplement and extend systems to meet temporary utility requirements for project, subject to 

approval of Architect/Engineer and Owner.  Modifications shall be at coordinating contractor's expense.   
 

E. Contractor requiring facilities or services beyond those available from the Owner shall provide and pay 
for extension or modification of services to perform the work, and for restoration of services at 
completion of work. 

 
2.7 ACCESS ROADS & PARKING AREAS 
 

A. Limit any loading of existing paved areas to 4000 p.s.i. maximum. 
 
B. Use of existing parking facilities for construction personnel or for contractor's vehicles or equipment 

may are permitted.  Verify location with Owner. 
 

C. Maintain roads, walks and parking areas in a sound, clean condition. Restore areas not in contract to 
original condition upon work completion prior to Final Acceptance. 

 
D. Control vehicular parking to preclude interference with public traffic or parking, access by emergency 

vehicles, Owner's operations or construction operations. 
 

E. Coordinate any temporary construction vehicle entrance onto the property for deliveries or access with 
the Owner a minimum of (3) days prior to the necessity. 

 
F. Equipment with bearing pressure above 4000 psi shall not be allowed on the grounds or paving. 

 
2.8 TRAFFIC REGULATION  Contractor provide traffic control and directional signs, mounted on barricades or 

standard posts: 
 

A. At each change of direction of a roadway and at parking areas. 
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B. Provide qualified and suitably equipped flaggers when construction operations encroach on 
traffic lanes, as required for traffic regulation. 

 
C. Where contractor requires sidewalk closure to execute scope of work, permits and alternative 

access for pedestrians shall be provided in the work of this contract. 
 

2.9 CONSTRUCTION CLEANING 
 

A. Each Contractor provide cleaning and disposal of waste materials, debris and rubbish during 
construction. 

 
B. Coordinating Contractor to supervise and coordinate cleaning operations of all Assigned 

Contractors. 
 

C. Each Contractor provide covered containers for deposit of waste materials, debris and rubbish. 
 

2.10 STORAGE Make arrangements with Owner's Representative for any on-site storage of materials 
and equipment to be installed in project.  Protection and security for stored materials and 
equipment is solely contractor's responsibility. 

 
2.11 CLOSEOUT 

 
A. Upon completion of need to use existing user-provided facilities, or when directed by 

Architect/Engineer, restore each to original or specified condition. 
 

B. At completion of work in each area, provide final cleaning and return space to a condition 
suitable for use of Owner. 
 

3. EXECUTION  (NOT APPLICABLE)  
 

END OF SECTION 01 51 50 
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 DIVISION 1 - GENERAL REQUIREMENTS 
 Section - 01 56 00 - Barriers 

 
1. GENERAL 
 
1.1 Work Includes: 
 

A. Base Bid: 
 

1. General Contractor provide fencing. 
 

a. Open mesh fence.  Temporary chain link fence panels, min. 6’ in height.  Panels shall be wired 
together with sand bags as supports.  Provide wind screen where dust creating activities will 
occur (such as cutting asphalt).   
 

b. Moveable barricades and caution tape are acceptable if maintained. 
 

2. Maintain fences and barriers during entire construction period. Relocate as construction 
progresses. 

 

2. PRODUCTS 

 (NOT APPLICABLE) 

3. EXECUTION  

(NOT APPLICABLE)  
 
 
END OF SECTION 01 56 00 
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   DIVISION 1 - GENERAL REQUIREMENTS 
                                  Section 01 62 04 – Substitution Procedures 
1. GENERAL 
 

1.1 SUMMARY 

A. Section Includes: 

1. Administrative and procedural requirements for substitutions.  
 

1.2 SUBSTITUTIONS 

A. Base Bid shall be in accordance with the Contract Documents. 

B. Substitution requests prior to bidding shall be submitted to Architect, in writing, a minimum of ten 
(10) days prior to bid date. 

C. After the end of the bidding period, substitution requests will be considered only in case of: 

1. Product unavailability 
2. Other conditions beyond the control of the Contractor 

D. Substitution Requests:  Submit PDF electronic file of each request submitted for consideration.  
Identify product or fabrication or installation method to be replaced.  Submit requests for 
substitutions on attached form.  Submit a separate request form for each substitution.  Include 
Specification Section number and title, and Drawing numbers and titles.  Support each request 
with the following information: 

1. Complete data substantiating compliance of proposed substitution with requirements 
stated in Contract Documents: 

a. Product identification, including manufacturer’s name and address. 
b. Manufacturer’s literature, identifying: 

1) Product description 
2) Reference standards 
3) Performance and test data 

2. Itemized comparison of the proposed substitution with product specified, listing significant 
variations. 

3. Data relating to changes in construction schedule. 
4. Effects of substitution on separate contracts. 
5. List of changes required in other work or products. 
6. Accurate cost data comparing proposed substitution with product specified. 

a. Amount of net change to Contract Sum 

7. Designation of required license fees or royalties. 
8. Designation of availability of maintenance services sources replacement materials. 

E. Substitutions will not be considered for acceptance when: 

1. A substitution is indicated or implied on shop drawings or product data submittals without 
a formal request from the Contractor. 

2. Acceptance will require substantial revision of Contract Documents. 
3. In judgment of the Architect, the substitution request does not include adequate 

information necessary for a complete evaluation. 
4. Requested directly by a Subcontractor or supplier. 
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F. Substitutions for Convenience:  Not allowed  

G. Do not order or install substitute products without recommendation of the Architect and 
acceptance by the Owner/Using Agency. 

H. Architect will determine acceptability of proposed substitutions. 

I. No verbal or written approvals other than by Change Order will be valid. 

 
1.3 CONTRACTOR’S REPRESENTATION 

A. In making formal request for substitution the Contractor represents that: 

1. The proposed product has been investigated and it has been determined that it is 
equivalent, or superior, in all respects to the product specified.   

2. The same warranties or bonds will be provided for the substitute product as for the 
product specified. 

3. Coordination and installation of the accepted substitution into the Work will be 
accomplished and changes as may be required for the Work to be complete will be 
accomplished. 

4. Claims for additional costs caused by substitution which may subsequently become 
apparent will be waived by the Contractor. 

5. Complete cost data is attached and includes related costs under the Contract, but not: 

a. Costs under separate contracts. 
b. Architect’s costs for redesign or revision of Contact Documents. 

 
1.4 REQUEST FOR SUBSTITUTION FORM 

A. 01 62 04.1 – Substitution Request Form 

B. Substitutions will be considered only when the substitution form is completed and included with 
the request for substitution submittal and back-up data. 
 

2. PRODUCTS 

(NOT APPLICABLE) 

3. EXECUTION  

(NOT APPLICABLE) 
 
END OF SECTION 01 62 04 



Champaign County Satellite Jail Asphalt Project ITB # 2017-010 

BE Project 15029 
 

 01 62 04.1 - 1 Request for Substitution Form 

   DIVISION 1 - GENERAL REQUIREMENTS 

                                  Section 01 62 04.1 – Request for Substitution Form  

 

REQUEST FOR SUBSTITUTION FORM 

 

 

Note: Use separate form for each material, product, or equipment item. 

 

 

Date:  __________________________________________  Request No.:  ____________________________ 

 

Project: ___________________________________________________________________________________ 

 

Location:  ___________________________________________________________________________________ 

 

 

Name of material, product, or equipment item submitted as substitution: 

 

____________________________________________________________________________________________ 

 

Name of material, product, or equipment item specified: 

 

____________________________________________________________________________________________ 

 

Specification Section ________________, Article __________________, Paragraph__________________ 

 

Qualities that differ from specified product or system:  _____________________________________________ 

 

____________________________________________________________________________________________ 

 

____________________________________________________________________________________________ 

 

____________________________________________________________________________________________ 

 

 

____________________________________________________________________________________________  

Name of Manufacturer/(Fabricator): 

 

____________________________________________________________________________________________ 

Address 

 

__________________________________________________ ( ______ ) ___________________________ 

City, State, and Zip      Telephone 

 

 

____________________________________________________________________________________________ 
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Name of Vendor/Supplier 

 

____________________________________________________________________________________________ 

Address 

 

__________________________________________________ ( ______ )  ________________________ 

City, State, and Zip      Telephone 

 

 

Reason for requesting substitution: ______________________________________________________________ 

 

___________________________________________________________________________________________ 

  

___________________________________________________________________________________________ 

 

 

Substitution affects other materials or systems, such as dimensional revisions, redesign of structure, or modifications 

to other work: 

 

_________ No 

 

_________  Yes; describe requirements:  

 

____________________________________________________________________________________________ 

 

____________________________________________________________________________________________ 

 

____________________________________________________________________________________________  

 

 

If substitution requires modifications to dimensions indicated on drawings, are such modifications clearly indicated 

on attached data? 

 

__________ Yes 

 

__________ No; if no, explain:  ___________________________________________________________________ 

 

 

Substitution has an effect on construction schedule: 

  

__________ No 

 

__________  Yes; describe effect on schedule: 

____________________________________________________________________________________________ 

 

____________________________________________________________________________________________ 

 

____________________________________________________________________________________________  
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Savings or credit to Contract Amount for accepting substitute: 

 

____________________________________________________________________________________________ 

 

___________________________________________________Dollars  ($________________________) 

Written Amount                                                Amount in Figures 

 

 

The attached data is furnished herewith for evaluation of the substitution: 

 

Product Data _________, Drawings _________, Samples ________, Tests ________, Reports ________ 

 

Other Information  _____________________________________________________________________ 

 

The undersigned hereby certifies: 

 

 1. The proposed substitution has been fully investigated and is equal or superior to specified product. 

 

 2. The same or better warranty will be furnished for proposed substitution as for specified material, 

product or equipment. 

 

 3. All changes in the work resulting from the use of this substitution, if approved, will be coordinated 

and completed in all respects and all costs, including, but not limited to, those for additional 

services rendered by the Architect are the responsibility of this Contractor at no additional cost to 

the Contract. 

 

 

__________________________________________ ________________________________________ 

Contractor      Signed by 

 

__________________________________________ 

Address 

 

__________________________________________ 

City, State, and Zip 

 

 

For Use by Architect:      For Use by Owner:   

____Recommend      ____Approved 

____Not Recommended     ____Not Approved 

____Insufficient Data      ____Approved as Noted 

____Recommend as Noted 

____Received Too Late 

 

By:________________________________ By:    ____________________________ 

Date: ___________________________   Date: __________________________ 

END OF FORM 
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DIVISION 1 - GENERAL REQUIREMENTS  
 Section - 01 66 00 - Storage & Protection 

 
1. GENERAL 
 

A. REQUIREMENTS INCLUDE 
 

1. General Contractor make arrangements with Owner for storage of materials and equipment to 
be installed in project.  Protection and security for stored materials and equipment, on and off 
site is solely contractor's responsibility.  
 

B. OFF-SITE AUTHORIZATION.  Payment for materials/equipment stored off-site will be permitted 
only on prior written authorization, proof of insurance is submitted, and the material is stored in an 
independent warehouse under the owner’s name and paid for by the contractor. 
 

C. SUBMITTALS.   
 

1. In accordance with 01 33 23, submit: 
 

a. Request for allocation of storage space. 
b. List of materials and equipment to be stored. 
c. Proposed location for storage. 
d. Special storage requirements. 
e. Schedule of anticipated storage dates. 

 
2. PRODUCTS 
 

A. PROTECTIVE MATERIALS 
 

1. For duration of storage period, provide materials which will provide proper protection against 
the elements or other harmful environmental conditions. 

 
3. EXECUTION 
 

A. LOCATION 
 

1. Where authorized by Owner.   
 

2. Contractor will resolve conflicts in storage requirements of all contractors. 
 

B. PROTECTION 
 

1. Appropriate protection is required as necessary to maintain quality and intent of stored 
materials. 

 
END OF SECTION 01 66 00 
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 DIVISION 1 - GENERAL REQUIREMENTS  
 Section - 01 73 29 - Cutting & Patching 

1. GENERAL 
 
1.1 REQUIREMENTS INCLUDE 
 

A. Unless noted otherwise, each contractor shall: 
 

1. Execute cutting (including excavating), filling or patching of work to: 
 

a. Install specified work. 
b. Remove samples of installed work specified for testing. 
c. Remove and replace defective work. 

 
2. In addition, upon written instructions of Architect/Engineer: 

 
a. Uncover work to provide for observation of covered work. 
b. Remove samples of installed materials for testing. 
c. Remove work to provide for alteration of existing work. 

 
3. Do not cut or alter work of another contractor without written consent of Architect/Engineer. 

 
1.2 SUBMITTALS 
 

A. Prior to cutting which affects structural members or work of another contractor, submit written notice to 
Architect/Engineer requesting consent to proceed with cutting, including: 

 
1. Project identification. 
2. Description of affected work. 
3. Necessity for cutting. 
4. Effect on other work, on structural integrity of project. 
5. Description of proposed work.  Designate: 

 
a. Scope of cutting and patching. 
b. Contractor and Crafts to execute the work. 
c. Products proposed to be used. 
d. Extent of refinishing. 

 
6. Alternatives to cutting and patching. 
7. Designation of party responsible for cost of cutting and patching. 

 
B. Prior to cutting and patching done on instruction of Architect/ Engineer, submit cost estimate. 

 
C. When conditions of work, or schedule, indicate change of materials or methods, submit 

recommendation to Architect/Engineer, including: 
 

1. Condition indicating change. 
2. Recommendation for alternative materials or methods. 
3. Submittals specified for substitutions. 

 
D. Submit written notice to Architect/Engineer, designating time work will be uncovered, to provide for 

observation. 
 



Champaign County Satellite Jail Asphalt Project  ITB # 2017-010 
BE Project 15029 

 

      01 73 29 - 2   Cutting & Patching 

1.3 PAYMENT FOR COSTS 
 

A. Costs caused by ill-timed or defective work, or work not conforming to contract documents, including 
costs for additional services of Architect/Engineer:  Party responsible for ill-timed, rejected or non-
conforming work. 

 
B. Work done on instructions of Architect/Engineer (by change order), other than defective or non-

conforming work:  Owner 
 
2. PRODUCTS 
 
2.1 MATERIALS.  For replacement of work removed:  Comply with specifications for type of work to be 

performed. 
 
3. EXECUTION 
 
3.1 INSPECTION 
 

A. Inspect existing conditions of work, including elements subject to movement or damage during:   
 

1. Cutting and patching. 
2. Excavating and backfilling. 

 
B. After uncovering work, inspect conditions affecting installation of new products. 

 
3.2 PREPARATION 
 

A. Prior to cutting: 
 

1. Provide shoring, bracing and support to maintain structural integrity of project. 
2. Provide protection for other portions of the project. 
3. Provide protection from elements. 

 
3.3 PERFORMANCE 
 

A. Execute fitting and adjustment of products to provide finished installation to comply with specified 
tolerances, finishes. 

 
B. Execute cutting and demolition by methods which will prevent damage to other work, and will provide 

proper surfaces to receive installation of repairs and new work. 
 

C. Restore work which has been cut or removed; install new products to provide completed work in accord 
with contract documents. 

 
D. Refinish entire surfaces to provide an even finish. 

 
E. Continuous surfaces:  To nearest intersection(s). 

 
F. Assembly:  Entire refinishing. 

 
END OF SECTION 01 73 29 
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 DIVISION 1 - GENERAL REQUIREMENTS 
 Section - 01 74 13 - Construction Cleaning 

 
1. GENERAL 
 
1.1 REQUIREMENTS INCLUDE 
 

A. General Contractor:  Supervise and coordinate cleaning operations. 
 
1.2 RELATED REQUIREMENTS 
 

A. Specified elsewhere:   
 

1. Individual Specification Sections:  specific cleaning for product or work. 
2. Section 01 35 16 – Remodeling Project Procedures 

 
2. PRODUCTS 
 
2.1 EQUIPMENT 
 

A. As designated in individual specification sections. 
 
3. EXECUTION 
 
3.1 CLEANING 
 

A. As designated in individual specification sections. 
 
3.2 DISPOSAL 
 

A. Maintain individual disposal units for sorting of debris for recycling and general disposal. 
 

B. Properly dispose of all contents of dumpsters off site in an environmentally friendly manner and in 
compliance with local, state and federal regulations. 
 

C. No burning of debris or materials is acceptable on site. 
 

D. All hazardous materials shall be disposed of off-site in an EPA approved facility. 
 
END OF SECTION 01 74 13. 
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 DIVISION 1 - GENERAL REQUIREMENTS 
 Section - 01 74 23 - Final Cleaning 

1. GENERAL 
 
1.1 REQUIREMENTS INCLUDE 
 

A. General Contractor:  Provide final cleaning: 
 

1. At completion of work, or at such other times as directed by the Contractor, remove all waste, 
debris, rubbish, tools, equipment, machinery and surplus materials.  Clean all sight exposed 
surfaces; leave work clean and ready for occupancy. 

 
1.1 RELATED REQUIREMENTS 
 

A. Specified elsewhere:   
 

1. Section 01 74 13 - Construction Cleaning. 
 
2. PRODUCTS 
 
2.1 All products shall be environmentally friendly “Green” cleaning products. 
 
3. EXECUTION 
 
3.1 FINAL CLEANING  
 

A. Employ experienced workmen for final cleaning. 
 

B. Remove grease, dust, dirt, stains, labels, fingerprints, protection and other foreign materials from sight-
exposed finished surfaces; polish surfaces so designated to specified finish. 

 
1. In preparation for substantial completion or occupancy, conduct final inspection of sight-exposed 

surfaces, and of concealed spaces to ensure performance. 
 

C. Repair, patch and touch up marred surfaces to specified finish, to match adjacent surfaces. 
 

D. Contractor soft broom clean all exposed concrete surfaces clean; other paved areas with soft or stiff 
broom as directed.  Rake clean other surfaces on grounds. 

 
E. Contractor to replace air handling filters if units were not protected during construction and shown to 

have construction dust/debris. 
 

F. Contractor maintain finally cleaned areas until project, or designated portion thereof, is accepted by 
A/E. 

 
END OF SECTION 01 74 23. 
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 DIVISION 1 - GENERAL REQUIREMENTS 
 Section - 01 78 36 -  Warranties & Bonds   

 
1. GENERAL 
 
1.1 REQUIREMENTS INCLUDE 
 

A. Each Contractor shall warrant their work in accordance with the Standard Documents for Construction.  
In addition, the following Warranties and Bonds shall be provided as specified. 
 

B. Champaign County will be the designated agent during the warranty period.  
 
2. PRODUCTS  

A. Warranties and Bonds.  Include the following: 
a. Warranty and/or bond. 
b. List of circumstances and conditions that would affect validity of warranty or bond. 

 
3. EXECUTION  (NOT APPLICABLE) 

 
 

END OF SECTION 01 78 36. 
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  DIVISION 2 - SITE WORK 
  Section 02 07 00 – Selective Demolition 
1. GENERAL 

1.1 WORK INCLUDES 

A. Coordinating Contractor shall provide ALL labor, materials, equipment and services necessary or 
incidental to the completion of all work of this section as shown on the drawings and herein 
specified, including:  
1. Selective demolition as noted on the drawings. 
2. Providing all required and necessary dust control measures. 
3. Handling and proper off site disposal of all removed materials / components. 
4. Careful removal and salvage of items shown to be reinstalled with new work 
5. Coordination of   any / all hazardous materials and their removal /  disposal. 
 

1.2 RELATED WORK 

A. Specified elsewhere: 

1. Section 01 56 00 Barriers  
2. Section 01 73 29 Cutting and Patching 

 

1.3 MATERIALS OWNERSHIP 

A. Unless otherwise indicated, demolition waste becomes property of Contractor. 

B. Historic items, relics, antiques, and other items of interest or value to the Owner that may be 
uncovered during demolition remain the property of the Owner. 

1. Carefully salvage in a manner to prevent damage and promptly return to the Owner. 

1.4 PREINSTALLATION MEETINGS 

A. Pre-demolition Conference:  Conduct conference at Project site. 

1. Inspect and discuss condition of construction to be selectively demolished. 
2. Review structural load limitations of existing structure. 
3. Review and finalize selective demolition schedule and verify availability of materials, 

demolition personnel, equipment, and facilities needed to make progress and avoid 
delays. 

4. Review requirements of work performed by other trades that rely on substrates exposed 
by selective demolitions operations. 

5. Review areas where existing construction is to remain and requires protection. 

1.5 INFORMATIONAL SUBMITTALS 

A. Proposed Protection Measures:  Submit report, including drawings, that indicates the measures 
proposed for protecting individuals and property for dust control.  Indicate proposed locations and 
construction of barriers. 

B. Schedule of Selective Demolition Activities:  Indicate the following: 
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1. Detailed sequence of selective demolition and removal work, with starting and ending 
dates for each activity.  Ensure the Owner’s building manager’s on-site operations are 
uninterrupted. 

2. Interruption of utility services.  Indicate how long utility services will be interrupted. 
3. Coordination of shutoff, capping and continuation of utility services. 
4. Use of elevator stairs. 
5. Coordination of the Owner’s continuing occupancy of portions of existing building and of 

the Owner’s partial occupancy of completed work. 

1.6 FIELD CONDITIONS 

A. The Owner will occupy building immediately adjacent to selective demolition area.  Conduct 
selective demolition so the Owner’s operations will not be disrupted. 

B. Conditions existing at time of inspection for bidding purpose will be maintained by Owner as far as 
practical. 

C. Notify Architect of discrepancies between existing conditions and Drawings before proceeding with 
selective demolition. 

D. Storage or sale of removed items or materials on-site is not permitted. 

E. Utility Service:  Maintain existing utilities indicated to remain in service and protect them against 
damage during selective demolition operations. 

1. Maintain fire-protection facilities in service during selective demolition operations. 

1.7 DEFINITIONS 

A. Remove: Detach items from existing construction and legally dispose of them off-site, unless 
indicated to be removed and salvaged or removed and reinstalled. 

B. Remove and Salvage: Detach items from existing construction mark and store them ready for 
reuse as applicable. 

C. Remove and Recycle: Detach items from existing construction, package them for transport to a 
recycling facility with good environmental practices. 

D. Remove and Reinstall: Detach items from existing construction, prepare them for reuse, and 
reinstall them where indicated.  

E. Existing to Remain: Existing items of construction that are not to be removed and that are not 
otherwise indicated to be removed, removed and salvaged, or removed and reinstalled.  

2. PRODUCTS 

2.1 MATERIALS 

A. Dust/sound control barriers shall be constructed of full height rigid framing. 
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3. EXECUTION 

3.1 EXAMINATION 

A. Survey existing conditions and correlate with requirements indicated to determine extent of 
selective demolition required. 

B. When unanticipated mechanical, electrical, or structural elements that conflict with intended 
function or design are encountered, investigate and measure the nature and extent of conflict.  
Promptly submit a written report to Architect 

3.2 PROTECTION 

A. Protect adjacent materials and surfaces to remain. 

B. Protect walls, ceilings, floors and other existing finish work that are to remain or that are exposed 
during selective demolition operations. 

C.   Provide covered protection over points of entry and exit from the building wherever scaffolding is                    
placed or overhead work is projected to impact the path of travel. 

 
3.3 DEMOLITION 

A. Proper coordination for the shut-off of any utility services and control measures for dust and noise 
must occur prior to commencement of any demolition work.  In confined areas of selective 
demolition, install and maintain dust and noise control barriers to keep dirt, dust, and noise from 
being transmitted to adjacent areas.  Remove these protection measures after demolition 
operations are complete. 

B. Maintain and protect ALL existing building services to remain which transit the area affected by 
selective demolition.    

C. Unless otherwise noted, Contractor shall remove all wiring devices, fixtures, controls, circuitry 
(conduit and wiring), etc., made obsolete by the demolition within or around the building. 

D. Contractor shall relocate ALL existing piping, circuitry (conduit and wiring), ductwork, etc., which 
impedes the demolition and installation of new materials and equipment, unless otherwise noted. 

E. Contractor shall carefully demount and salvage for reinstallation masonry retaining wall 
components, as noted on the drawings. 

1. Mark all components to be salvaged with a notation of where items were removed/where 
to be reinstalled.  Marking shall be in an inconspicuous location and coordinated with the 
Architect. 

2. Provide a plan layout of all removed/salvaged components for record. 
   

3.4 DISPOSAL OF EQUIPMENT AND MATERIALS  

A. The Contractor shall remove all generated trash, recyclables and debris at his or her expense.  The 
Contractor may not place trash and debris in any Owner trash container or facility.  
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3.5 REMOVED AND REINSTALLED ITEMS: 

A. Clean and repair items to functional condition adequate for intended reuse.  

B. Pack or crate items after cleaning and repairing.  Identify contents of containers. 

C. Protect items from damage during transport and storage. 

D. Reinstallation of items in locations indicated shall become the responsibility of the trade aligned with the 
work activity.  Comply with installation requirements for new materials and equipment.  Provide 
connections, supports, and miscellaneous materials necessary to make item functional for use indicated. 

3.6 EXISTING ITEMS TO REMAIN:  

A. Protect construction indicated to remain against damage and soiling during selective demolition.  

B. When permitted by Architect, items may be removed to a suitable, protected storage location during 
selective demolition and cleaned and reinstalled in their original locations after selective demolition 
operations are complete. 

C. Unless noted otherwise, the contractor shall fill and patch all openings created in fire rated construction as 
a result of this demolition work. Materials and finishes to match that of the original materials and maintain 
the existing fire resistance rating. 

 
END OF SECTION 02 07 00 
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