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1.2 RESPONSIBILITIES OF THE PARTIES This document has important
legal consequences.
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1.4 SCOPE OF SERVICES AND OTHER SPECIAL TERMS AND CONDITIONS its completion or modification.

1.5 COMPENSATION

AGREEMENT made as of the thirtieth day of March in the year Two Thousand Seven
(In words, indicate day, month and year)

BETWEEN the Architect’s client identified as the Owner:
(Name, address and other information)

Champaign County
Brookens Administrative Center

1776 East Washington Street
Urbana, Illinois 61802

and the Architect:
(Name, address and other information)

White & Borgognoni Architects, P. C.
212 N. Illinois Avenue

Carbondale, [llinois 62901

Telephone Number: 618.529.3691
Fax Number: 618.529.2626

For the following Project:
(Include detailed description of Project)

Champaign County Courthouse Masonry Stabilization & Restoration Project

Urbana, Illinois

The Scope of the Project is the exterior masonry stabilization and restoration of the

Champaign County Courthouse facility; and the reconstruction of the upper portion of the
clock and bell tower.

The Owner and Architect agree as follows:
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Init.

ARTICLE 1.1 INITIAL INFORMATION

§ 1.1.1 This Agreement is based on the following information and assumptions.

(Note the disposition for the following items by inserting the requested information or a statement such as "not
applicable," "unknown at time of execution" or "to be determined later by mutual agreement.”)

§ 1.1.2 PROJECT PARAMETERS
§ 1.1.2.1 The objective or use is:
(Identify or describe, if appropriate, proposed use or goals.)

Undertake exterior masonry stabilization and restoration of the Champaign County Courthouse facility, and
reconstruction of the upper portion of the clock and bell tower.

§ 1.1.2.2 The physical parameters are:
(Identify or describe, if appropriate, size, location, dimensions, or other pertinent information, such as geotechnical
reports about the site.)

Work is limited to the exterior of the historic portion of the Courthouse (built in 1901) only, and the reconstruction
of the clock and bell tower from the third floor level and above.

§ 1.1.2.3 The Owner’s Program is: ]
(Identify documentation or state the manner in which the program will be developed.)

To be determined in conjunction with the Owner during the Program Analysis Phase.

§ 1.1.2.4 The legal parameters are:
(Identify pertinent legal information, including, if appropriate, land surveys and legal descriptions and restrictions
of the site.)

Not Applicable

§ 1.1.2.5 The financial parameters are as follows.
.1 Amount of the Owner’s overall budget for the Project, including the Architect’s compensation, is:
unknown at time of execution of this Agreement
.2 Amount of the Owner’s budget for the Cost of the Work, excluding the Architect’s compensation, is:
unknown at time of execution of this Agreement

§ 1.1.2.6 The time parameters are:
(Identify, if appropriate, milestone dates, durations or fast track scheduling.)

The period of this Contract is March 30, 2007 — May 29, 2009,

§ 1.1.2.7 The proposed procurement or delivery method for the Project is:
(Identify method such as competitive bid, negotiated contract, or construction management.)

one competitively bid general contract.

§ 1.1.2.8 Other parameters are:
(Identify special characteristics or needs of the Project such as energy, environmental or historic preservation
requirements.)

Historic Preservation Standards apply to the Project Scope

§ 1.1.3 PROJECT TEAM
§ 1.1.3.1 The Owner’s Designated Representative is:
(List name, address and other information.)

C. Pius Weibel, County Board Chairman
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and,

Denny Inman, County Administrator
1776 East Washington

Urbana, Illinois 61802

§ 1.1.3.2 The persons or entities, in addition to the Owner’s Designated Representative, who are required to review
the Architect’s submittals to the Owner are:
(List name, address and other information.)

To be determined later by mutual agreement.

§ 1.1.3.3 The Owner’s other consultants and contractors are:
(List discipline and, if known, identify them by name and address.)

Not Applicable

§ 1.1.3.4 The Architect’s Designated Representative is:
(List name, address and other information.)

R. Gail White

White & Borgognoni Architects, P.C.
212 N. Illinois Avenue

Carbondale, Tllinois 62901

§ 1.1.3.5 The consultants retained at the Architect’s expense are:
(List discipline and, if known, identify them by name and address. )

Architectural Consultant
Tgw Architecture
114 West Main Street
Urbana, Illinois 61801

Mechanical/Electrical/Plumbing/ Fire Protection Engineering

GHR Engineers
1615 South Neil Street

Chamnaign,k Tllinois 61820

Structural Engineering
Fendrich Engineering
5221 South Sixth Street
Springfield, Tllinois 62703

§ 1.1.4 Other important initial information is:

The Owner has received written authorization from Simpson, Gumpertz, and Heger, Inc., (SGA) Consulting

Engineers. 1335 Piccard Drive, Suite 220, Rockville, MD 20850, for the Architect and its Consultants to use any or
all of the calculations, drawings, and other information pertaining to the exterior masonry restoration and
stabilization of the Champaign County Courthouse, Urbana, Illinois. previously prepared by SGH for Champaign
County.

§ 1.1.5 When-the-The services under this Agreement include contract administration serviees-the-services. The
General Conditions of the Contract for Construction shall be the edition of ATA Document A201 current as of the

date of this Agreement-or-asfellows:Agreement.:
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§ 1.1.6 The information contained in this Article 1.1 may be reasonably relied upon by the Owner and Architect in
determining the Architect’s compensation. Both parties, however, recognize that such information may change and,
in that event, the Owner and the Architect shall negotiate appropriate adjustments in schedule, compensation and
Change in Services in accordance with Section 1.3.3.

ARTICLE 1.2 RESPONSIBILITIES OF THE PARTIES

§ 1.2.1 The Owner and the Architect shall cooperate with one another to fulfill their respective obligations under this
Agreement. Both parties shall endeavor to maintain good working relationships among all members of the Project
team.

§1.2.2 OWNER

§ 1.2.2.1 Unless otherwise provided under this Agreement, the Owner shall provide full information in a timely
manner regarding requirements for and limitations on the Project. The Owner shall furnish to the Architect, within
15 days after receipt of a written request, information necessary and relevant for the Architect to evaluate, give
notice of or enforce lien rights.

§ 1.2.2.2 The Owner shall periodically update the budget for the Project, including that portion allocated for the Cost
of the Work. The Owner shall not significantly increase or decrease the overall budget, the portion of the budget
allocated for the Cost of the Work, or contingencies included in the overall budget or a portion of the budget,
without the agreement of the Architect to a corresponding change in the Project scope and quality.

§ 1.2.2.3 The Owner’s Designated Representative identified in Section 1.1.3 shall be authorized to act on the
Owner’s behalf with respect to the Project. The Owner or the Owner’s Designated Representative shall render
decisions in a timely manner pertaining to documents submitted by the Architect in order to avoid unreasonable
delay in the orderly and sequential progress of the Architect’s services.

§ 1.2.2.4 The Owner shall furnish the services of consultants other than those designated in Section 1.1.3 or authorize
the Architect to furnish them as a Change in Services when such services are requested by the Architect and are
reasonably required by the scope of the Project.

§ 1.2.2.5 Unless otherwise provided in this Agreement, the Owner shall furnish tests, inspections and reports required
by law or the Contract Documents, such as structural, mechanical, and chemical tests, tests for air and water
pollution, and tests for hazardous materials.

§ 1.2.2.6 The Owner shall furnish all legal, insurance and accounting services, including auditing services, that may
be reasonably necessary at any time for the Project to meet the Owner’s needs and interests.

§ 1.2.2.7 The Owner shall provide prompt written notice to the Architect if the Owner becomes aware of any fault or
defect in the Project, including any errors, omissions or inconsistencies in the Architect’s Instruments of Service.

§1.2.3 ARCHITECT
§ 1.2.3.1 The services performed by the Architect, Architect’s employees and Architect’s consultants shall be as
enumerated in Article 1.4.

§ 1.2.3.2 The Architect’s services shall be performed as expeditiously as is consistent with professional skill and care
and the orderly progress of the Project. The Architect shall submit for the Owner’s approval a schedule for the
performance of the Architect’s services which initially shall be consistent with the time periods established in
Section 1.1.2.6 and which shall be adjusted, if necessary, as the Project proceeds. This schedule shall include
allowances for periods of time required for the Owner’s review, for the performance of the Owner’s consultants, and
for approval of submissions by authorities having jurisdiction over the Project. Time limits established by this
schedule approved by the Owner shall not, except for reasonable cause, be exceeded by the Architect or Owner.

§1.2.3.3 The Architect’s Designated Representative identified in Section 1.1.3 shall be authorized to act on the
Architect’s behalf with respect to the Project.

§ 1.2.3.4 The Architect shall maintain the confidentiality of information specifically designated as confidential by the
Owner, unless withholding such information would violate the law, create the risk of significant harm to the public
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or prevent the Architect from establishing a claim or defense in an adjudicatory proceeding. The Architect shall
require of the Architect’s consultants similar agreements to maintain the confidentiality of information specifically
designated as confidential by the Owner.

§ 1.2.3.5 Except with the Owner’s knowledge and consent, the Architect shall not engage in any activity, or accept
any employment, interest or contribution that would reasonably appear to compromise the Architect’s professional
judgment with respect to this Project.

§ 1.2.3.6 The Architect shall review laws, codes, and regulations applicable to the Architect’s services. The Architect
shall respond in the design of the Project to requirements imposed by governmental authorities having jurisdiction
over the Project.

§ 1.2.3.7 The Architect shall be entitled to rely on the accuracy and completeness of services and information
furnished by the Owner. The Architect shall provide prompt written notice to the Owner if the Architect becomes
aware of any errors, omissions or inconsistencies in such services or information.

ARTICLE 1.3 TERMS AND CONDITIONS

§1.3.1 COST OF THE WORK

§ 1.3.1.1 The Cost of the Work shall be the total cost or, to the extent the Project is not completed, the estimated cost
to the Owner of all elements of the Project designed or specified by the Architect.

§ 1.3.1.2 The Cost of the Work shall include the cost at current market rates of labor and materials furnished by the
Owner and equipment designed, specified, selected or specially provided for by the Architect, including the costs of
management or supervision of construction or installation provided by a separate construction manager or
contractor, plus a reasonable allowance for their overhead and profit. In addition, a reasonable allowance for
contingencies shall be included for market conditions at the time of bidding and for changes in the Work.

§ 1.3.1.3 The Cost of the Work does not include the compensation of the Architect and the Architect’s consultants,
the costs of the land, rights-of-way and financing or other costs that are the responsibility of the Owner.

§ 1.3.2 INSTRUMENTS OF SERVICE

§ 1.3.2.1 Drawings, specifications and other documents, including those in electronic form, prepared by the Architect
and the Architect’s consultants are Instruments of Service for use solely with respect to this Project. The Architect
and the Architect’s consultants shall be deemed the authors and owners of their respective Instruments of Service
and shall retain all common law, statutory and other reserved rights, including copyrights.

§ 1.3.2.2 Upon execution of this Agreement, the Architect grants to the Owner a nonexclusive license to reproduce
the Architect’s Instruments of Service solely for purposes of constructing, using and maintaining the Project,
provided that the Owner shall comply with all obligations, including prompt payment of all sums when due, under
this Agreement. The Architect shall obtain similar nonexclusive licenses from the Architect’s consultants consistent
with this Agreement. Any termination of this Agreement prior to completion of the Project shall terminate this
license. Upon such termination, the Owner shall refrain from making further reproductions of Instruments of Service
and shall return to the Architect within seven days of termination all originals and reproductions in the Owner’s
possession or control. If and upon the date the Architect is adjudged in default of this Agreement, the foregoing
license shall be deemed terminated and replaced by a second, nonexclusive license permitting the Owner to
authorize other similarly credentialed design professionals to reproduce and, where permitted by law, to make
changes, corrections or additions to the Instruments of Service solely for purposes of completing, using and
maintaining the Project.

§ 1.3.2.3 Except for the licenses granted in Section 1.3.2.2, no other license or right shall be deemed granted or
implied under this Agreement. The Owner shall not assign, delegate, sublicense, pledge or otherwise transfer any
license granted herein to another party without the prior written agreement of the Architect. However, the Owner
shall be permitted to authorize the Contractor, Subcontractors, Sub-subcontractors and material or equipment
suppliers to reproduce applicable portions of the Instruments of Service appropriate to and for use in their execution
of the Work by license granted in Section 1.3.2.2. Submission or distribution of Instruments of Service to meet
official regulatory requirements or for similar purposes in connection with the Project is not to be construed as
publication in derogation of the reserved rights of the Architect and the Architect’s consultants. The Owner shall not
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use the Instruments of Service for future additions or alterations to this Project or for other projects, unless the
Owner obtains the prior written agreement of the Architect and the Architect’s consultants. Any unauthorized use of
the Instruments of Service shall be at the Owner’s sole risk and without liability to the Architect and the Architect’s
consultants.

§ 1.3.2.4 Prior to the Architect providing to the Owner any Instruments of Service in electronic form or the Owner
providing to the Architect any electronic data for incorporation into the Instruments of Service, the Owner and the
Architect shall by separate written agreement set forth the specific conditions governing the format of such
Instruments of Service or electronic data, including any special limitations or licenses not otherwise provided in this
Agreement.

§ 1.3.3 CHANGE IN SERVICES

§ 1.3.3.1 Change in Services of the Architect, including services required of the Architect’s consultants, may be
accomplished after execution of this Agreement, without invalidating the Agreement, if mutually agreed in writing,
if required by circumstances beyond the Architect’s control, or if the Architect’s services are affected as described in
Section 1.3.3.2. In the absence of mutual agreement in writing, the Architect shall notify the Owner prior to
providing such services. If the Owner deems that all or a part of such Change in Services is not required, the Owner
shall give prompt written notice to the Architect, and the Architect shall have no obligation to provide those
services. Except for a change due to the fault of the Architect, Change in Services of the Architect shall entitle the
Architect to an adjustment in compensation pursuant to Section 1.5.2, and to any Reimbursable Expenses described
in Section 1.3.9.2 and Section 1.5.5.

§ 1.3.3.2 If any of the following circumstances affect the Architect’s services for the Project, the Architect shall be
entitled to an appropriate adjustment in the Architect’s schedule and compensation:

.1 change in the instructions or approvals given by the Owner that necessitate revisions in Instruments
of Service;

.2 enactment or revision of codes, laws or regulations or official interpretations which necessitate
changes to previously prepared Instruments of Service;

.3 decisions of the Owner not rendered in a timely manner;

4 significant change in the Project including, but not limited to, size, quality, complexity, the Owner’s
schedule or budget, or procurement method;

.5  failure of performance on the part of the Owner or the Owner’s consultants or contractors;

.6 preparation for and attendance at a public hearing, a dispute resolution proceeding or a legal
proceeding except where the Architect is party thereto;

.7 change in the information contained in Article 1.1.

§ 1.3.4 MEDIATION

§ 1.3.4.1 Any claim, dispute or other matter in question arising out of or related to this Agreement shall be subject to
mediation as a condition precedent to asbitratien-er-the institution of legal or equitable proceedings by either party.
If such matter relates to or is the subject of a lien arising out of the Architect’s services, the Architect may proceed
in accordance with applicable law to comply with the lien notice or filing deadlines prior to resolution of the matter
by mediation or by arbitration.

§1.3.4.2 The Owner and Architect shall endeavor to resolve claims, dlsputes and other matters 1n question between

med*a&en—sha&-preeeed&madfvane&ef—afbi&afw&er—Agreement Medlatlon shall proceed in advance of legal or

equitable proceedings, which shall be stayed pending mediation for a period of 60 days from the date of filing,
unless stayed for a longer period by agreement of the parties or court order. The parties shall select a mediator from
a list of three qualified mediators to be submitted by each party to this Agreement.

§ 1.3.4.3 The parties shall share the mediator’s fee and-any-filingfees-equally. The mediation shall be held in the
place where the Project is located, unless another location is mutually agreed upon. Agreements reached in
mediation shall be enforceable as settlement agreements in any court having jurisdiction thereof.
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§ 1.3.6 CLAIMS FOR CONSEQUENTIAL DAMAGES

The Architect and the Owner waive consequential damages for claims, disputes or other matters in question arising
out of or relating to this Agreement. This mutual waiver is applicable, without limitation, to all consequential
damages due to either party’s termination in accordance with Section 1.3.8.

§ 1.3.7 MISCELLANEOUS PROVISIONS

§ 1.3.7.1 This Agreement shall be governed by the law of the-prineipal-place-ofbusiness-ef-the-Architeetrunless
otherwise-provided-in-Seetion1-4-2:Illinois.

§ 1.3.7.2 Terms in this Agreement shall have the same meaning as those in the edition of AIA Document A201,
General Conditions of the Contract for Construction, current as of the date of this Agreement.

§ 1.3.7.3 Causes of action between the parties to this Agreement pertaining to acts or failures to act shall be deemed
to have accrued and the applicable statutes of limitations shall commence to run not later than either the date of
Substantial Completion for acts or failures to act occurring prior to Substantial Completion or the date of issuance of
the final Certificate for Payment for acts or failures to act occurring after Substantial Completion. In no event shall
such statutes of limitations commence to run any later than the date when the Architect’s services are substantially
completed.

§ 1.3.7.4 To the extent damages are covered by property insurance during construction, the Owner and the Architect
waive all rights against each other and against the contractors, consultants, agents and employees of the other for
damages, except such rights as they may have to the proceeds of such insurance as set forth in the edition of AIA
Document A201, General Conditions of the Contract for Construction, current as of the date of this Agreement. The
Owner or the Architect, as appropriate, shall require of the contractors, consultants, agents and employees of any of
them similar waivers in favor of the other parties enumerated herein.

§ 1.3.7.5 Nothing contained in this Agreement shall create a contractual relationship with or a cause of action in
favor of a third party against either the Owner or Architect. The Owner agrees that it will include in its agreement
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with any Contractor, Consultant, and/or other project representative the following clause: "The Owner and the

Architect have acknowledged that nothing in the Architect’s engagement implies any undertaking by the Architect
for the benefit of, or which may be enforced by the Contractor and/or it Subcontractors, the Consultant and/or its
Subconsultants, or the surety of any of them: it being understood that the Architect’s obligations are to the Owner
and that, in performing such obligations. the Architect may increase the burdens and expense of the Contractor

and/or its Subcontractors, the Consultant and/or its Subconsultants, or the surety of any of them. Neither the
Contractor and/or any Subcontractors, the Consultant and/or its Subconsultants, nor the surety of any of them shall
bring any civil suit or other legal action against the Architect arising out of or in connection with the Project.
Nothing in this section shall change the rights, responsibilities, or obligations of the Architect in relation to its own
Subconsultants.

§ 1.3.7.6 Unless otherwise provided in this Agreement, the Architect and Architect’s consultants shall have no
responsibility for the discovery, presence, handling, removal or disposal of or exposure of persons to hazardous
materials or toxic substances in any form at the Project site.

§ 1.3.7.7 The Architect shall have the right to include photographic or artistic representations of the design of the
Project among the Architect’s promotional and professicnal materials. The Architect shall be given reasonable
access to the completed Project to make such representations. However, the Architect’s materials shall not include
the Owner’s confidential or proprietary information if the Owner has previously advised the Architect in writing of
the specific information considered by the Owner to be confidential or proprietary. The Owner shall provide
professional credit for the Architect in the Owner’s promotional materials for the Project.

§ 1.3.7.8 If the Owner requests the Architect to execute certificates, the proposed language of such certificates shall
be submitted to the Architect for review at least 14 days prior to the requested dates of execution. The Architect
shall not be required to execute certificates that would require knowledge, services or responsibilities beyond the
scope of this Agreement.

§ 1.3.7.9 The Owner and Architect, respectively, bind themselves, their partners, successors, assigns and legal
representatives to the other party to this Agreement and to the partners, successors, assigns and legal representatives
of such other party with respect to all covenants of this Agreement. Neither the Owner nor the Architect shall assign
this Agreement without the written consent of the other, except that the Owner may assign this Agreement to an
institutional lender providing financing for the Project. In such event, the lender shall assume the Owner’s rights and
obligations under this Agreement. The Architect shall execute all consents reasonably required to facilitate such
assignment.

§ 1.3.8 TERMINATION OR SUSPENSION

§ 1.3.8.1 If the Owner fails to make payments to the Architect in accordance with this Agreement, such failure shall
be considered substantial nonperformance and cause for termination or, at the Architect’s option, cause for
suspension of performance of services under this Agreement. If the Architect elects to suspend services, prior to
suspension of services, the Architect shall give seven days’ written notice to the Owner. In the event of a suspension
of services, the Architect shall have no liability to the Owner for delay or damage caused the Owner because of such
suspension of services. Before resuming services, the Architect shall be paid all sums due prior to suspension and
any expenses incurred in the interruption and resumption of the Architect’s services. The Architect’s fees for the
remaining services and the time schedules shall be equitably adjusted.

§ 1.3.8.2 If the Project is suspended by the Owner for more than 30 consecutive days, the Architect shall be
compensated for services performed prior to notice of such suspension. When the Project is resumed, the Architect
shall be compensated for expenses incurred in the interruption and resumption of the Architect’s services. The
Architect’s fees for the remaining services and the time schedules shall be equitably adjusted.

§ 1.3.8.3 If the Project is suspended or the Architect’s services are suspended for more than 90 consecutive days, the
Architect may terminate this Agreement by giving not less than seven days’ written notice.

§1.3.8.4 This Agreement may be terminated by either party upon not less than seven days’ written notice should the
other party fail substantially to perform in accordance with the terms of this Agreement through no fault of the party
initiating the termination.
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§ 1.3.8.5 This Agreement may be terminated by the Owner upon not less than seven days’ written notice to the
Architect for the Owner’s convenience and without cause.

§ 1.3.8.6 In the event of termination not the fault of the Architect, the Architect shall be compensated for services
performed prior to termination, together with Reimbursable Expenses then due and all Termination Expenses as
defined in Section 1.3.8.7.

§ 1.3.8.7 Termination Expenses are in addition to compensation for the services of the Agreement and include
expenses directly attributable to termination for which the Architect is not otherwise compensated, plus an amount
for the Architect’s anticipated profit on the value of the services not performed by the Architect.

§ 1.3.9 PAYMENTS TO THE ARCHITECT

§ 1.3.9.1 Payments on account of services rendered and for Reimbursable Expenses incurred shall be made monthly
upon presentation of the Architect’s statement of services. No deductions shall be made from the Architect’s
compensation on account of penalty, liquidated damages or other sums withheld from payments to contractors, or on
account of the cost of changes in the Work other than those for which the Architect has been adjudged to be liable.

§ 1.3.9.2 Reimbursable Expenses are in addition to compensation for the Architect’s services and include expenses
incurred by the Architect and Architect’s employees and consultants directly related to the Project, as identified in
the following Clauses:

A transportation in connection with the Project, authorized out-of-town travel and subsistence, and
electronic communications;

.2 fees paid for securing approval of authorities having jurisdiction over the Project;

.3 reproductions, plots, standard form documents, postage, handling and delivery of Instruments of
Service;

4 expense of overtime work requiring higher than regular rates if authorized in advance by the Owner;

.5 renderings, models and mock-ups requested by the Owner;

.6 expense of professional liability insurance dedicated exclusively to this Project or the expense of
additional insurance coverage or limits requested by the Owner in excess of that normally carried by
the Architect and the Architect’s consultants;

N reimbursable expenses as designated in Section 1.5.5;

.8 other similar direct Project-related expenditures.

§ 1.3.9.3 Records of Reimbursable Expenses, of expenses pertaining to a Change in Services, and of services
performed on the basis of hourly rates or a multiple of Direct Personnel Expense shall be available to the Owner or
the Owner’s authorized representative at mutually convenient times.

§ 1.3.9.4 Direct Personnel Expense is defined as the direct salaries of the Architect’s personnel engaged on the
Project and the portion of the cost of their mandatory and customary contributions and benefits related thereto, such
as employment taxes and other statutory employee benefits, insurance, sick leave, holidays, vacations, employee
retirement plans and similar contributions.

ARTICLE 1.4 SCOPE OF SERVICES AND OTHER SPECIAL TERMS AND CONDITIONS

§ 1.4.1 Enumeration of Parts of the Agreement. This Agreement represents the entire and integrated agreement
between the Owner and the Architect and supersedes all prior negotiations, representations or agreements, either
written or oral. This Agreement may be amended only by written instrument signed by both Owner and Architect.
This Agreement comprises the documents listed below.

§ 1.4.1.1 Standard Form of Agreement Between Owner and Architect, AIA Document B141-1997.
§ 1.4.1.2 Standard Form of Architect’s Services: Design and Contract Administration, ATA Document B+41+-1997-er
as-follows:B141-1997.:

(List other documents, if any, delineating Architect’s scope of services.)

N/A
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§ 1.4.1.3 Other documents as follows:
(List other documents, if any, forming part of the Agreement.)

| NnA
§ 1.4.2 Special Terms and Conditions. Special terms and conditions that modify this Agreement are as follows:
| N/A

ARTICLE 1.5 COMPENSATION
§ 1.5.1 For the Architect’s services as described under Article 1.4, compensation shall be computed as follows:

Compensation for Basic Services shall be a fixed fee of four hundred twenty five thousand, six hundred forty one
dollars and 74 cents ($425.641.74). Compensation includes the Architect’s and the Architect’s Consultants
overhead and profit.

In addition to Basic Services fees, compensation for on-site observation services will be billed for actual time

accrued against the project at standard hourly personnel rates (see Section 1.5.5 for estimated costs).

§ 1.5.2 If the services of the Architect are changed as described in Section 1.3.3.1, the Architect’s compensation shall
be adjusted. Such adjustment shall be calculated as described below or, if no method of adjustment is indicated in
this Section 1.5.2, in an equitable manner.

(Insert basis of compensation, including rates and multiples of Direct Personnel Expense for Principals and
employees, and identify Principals and classify employees, if required. Identify specific services to which particular
methods of compensation apply.)

Compensation shall be based on actual time accrued by the Architects and their Consultant’s personnel against the
Project at standard hourly personnel rates unless otherwise agreed in writing.

§ 1.5.3 For a Change in Services of the Architect’s consultants, compensation shall be computed as a multiple of one
( 1.0 ) times the amounts billed to the Architect for such services.

§ 1.5.4 For Reimbursable Expenses as described in Section 1.3.9.2, and any other items included in Section 1.5.5 as
Reimbursable Expenses, the compensation shall be computed as a multiple of one ( 1.0 ) times the expenses incurred
by the Architect, and the Architect’s employees and eensaltants-consultants, if payment for Reimbursable Expenses
is received in accordance with the Illinois Local Government Prompt Payment Act, (50 ILCS 505/1, et. seq.).

§ 1.5.5 Other Reimbursable Expenses, if any, are as follows:

@ On-Site Observations of the Work. Compensation for on-site observation services will be billed for actual

time accrued against the project at standard hourly personnel rates. Estimated compensation is:

On-Site Observation Service Compensation

° White & Borgognoni Architects, P.C. Constr. Admin.: 20,160.00 (224 hrs. @ $90.00/hr.

° IGW Architecture — CA1: $48.960.00 (576 hrs. @ $85.00/hr.)
° Fendrich Engineering — Prin. Eng.: $12.320.00 (112 hrs. @ $110.00/hr.)
° GHR Engineers — Constr. Qbserver: $ 61272 (8 hrs. @ $76.59/hr.)
Sub-total On Site Observation Services: $82.052.72

e Miscellaneous Reimbursable Expenses are estimated to be:

o Printing:
s Bidding Documents: $ 8.000.00
= Review Documents: $ 3.500.00
8 Misc. Plots/Blueprints: $ 2.000.00
= Photocopies: $1,750.00

AlA Document B141™ — 1997 Part 1. Copyright ©® 1917, 1926, 1948, 1951, 1953, 1958, 1961, 1963, 1966, 1967, 1970, 1974, 1977, 1987 and 1997 byThe

{nit. American Institute of Architects. All rights reserved.
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Init.

Advertisement for Bids: $ 500.00

(o]
o Mileage (56 trips @ 397 miles. @ $0.485/mile: $10,782.50
o Per Diem Meals @ $45.00/day/person: $ 2,835.00
o Per Diem Lodging: @ $103.00/day/person: $ 2,472.00
o Equipment Rental (lift for masonry exploratory): $ 3,500.00
o Masonry Contractor (for masonry exploratory): $ 2.000.00
o Postage: $ 1.000.00
o Shipping: $ 750.00
o Long Distance: $ 500.00
o Photographs: $  250.00
Subtotal Miscellaneous Reimbursable Expenses: $39.839.50

Lab testing of mortar and for sandstone and brick for appropriate masonry cleaning materials. $9,000.00
e Acoustical studies of the clock and bell tower: $7,040.00

§ 1.5.6 The rates and multiples for services of the Architect and the Architect’s consultants as set forth in this
Agreement shall be adjusted in accordance with their normal salary review practices.

§ 1.5.7 An initial payment of zero dollars (§ 0.00 ) shall be made upon execution of this Agreement and is the
minimum payment under this Agreement. It shall be credited to the Owner’s account at final payment. Subsequent
payments for services shall be made monthly, and where applicable, shall be in proportion to services performed on
the basis set forth in this Agreement.

§ 15.8 Payments are due and payable (—)days—fremﬁe—dar&eﬁme—Arehﬂeer—Hweree—Ameams-uﬂpmd—(—)

-in accordance wrth the Illrnors Local

Government Prompt Pavment Act, (50 ILCS 505/1 et. seq. )

(Insert rate of interest agreed upon.)

(Usury laws and requirements under the Federal Truth in Lending Act, similar state and local consumer credit laws
and other regulations at the Owner’s and Architect’s principal places of business, the location of the Project and
elsewhere may affect the validity of this provision. Specific legal advice should be obtained with respect to deletions
or modifications, and also regarding requirements such as written disclosures or waivers.)

§ 1.5.9 If the services covered by this Agreement have not been completed within twenty six ( 26 ) months of the
date hereof, through no fault of the Architect, extension of the Architect’s services beyond that time shall be

compensated as provided in Section 1.5.2.

This Agreement entered into as of the day and year first written above.

OWNER ARCHITECT
(7 S Ll 0 G AT

(Szgnature) (.S‘l(gnature) 4)

C. Pius Weibel, Chairman R. Gail White, Principal Architect
Champaign County Board White & Borgognoni Architects, P.C.
(Printed name and title) (Printed name and title)
ATTE%/ M

(Signature)

ﬂoum(ﬂ’r Cler I

(Printed name amlz' title)

AIA Document B141™ — 1997 Part 1. Copyright ©® 1917, 1926, 1948, 1951 1953 1958, 1961, 1963, 1966, 1967 1970 1974, 1977, 1987 and 1997 by The
American Insmule of Architects. AII rights reserved.
" . ThIS document was produced by AIA sonware at 14:38: 58 on 04/13/2007 under Order

No 1000283132 1 whrch exprres on 2/3/2008 and is not for resale
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WHITESBORGOGNONI
ARCHITECTS,P.C.

AMENDMENT NUMBER:

DATED:

TO:

DATED:

BETWEEN the OWNER:

and the ARCHITECT:

for the PROJECT:

3

November 6, 2008

AJA Document B141/1997 - Standard Form of Agreement Between Owner
and Architect with Standard Form of Architect’s Services

March 30, 2007

Champaign County

Brookens Administrative Center
1776 East Washington Street
Urbana, Illinois 61802

White & Borgognoni Architects, P.C.
212 North Illinois Avenue
Carbondale, Illinois 62901.

Champaign County Courthouse Masonry Stabilization & Restoration

* %k ¥k

The following terms and conditions modify "AIA Document B141, Standard Form of Agreement Between Owner
and Architect/1997" executed on March 30, 2007 by the Owner and the Architect as named above. The Owner and
Architect agree as set forth below.

1. Original Basic Services Compensation $425,641.74
Amendment #1 Tower Reconstruction Option 4 $ 43,425.00
Amendment #2 Temporary Cooling Jury Assembly Room b 853.40

Amendment #3 Tower Exit
White & Borgognoni  $4,585.00
Fendrich Engineering $ 240.00

GHR

$1,396.74

Total Amendment #3 $ 622174

Revised Basic Services Compensation $476,141.88



Amendment Number 3
to Agreement between Owner and Architect
for Champaign County Courthouse Masonry Stabilization & Restoration

Page 2
2. Reimbursable Expenses remain the same at
3. The Owner and Architect agree that the remaining terms of the

AJA Document B141/1997 as executed on March 30, 2007 are

the same and are not affected by this Amendment.

$166,020.22

This Amendment Number 2 entered into as of the day and year first written above.

OWNER:

ATTEST:

ARCHITECT:

Cha }lgn County
! 7
AP A

//,/41

(sngnature)
C. Pius Weibel, Chair
Chamapign County Board

TN [ SILL

(signature)

Mark Shelden, Champaign County Clerk
and ex officio Clerk of the Champaign
County Board

White & Borgognoni Architects, P.C.

é/@/o:é

(signature)
R. Gail White, Principal Architect
White & Borgognoni Architects, P.C.
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ARCHITECTa P C.
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Summary of Hours

November 5, 2008

Mr. Denny Inman

Champaign County Courthouse
1776 East Washington Street
Champaign, lllinois 61802

RE:  Additional Architectural Services for Tower Exit Champaign County Courthouse.

Project: #07-09-057/089

PERSONNEL/SERVICE HOURS RATE

Principal Architect 5.00 $140.00

Project Architect 25.00 $ 90.00

Construction Administrator/Observer 14.00 $ 95.00

Job Captain 2.00 § 70.00

Account/Contract Administrator 3.00 $55.00
Subtotal

Total to complete Change Order

- 11 il Winols Ave
Missouri office « 7 |.1'-'-:.n-n'! Dl

CHARGE
$ 700.00
$2,250.00
$1,330.00
§ 140.00
$ 165.00
$4,585.00

TOTAL

$4,585.00

$ 4,585.00
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chitsets™ <dianad@whb-are

=ct FW: Champaign County Cowrthouse

s Wed, 27 Aug 2008 11 4 -0500
Organization: White & Borgognoni Archiiscis, P.C.
H-Mailer: Microsoft Outicok, Build 10.0.2627
Importance: Normal

FYL

From: Fendeng@acl.com [mailto:Fendeng@aol.com]
Sent: Wednesday, August 27, 2008 11:19 AM

To: bradk@wb-architects.com; gailw@wb-architects.com
Subject: Re: Champaign County Courthouse

Brad,

Per our telephone discussion, the structural steel will not require modification. Only the first floor slab and
foundation wall will require modification. It is my understanding the W&B will provide a pian and sections ai the
new stair and that FEI will mark-up the drawings. Therefore, our time will be limited, and our fee will be $240.

Andy Fendrich
Fendrich Engineering, Inc.
2171528-2355



ksiuts@ghvinc.com « FEIN: 37-

=

Mr. Gale White

White & Borgognoni Architects, P.C.
212 N. lllinois

Carbondale, IL 62001-1452

Project 6114.0000

Champaign Courthouse Masonry Restoration

November 8, 2008

Project No:
Invoice No:

Professional Services froim September 28, 2008 to November 1, 2008

o oo aamm R o GITEDD CEEN Grmnh CRETED ety G Emm ) R CIERs RS D I (D Ty Gy G . G eI ESey D Gy G G

Task 102

Professional Personnel

Principal
Finet, Brian
Gleason, James
Kienzler, Lawrence
Employee
Day, Thomas
Feese, Randall
Hicks, Shannon
Thomas, Donald
Vreeman, Ken
Totals
Tofal Labor

Qutstanding Invoices
Number
17602
17625
17681
Total

Date
9/16/08
10/7/08

10/21/08

North Exit Door Re-activation

Hours

5.75
.50
.50

1.50
25
25

1.50

2.00

12.25

Balance
3,326.65
76.16
654.08
4,056.89

Rate

145.35
150.00
122.80

63.73
139.563
71.98
81.53
76.90

©114.0000

<Draft>

Amount

835.76
75.00
61.40

95.60
34.88
18.00
122.30
153.80
1,396.74

Total this Phase

Total this Invoice

1,396.74

$1,396.74

$1,396.74
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WHITE&BORGOGNONI
ARCHITECTS,P.C.
www.wb-architects.com

AMENDMENT NUMBER:

DATED:

TO:

DATED:

BETWEEN the OWNER:

and the ARCHITECT:

for the PROJECT:

9
August 6, 2009

AJA Document B141/1997 - Standard Form of Agreement Between Owner
and Architect with Standard Form of Architect’s Services

March 30, 2007

Champaign County

Brookens Administrative Center
1776 East Washington Street
Urbana, Illinois 61802

White & Borgognoni Architects, P.C.

212 North Illinois Avenue
Carbondale, Illinois 62901.

Champaign County Courthouse Masonry Stabilization & Restoration

x® k¥

The following terms and conditions modify "AIA Document B141, Standard Form of Agreement Between Owner
and Architect/1997" executed on March 30, 2007 by the Owner and the Architect as named above. The Owner and
Architect agree as set forth below.

1. Original Basic Services Compensation $425,641.74
Amendment #1 Tower Reconstruction Option 4 $ 43,425.00
Amendment #2 Temporary Cooling Jury Assembly Room $ 853.40
Amendment #3 Tower Exit $ 622174
Amendment #4 Security Camera System, Change Order #12 $  4,130.73
Amendment #5 Miscellaneous $ 10,129.12
Amendment #6 Bollards $ 2,845.00
Amendment #7 First Floor Modifications $ 23,388.00
Amendment #8 Landscaping/Pavers $ 11,738.20

Amendment #9 Emergency Masonry Repairs

llinois office * 212 North lllinois Avenue, Carbondale, Ilinois 62901-1452 + p.618.529.3691 « {.618.529.2626
Missouri office + 7171 Delmar Boulevard, Suite 101, St. Louis, Missouri 63130-4334 - p.314.727.0100 - f.314.727.0141



Amendment Number 9

to Agreement between Owner and Architect

for Champaign County Courthouse Masonry Stabilization & Restoration
Page 2

Fendrich Engineering $1,200.00
Henneman Engineering $1,462.50
White & Borgognoni Architects $ 415.00
Total § 3,077.50
Revised Basic Services Compensation $ 531,450.43
1. Reimbursable Expenses remain the same at $ 166,020.22
2. The Owner and Architect agree that the remaining terms of the

AJA Document B141/1997 as executed on March 30, 2007 are
the same and are not affected by this Amendment.

This Amendment Number 9 entered into as of the day and year first written above.

OWNER: Champaign County

(signature) Q
Denny Inmz
Champaign County Administrator

(signature)

Mark Shelden, Champaign County Clerk
and ex officio Clerk of the Champaign
County Board




Amendment Number 9

to Agreement between Owner and Architect

for Champaign County Courthouse Masonry Stabilization & Restoration
Page 3

ARCHITECT: White & Borgognoni Architects, P.C.

(signature)

R. Gail White, Principal Architect
White & Borgognoni Architects, P.C.
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WHITE&BORGOGNONI
ARCHITECTS,P.C,

www.whb-architects.com

AMENDMENT NUMBER:

DATED:

TO:

DATED:

BETWEEN the OWNER:

and the ARCHITECT:

for the PROJECT:

11

November 12, 2010

AJA Document B141/1997 - Standard Form of Agreement Between Owner
and Architect with Standard Form of Architect’s Services

March 30, 2007

Champaign County

Brookens Administrative Center
1776 East Washington Street
Urbana, Illinois 61802

White & Borgognoni Architects, P.C.

212 North Hlinois Avenue
Carbondale, Illinois 62901.

Champaign County Courthouse Masonry Stabilization & Restoration

% %k %k

The following terms and conditions modify "AIA Document B141, Standard Form of Agreement Between Owner
and Architect/1997" executed on March 30, 2007 by the Owner and the Architect as named above. The Owner and
Architect agree as set forth below.

1. Original Basic Services Compensation $ 425, 641.74
Amendment #1 Tower Reconstruction Option 4 $ 43,425.00
Amendment #2 Temporary Cooling Jury Assembly Room $ 853.40
Amendment #3 Tower Exit $ 6,221.74
Amendment #4 Security Camera System, Change Order #12 $ 4,130.73
Amendment #5 Miscellaneous $ 10,129.12
Amendment #6 Bollards $  2,845.00
Amendment #7 First Floor Modifications $ 23,388.00
Amendment #8 Landscaping/Pavers § 11,738.20

+ 242 North lllinois Avenue, Carbondale, lllinois 62901-1452 « p.618.52

+ 9506 Lackiand Road, St. Louis, Missouri 63114-2603 » p.314.426



Amendment Number 11
to Agreement between Owner and Architect
for Champaign County Courthouse Masonry Stabilization & Restoration
Page 2

Amendment #9 Emergency Life-Safety Masonry Repairs

Amendment #10 Test and Balance existing HVAC System

Amendment #11 Additional Services Change Orders G-23 to

G-34,

WBA $ 5,171.00

Revised Basic Services Compensation

2. Current Reimbursable Expenses

Amendment #11 Additional On Site Services
Isaksen Glerum Architects

3. Amendment #11 Deductions
Reimbursable Expenses not needed to complete project
Revised Reimbursable Expenses

4, The Owner and Architect agree that the remaining terms of the

AJA Document B141/1997 as executed on March 30, 2007 are
the same and are not affected by this Amendment.

This Amendment Number 11 entered into as of the day and year first written above.

OWNER: Champaign County
Dehn Buse
(signature) 0
Debra Busey

Champaign County Administrator

§ 3,077.50
$ 2,143.05
$ 5,171.00
§ 538,764.48

§ 166,020.22

$ 14,160.00

-$ 37,143.29

$ 143,036.93



Amendment Number 11

to Agreement between Owner and Architect

for Champaign County Courthouse Masonry Stabilization & Restoration
Page 3

(signature)

Mark Shelden, Champaign County Clerk
and ex officio Clerk of the Champaign
County Board

ARCHITECT: White & Borgognoni Architects, P.C.

e

(signature) /
R. Gail White, Principal Architect
White & Borgognoni Architects, P.C.




